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SECTION 101 
 

DEFINITIONS OF TERMS 
 
 
I.       GENERAL DEFINITIONS 
 
Wherever used in the Contract Documents, the following terms shall have the meanings indicated and shall 
be applicable to both the singular and plural thereof:  
 
1.1    Addenda - Written or graphic instruments issued prior to the opening of Bids which clarify, correct or 

change the Bid Documents or the Contract Documents. 
 
1.2   Agreement - The written agreement between the Owner and the Contractor covering the Work to be 

performed; other Contract Documents are attached to the Agreement and made a p art thereof as 
provided therein. 

 
1.3   Application for Payment - The form provided in the Contract Documents which is to be used by the 

Contractor in requesting progress and final payments and which is to include such supporting 
documentation as is required by the Contract Documents. 

 
1.4   Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth the prices for 

the Work to be performed. 
 
1.5   Bid Documents - Documentation issued prior to the bid date, including documentation accompanying 

the Bid (Drawings, Project Specifications, HRPDC Regional Construction Standards, Addenda, and 
Special Provisions) and any post-Bid documentation submitted prior to the Notice of Award. 

 
1.6   Bidder - Any person, firm or corporation submitting a Bid for the Work. 
 
1.7   Bonds - Performance and Payment Bonds furnished by the Contractor and the Contractor's surety in 

accordance with the Contract Documents. 
 
1.8   Bid Security - Bid Bonds and other instruments of surety, furnished by the Contractor or the 

Contractor's surety in accordance with the Contract Documents.  
 
1.9   Change Order - A written order to the Contractor authorizing an addition, deletion, or revision in the 

Work within the general scope of the Contract Documents that authorizes an adjustment in the 
Contract Price and/or Contract Time; issued on or after the Effective Date of the Agreement. 

 
1.10   Completion Date - The date specified in the Notice to Proceed for final completion of the Work. 
 
1.11   Contract Documents - The Agreement, including the Bid Documents, Notice of Award, Notice to 

Proceed, Field Orders, Change Orders, and modifications. 
 
1.12  Contract Price - The total monies payable to the Contractor under the terms and conditions of the 

Agreement. 
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1.13 Contract Time - The number of calendar days stated in the Agreement for the completion of the 

Work. Calendar days shall be understood to be consecutive.   
 
1.14 Contractor - The person, firm or corporation with whom the Owner has executed the Agreement. 
 
1.15   Day - A calendar day of twenty-four hours measured from midnight to the next midnight. Calendar 

days shall be understood to be consecutive.  
 
1.16   Defective - An adjective, which when modifying the word Work, refers to Work that is 

unsatisfactory, faulty or deficient, or does not conform to the Contract Documents, or does not meet 
the requirements of any inspection, reference standard, test or approval referred to in the Contract 
Documents, or has been damaged prior to the Owner’s acceptance. 

 
1.17   Drawings - The plans that show the character and scope of the Work to be performed.  
 
1.18   Effective Date of the Agreement - The date indicated in the introductory paragraph of the Agreement. 
 
1.19   Engineer - The person, firm or corporation named as such in the Agreement. In the event the Owner 

should not require the services of the Engineer, then the powers, duties, and responsibilities conferred 
in the Contract Documents to the Engineer shall be construed to be those of the Owner. 

 
1.20   Field Order - A verbal or written order effecting a change in the Work not involving an adjustment in 

the Contract Price or an extension of the Contract Time, issued by the Engineer or Owner to the 
Contractor during construction. 

 
1.21  Final Completion - All work, including punch list items noted at the final inspection, is complete to 

the satisfaction of the Owner.  
 
1.22 Laws and Regulations - Any and all applicable laws, rules, regulations, ordinances, codes and orders 

of any and all governmental bodies, agencies, authorities and courts having jurisdiction. 
 
1.23   Liens - Liens, charges, security interests or encumbrances upon real or personal property. 
 
1.24   May - The term "may" is permissive. 
 
1.25   Notice - All written notices, demands, instructions, claims, approvals, and disapprovals required to 

obtain compliance with the Contract Documents.  Any written notice by either party to the 
Agreement shall be sufficiently given if delivered to or at the last known business address of the 
person, firm or corporation constituting the party to the Agreement, or to his, their, or its authorized 
agent, representative or officer, or when enclosed in a postage envelope addressed to such last known 
business address and deposited in a United States mailbox. Notice shall be deemed received within 3 
business days of U.S. Mail Service postmark date. 

 
1.26   Notice of Award - A written notice by the Owner to the apparent Successful Bidder stating that upon 

compliance by the apparent Successful Bidder with the conditions precedent enumerated therein, 
within the time specified, the Owner will sign and deliver the Agreement.  

 
1.27   Notice to Proceed - A written notice given by t he Owner to the Contractor (with a copy to the 

Engineer, if appropriate) fixing the date on which the Contract Time will commence to run and on 
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which the Contractor shall start to perform its obligations under the Agreement. 
 

1.28  Owner - The public body or authority, corporation, association, firm or person with whom the 
Contractor has entered into the Agreement and for whom the Work is to be provided. 
 

1.29      Owner's Representative - The person, firm or corporation named by the Owner to act as the Owner’s 
agent.  

 
1.30    Partial Utilization - Use by the Owner of a substantially completed part of the Work for the purpose 

for which it is intended (or a related purpose) prior to Substantial Completion of all the Work. 
 

1.31   Project - The entire Work as described in the Contract Documents, including Work that is necessary 
and incidental to the furnishing of all materials, services, equipment, labor and supplies required to 
install, perform, and complete all items of Work in accordance with Contract Documents 
 

1.32   Reference Standards - Those bulletins, standards, rules, methods of analysis or test, codes, and 
specifications of other agencies, engineering societies, or industrial associations referred to in the 
Contract Documents. These refer to the latest edition, including amendments in effect and published 
at the time the Project was advertised, unless specifically referred to by edition, volume, or date. 
 

1.33      Regional Construction Standards - The construction standards, published by the Hampton Roads 
Planning District Commission (HRPDC) as amended from time to time. 
 

1.34   Responsible Bidder - A person or firm who, in the sole opinion of the Owner, has the capability in all 
respects, to fully perform the contractual requirements as well as the moral and business integrity 
and reliability to assure good faith performance. 
 

1.35   Responsive Bidder - A person or firm who has submitted a bid that conforms in all material respects 
to the Bid Documents. 
 

1.36  Resident Project Representative - The authorized representative of the Engineer or Owner who is 
assigned to the Project or any part thereof. 
 

1.37   Roadway Prism - All of the land or area within the right of way that needs to be cut, filled, graded, 
or otherwise disturbed to produce the design cross section, including, but not limited to, areas for 
curbs, ditches, sidewalks, paths, and slopes to match existing grade. 
 

1.38   Rock - Any indurated material with a minimum compressive strength of 200psi that requires drilling, 
wedging, blasting, or other methods of brute force for excavation. 
 

1.39   Shall - The term "shall" is mandatory. 
 

1.40   Shop Drawings - All drawings, diagrams, illustrations, schedules, specified design related 
submittals, and other data or information which are specifically prepared or assembled by or for the 
Contractor and submitted by the Contractor to illustrate some portion of the Work. 
 

1.41  Special Provisions - Requirements in addition to or modification of the HRPDC Regional 
Construction Standards.  
 

1.42   Specifications - Those portions of the Contract Documents or HRPDC Regional Construction 
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Standards consisting of written technical descriptions of materials, equipment, construction systems, 
standards and workmanship as applied to the Work and certain administrative details applicable 
thereto. 

 
1.43   Standard Details - Those portions of the HRPDC Regional Construction Standards consisting of 

drawings, explanatory of another drawing, indicating in detail and at a larger scale, the design, 
location, composition and correlation of elements and materials. 

 
1.44   Subcontractor - A person, firm or corporation having a direct contract with the Contractor or with 

any other Subcontractor for the performance of a part of the Work at the site. 
 
1.45   Substantial Completion - That date certified by the Owner when the construction of the Project or a 

specified part thereof is sufficiently completed in accordance with the Contract Documents, including 
completion of all tests, so that the Project or specified part can be utilized for the purpose for which it 
is intended. 

 
1.46   Successful Bidder - The lowest, responsible and responsive Bidder to whom the Owner (on the basis 

of the Owner's evaluation as hereinafter provided) makes an award. 
 
1.47   Supplier - Any person or organization that supplies materials or equipment for the Work, including 

that fabricated to a special design. 
 
1.48   Underground Facilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, 

tunnels or other such facilities or attachments, and any encasements containing such facilities which 
have been installed underground to furnish any of the following services or materials: electricity, 
gases, steam, liquid petroleum products, telephone or other communications, cable television, sewage 
and drainage removal, traffic or other control systems or water. 

 
1.49   Work - All labor, materials, equipment, transportation, supervision, or other facilities, duties or 

incidentals necessary for execution and completion of the Project in compliance with the Contract 
Documents. 

 
 
 
 

End of Section 
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SECTION 102 
 

BIDDING REQUIREMENTS AND CONDITIONS 
 
 

I. INVITATION FOR BIDS   
 
PROJECT: 36-Inch Raw Water Main Improvements- Replacement of Western Branch Elizabeth River 

Crossing (Line 2) 
 LOCATION: Crossing the Western Branch of the Elizabeth River, from Bruce Station in Chesapeake, 

VA to Sandie Point Road in Portsmouth, VA  
CONTACT NAME AND NUMBER: Daniel Riley, City of Norfolk, (757) 664-6740 
           
The City of Norfolk will receive sealed Bids for t he above titled Project at the office of the Depart ment of 
Utilities located at 400 Granby Street, 2nd floor, Norfolk, V A  23510 until 3:00 PM local time on 
Wednesday, April 29,  2015, at whic h time the Bids will be publicl y opened and read aloud.  Any Bids 
received after the specified time and date will not be considered.   
 
The Work under this project includes, but is not limited to:  Furnishing all labor, equipment, material, 
supplies, permits and fee s required for the installa tion of approximately 2,000 linear feet (m easured 
horizontally, not including vertical curvature) of 36-inch steel water main by the horizontal directional 
drill (HDD) method and an addition al 300 linear feet of steel pipe by open trench construction.  Also 
included are approximat ely 600 linear feet of duct ile iron pipe and all appurtenances required to 
connect to t he existing 3 6-inch raw water main (36-inch prestressed concrete cylinder pipe), etc. as 
shown on the Plans and in accordance with the Contract Documents. 
 
The full Invi tation For Bi ds is available at the Department of Utilities (757-664-6701),  on the Cit y of 
Norfolk’s web site,  http://www.norfolk.gov/Bids.aspx, on the DemandStar web site, 
http://www.demandstar.com, and in th e local office of Builders and Contractors Exchange, Inc. (757- 858-
0680) and the Virginia Minority Supplier Development Council (757-823-4587).  Electronic copies of the bid 
documents are available at no cost online at http://www.norfolk.gov/Bids.aspx under the “Utilities” heading.  
All Bidders and anyone wishing to receive addenda to the Bid Documents must be on the Pl an Holders List.  
The procedure for registration on the Plan Holders List follows: go to http://www.norfolk.gov/Bids.asp under 
the “Utilities” heading, cli ck on this project’s title in the first screen, click on the Plan Hol ders List on t he 
second screen and com plete the registration form . Contact the Project Manager if you have any questions 
regarding downloading the Bid Documents or Plan Holders registration.  The Bid Do cuments may be 
examined at the office of the Department of Utilities located at 400 Granby Street, Norfolk, Virginia 23510.  
A set of the Bid Docu ments may be purchased directly from the Depart ment of Util ities for a non-
refundable payment of $50.00. Only Checks or Money Orders made payable to “Department of 
Utilities” are acceptable.  
 
It is the policy of the City of Norfolk to facilitat e the establishment, preservation, and strengthening of 
small businesses and businesses owned by women and minorities and to encourage their participation 
in the City’s procurement activities.  Toward that end, the City encourages these firms to compete and 
encourages non-minority firms to provide for th e participation of small businesse s and businesses  
owned by women and minorities through par tnerships, joint ventures, subcontracts, and other  
contractual opportunities.  Bidder s (offerors) are asked, as part of their submission, to describe any 
planned use of such businesses in fulfilling this contract. 
 



  
102-2 

36-Inch Raw Water Main Improvements- 
Replacement of Western Branch  
Elizabeth River Crossing (Line 2)  
February 2015 
City of Norfolk, Department of Utilities 

“Bidders must comply  with the following: the President’s Executive Order #11246 prohibi ting 
discrimination in emplo yment regarding race, c olor, creed, sex, or national origin; the Pr esident’ 
Executive Order #12138 and 11625 regarding utilization of MBE/WBE firm s; the Civil Rights Act of 
1964.  Bidders must certify that they do not or w ill not maintain or provi de for their employees any 
facilities that are segregated on the basis of race, color, creed, or national origin.”  By execution of the 
Bid Form and Contract Documents the contractor certifies to the afore mentioned requirements. 
 
The Hampton Roads Pla nning District Commissio n’s Regional Construction St andards, Fifth E dition, 
December 2010, are hereby referenced and are part of the Bi d Documents, except as may be modified by the 
Special Provisions of this Project or as may be sho wn by bold type for addit ions and strike-throug hs for 
deletions. Copies of the Regional Construction Standards may be purchased at the offices  of the HRPDC, 
723 Woodlake Drive, Chesapeake, VA 233 20 (Telephone 757-420-8300) or Executive Tower, Suite 1-C,  
2101 Executive Drive, Hampton, VA 23666 (Teleph one 757-262-0094). The latest edition of the Regional 
Construction Standards and Publi cation Updates may be downloaded at the HRPDC website 
http://www.hrpdcva.gov/Regional_Construction_Stnds/REGCONST_Home.asp 
 
Bid Security in the amount of five percent (5%) of the Bid shall be submitted with each Bid.   
 
A NON-MANDATORY PRE-BID CONFERENCE will be hel d on, Wednesday, April 15, 2015 at 10:00 
a.m. Local Time at 400 Granby Street, Norfolk, VA.  Bidders must be present at the start of t his 
meeting. 
 
Contractor registration in accordance with Title 2.2 Ch apter 43, Code of Vi rginia is required. The Bidder 
shall include in its Bid the following notation:  "Licensed Virginia Contractor No. _______."  Evidence of a 
Class A Ce rtificate of Registration must be shown before the bid may be received and considered 
under a general or sub-contract of $40,000.00 or more or when the volume of work is $300,000.00 or 
more within any given twelve (12) month perio d.  For jobs of at least $1,500.00 but less tha n 
$40,000.00, bidders are required to show evidence of a Class B Certificate of Registrat ion.  Under t he 
aforesaid law, it is a Class I misdemeanor to bid or engage in any work without appropriate Class A or 
Class B lice nse.  The State Registr ation number mu st appear on the envelope containing the b id 
whenever the bid amounts to $1,500.00 or more. 
 
Bidder or offeror organized or authorized to transact business in the Commonwealth pursuant to Title 
13.1 or Title 50 to include in its bid or proposal the identification number issu ed to it by the Stat e 
Corporation Commission. 
 
Any bidder or offeror that is not required to be authorized to transact business in the Commonwealth 
as a foreign business entity under Title 13.1 or Title 50 or as otherwise required by law shall include in 
its bid or proposal a statement describing why the bidder or offeror is not required to be so authorized. 
 
Withdrawal of Bids due to error shall be subject to and in accordance with Sect ion 2.2-4330 of the Code of 
Virginia and the Contract Documents.  Procedures for submitting, withdrawing and evaluating Bids and 
other pertinent information are contained in the Instru ctions to Bidders.  All bids will be evaluated in 
accordance with the City of Norfolk Procurement Procedures and the City reserve s the right to waive 
informalities and to reject bids.  Th e decision to  award will be posed in a designated public area in  
accordance with Virginia Code 11-66(A). 
 
All construction contracts must comply with Section 33, 1-58 of the Code of the City o f Norfolk, VA 
1979, as amended, regarding Substance Abuse and Drug-Free Work Place policy for City Construction 
Contracts. (See Appendix A) 
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The Owner reserves the right to waive m inor non-substantive informalities in the Bid, t o reject any/or all 
Bids, to award any  Bid in  whole or in part and award th e Bid considered to be in the best interest of th e 
Owner.  The Owner also reserves the right to negotiate with the lowest responsive, responsible Bidder should 
Bid exceed available funds.  
 
The City of Norfolk does not discriminate in the s olicitation or awarding of contracts on the basis of rac e, 
religion, faith-based organizations, color, national origin, age, disability or any other basis prohibited by state 
or federal law. 
 
By:   Cherryl F. Barnett, P.E. 

Engineering Manager – Department of Utilities 
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II.  INSTRUCTIONS TO BIDDERS 
 
1. Bid Documents 
 
1.1. Complete sets of Bid Docu ments shall be used  in preparing Bids.  Neither the Owner nor the 

Engineer assumes any responsibility for errors or  misinterpretations resulting from  the use of 
incomplete sets of Bid Documents. 

 
1.2. The Owner, in making copies of the Bid Documents available on the above term s does so only for 

the purpose of obtaining Bids on the Work and does not confer or license or grant permission for any 
other use. 

 
1.3. The Special Provisions for this Project as set forth in Section 110 were prepared by Michael Baker 

Jr., Inc. and are dated February 2015.  Additiona l Special Provisions for this Project appear as 
modifications to the HRPDC Regional Construction Standards by strike-throughs for deletions and 
bold type for additions in Sections 100 through 109. 

 
1.4. The Drawings for this Project, prepared  by Michael Baker Jr., Inc. and dated February  2015, are 

defined as follows: 
         

Sheet No. Description 
1 Cover Sheet 
2 General Notes & Legend 
3 General Notes 
4 Erosion and Sediment Control Notes & Details 
5 Plan & Profile- Overall Project Area 
6 Plan View- West Side Interconnection and HDD Work Area 
7 Plan View- East Side Interconnection and HDD Work Area 
8 Plan & Profile - West Interconnection 
9 Plan & Profile – East Interconnection 
10 Raw Water Main Notes and Details 
11 Temporary Traffic Control Notes & Details 
12 Corrosion Control Plan 
13 Corrosion Control Details 
14 Corrosion Control Details 
15 Corrosion Control Details  
 

 
2. Examination of Contract Documents and Project Site. 
 
2.1. It is the responsibility of each Bidder before submitting a Bid: 
 
 A. to examine thoroughly the Bid Documents; 
 
 B. to visit the site to become familiar with and satisfy the Bidder as to the general, local and site 

conditions that may affect cost, progress, performance, or furnishing of the Work; 
 
 C. to study and carefully correlate the Bi dder’s knowledge and o bservations with the Bid  

Documents and such other related data; and, 
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D. to promptly notify the Owner of all conflicts, errors,  ambiguities or discrepancies which the 
Bidder has discovered in or between the Bid Documents and such other related documents or 
field/site conditions.   

  
2.2 Reference is made to Sections 104 III and 104 IV,  for information relating to reports, explorations, 

underground facilities, and easements.  On request, at  the discretion of the Owner, the Own er will 
provide each Bidder access to the site to conduct su ch examinations, investigations, explorations,  
tests and studies as each B idder deems necessary for submission of a Bid.  The Bidder shal l fill all 
holes and clean up and restore the site t o its former condition, including reseeding and/or resodding 
any disturbed areas upon completion of such explorations, investigations, tests and studies, and hold 
the Owner harmless from any damage to property or injury to persons resulting from or arising out of 
such exploration, investigation, tests, and studies.  The Bidder shall obtain and comply with all local 
and state permitting requirements. 
 

3. Interpretations and Addenda. 
 
3.1. No oral explanation in regard to t he meaning of the Contract Documents will be made, and no oral 

instructions will be given before the award of the Work.  Discrepancies, omissions or doubts as to the 
meaning of the Contract Docu ments shall be communicated in writing to the Owner  for 
interpretation.  Bidders should act promptly and allow sufficient time for a reply to reach them before 
the submission of their B ids.  Any  interpretation made will be i n the form of an addendum to the 
Contract Documents, which will be forwarded to all known Bidders, and its receipt shall be 
acknowledged on the Bid Form.  All questions shall be received no later than 7 days prior to the date 
for opening of Bids. 

 
3.2. Addenda may also be issued to modify the Contract Documents. 
 
4. Bid Security. 
 
4.1. Each bid shall be acco mpanied by a Bidder’s bond issued by a company authorized and licensed to 

transact business as surety in the Commonwealth of Virginia, a certified chec k, or cash escrow, in 
an amount equal to not less than five (5) percent of  the total amount of the bid, made payable to the 
City of Norfolk, Virginia.  Upon approval of th e Owner’s attorney, in accordance with Section 2.2-
4338, Code of Virginia, 1950, as amended, a Bidder may furnish a personal bond, property bond, or 
bank or savings and loan associ ation’s letter of credit on certain designated f unds for the am ount 
required for the Bid Security. The Bid Security shall be acco mpanied by a certified copy  of the 
power of attorne y for the surety  attorney-in-fact. Said bid security shall be left with the Owner, 
subject to the conditions specified herein, as a guarantee of go od faith on the part of the Bidder that 
if the bid is accepted, the  Bidder shall execute the contract.  If a certified check is offe red as 
guarantee, it shall be made payable to the ‘City Treasurer of Norfolk, VA.’ 

 
  
4.2. The Bid Security shall be returned to all except the three (3) lowest Bidders within ten (10) days after 

the date of Bid opening.  The Bid Security will be returned to the three (3) lowest Bidders within five 
(5) days after the execution of an Agreem ent and Performance and Payment Bonds and Certificates 
of Insurance have been approved by the Owner.  None of the three (3) lowest Bids shall be deemed 
rejected, notwithstanding acceptance of one of the Bi ds, until the Agreement has been executed by 
both the Owner and the Successful Bidder.   
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5. Liquidated Damages. 
 
5.1. Provisions for liquidated damages are set forth in Section 108-X and in Section 102 III (Bid Form). 
 
6. Preparation of Bid. 
 
6.1. All blanks on the Bid Form shall legibly and carefully be completed in ink. 
 
6.2. Bids by corporations shall be executed in the corporate name by the president or a vice-president (or 

other corporate officer accompanied by evidence of authority to sign) and attested by the secretary or 
an assistant secretary.  The corporate a ddress and st ate of incorporation shall be shown below th e 
signature. 

 
6.3. Bids by unincorporated organizations shall be executed in the organization’s name and signed by an 

individual having authority to enter into a contract  on behalf of such organization, whose title shall 
appear under the signature and the official addres s of the organization shall be shown below the 
signature.  For example, if such organization is a Limited Liability Company, the Bid shall be signed 
by its manager, or if such organization is a Limited Partnership, the Bid shall b e signed by a general 
partner. 

 
6.4. All names shall be typed or printed in ink below the signature.  All names shall be the legal name of 

the corporation, unincorporated organization and/or individual. 
 
6.5. The Bid shall contain an acknowledgment of receipt  of all Adden da (the numbers of which shall be 

filled in on the Bid Form). 
 
6.6. The address, telephone num ber, e-mail address and fax number for communications regarding t he 

Bid shall be provided. 
  
6.7. It is understood and agreed that, in the event an Agreement is executed for the supplies, equipment or 

services included in the Bid, no indication of such sales or services to the Owner shall be used in any 
way in product literature or advertising without the written consent of the Owner. 

 
7. Quantities and Unit Prices. 
 
7.1. The Owner reserves the right to increase or decr ease the amount of any class or portion of the Work.  

No such change in the Work shall be considered  as a waiver of any condition of the Agreement nor 
shall such change invalidate any of the provisions thereof.  Payment will be made at the unit or lump 
sum prices u nder the Agreement only  for the work  actually performed or materials furnished and 
accepted. 

 
7.2 Bidders shall include in t heir Bid prices the entire cost of each item set forth in the Bid, and it is  

understood and agreed tha t there is included in each  lump sum or unit price bi d item the entire cost  
necessary or incidental to the completion of that portion of the work, unless such incidental work is 
expressly included in other lump sum or unit price bid items. 

  
8. General Equipment or Material Specification. 
 
8.1. When the Bid Documents specify one or more manufacturer's brand names or makes of materials, 

devices or equipment as indicating a quality, style, appearance or performance, with the statement "or 
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equal," the Bidder shall base the Bid on either one of the specified brands or an alternate brand which 
the Bidder intends to substitute.  Use of an alternate shall not be permitted unless it has been found to 
be equal or better by the Owner and at no additional cost to the Owner. 

 
8.2.  The burden of proof as to the comparative quality and suitability of alternative equipment, articles or 

materials shall be upon th e Bidder.  Th e Bidder shal l furnish at its own expense, such information 
relating thereto as may be required b y the Owner.  The Owner shall be the sole judge as to the  
comparative quality and suitabilit y of alternative equipment, articles or materials and the Owner’s 
decisions shall be final.  Any  other brand, make or material, device or equip ment which, in the 
opinion of the Owner is recognized to be t he equal of tha t specified, considering quality, 
workmanship and economy of operation and is suitable for the purpose intended, shall be accepted.  
In the event of any  adverse decision by the Owner,  no claim of any sort shall be made or allowed 
against the Engineer or Owner. Samples, if requested by the Bidder, may be returned at the Bidder’s 
expense. 
 

8.3.  If in the sole discretion of the Owner an item proposed by the Contractor does not qualify as an “o r 
equal” item it may be considered as a proposed substitute item.  The Contractor shall furnish the 
Owner any such information as the O wner may request to eval uate the substitute item  to include 
estimates of costs or credits, redesign, claims or schedule impacts, warranty or maintenance issues or 
payment of any license or roy alty that could directly or indire ctly result from  acceptance of the  
substitute.  Any cost or time impacts to the project schedule caused by the Contractor’s submission of 
a substitute shall be borne  by the Contractor.  Any costs incurred by the Owner or by  the Owner’s 
Engineer in r eviewing the suitabilit y of the substitu te item shall be borne by  the Contractor.  The 
Owner may refuse to accept a subs titute unless an acceptable adjustment  in the contract price is 
offered by the contractor. 

 
9. Proprietary Material and Equipment Specification.  
 
9.1 Where any it em of equip ment or m aterial is specified by proprietary  name, trade name, catalog 

reference, or name of one or more manufacturers, without t he addition of suc h expressions as "or  
equal," it is to be understood that those item s are so specified for reasons of  standardization in 
maintenance and operation, or for reasons of obtai ning desirable features best suited to the require-
ments of the Specifications.  This specific equipment shall form the basis of the Bid and be furnished 
under the Agreement.  Where two or more items of equipment or material are named, the Contractor 
has the option to use either. 

 
Additive/Alternate Bids 
 
10.1. Additive Bids 
 

Additive bid items are those in addition to the base Bid items. Bidders shall subm it additive Bids on 
all items as shown on the Bid form. Award shall be based on the lowest responsive and responsible 
Bid for base Bid plus all a dditive bid items listed and in accordance with any  criteria in the Special 
Provisions. 

 
10.2. Alternate Bids 
 
 Alternate bid items are those where more than one  type of improvement may be considered for a 

portion or all of the Work due to the character of the improvement and uncertainties which  may be 
encountered during construction. If alternate Bids ar e requested for a p ortion of or all of the Work, 
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Bidders shall submit alternate Bids for all alternate( s) the Bidder or its Subcontractor is qualified to 
perform. Award shall be based on the lowest responsive and responsible Bid for the base Bid plus the 
amount added or deleted for the alternate bid ite ms selected by the Owner and in accordance with 
any criteria in the Special Provisions. The alternates  selected shall be at the sole discretion and in the 
best interests of the Owner. 

 
11. Submission of Bids. 
 
11.1. Bids shall be submitted at the time and place indicated in the Invitation for Bids and shall be sealed, 

marked with the Project title and na me and a ddress of the Bidder, and acco mpanied by the bid 
guarantee and other required documents.  The Bid may not be changed by markings on the envelope.  
Only the amounts indicated on the Bid Form will be considered in determining the final Bid amount.  

 
11.2. When a lice nse is required, the Bidder shall include in its Bi d over the Bidder’s signature the 

following notation:  "VIRGINIA LICENSED CONTRACTOR NO. ___________" (Ref. Title 2.2, 
Chapter 43, and Title 54.1, Chapter 11, Code of Virginia). 

 
11.3.    When a license is not so  required and a person wh o is not the h older of a License enters a Bid, such 

person shall include in its Bid over the Bidder’ s signature the following not ation:  "LICENSING 
NOT REQUIRED UNDER VIRGINIA STATE CODE."  

 
11.4.     The Contractor shall complete and submit the Debarment Certification form.  A copy  of the form is 

included in Section 102, VI at the end of this Section. 
 

11.5.     The Contractor shall complete and submit the Non Collusion Affidavit form. A copy of the 
form is included in Section 102, III.K in this section. 
 

11.6.    The Contractor shall complete and submit the Questionnaire form. A copy of the form 
is included in Section 102 V. in this section. 

 
12. Receipt and Opening of Bids. 
 
12.1. Bids will be opened publicly at the time and place and under t he conditions stated in the  Invitation 

for Bids.  The Owner 's Representative whose duty it is to open B ids will decide when the specified 
time has arrived.  No responsibility will be attached to any such person for the premature opening of 
a Bid not pr operly addressed and identi fied.  It is the responsibility of the Bidder to assure that the 
Bid is delivered to the designated place of receipt prior to the time set for the receipt of Bids.  No Bid 
received after the time designated for receipt will be considered. 

 
12.2.     Bids will be opened and read aloud publicly. 
 
13. Bids to Remain Subject to Acceptance. 
 
13.1. All Bids shall re main subject to accept ance for 90 Days after the day  of the Bid opening, but the 

Owner may, in its sole discretion, release any  Bid and return the Bid Security  prior to that date, or 
extend the acceptance peri od an additional 90 da ys with the consent of the apparent low bidder and 
surety. 

 
14. Withdrawal of Bids. 
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14.1     Withdrawal of Bids filed with the Owner may be made only by a representative of the firm submitting 
the Bid, who shall appear in person prior to the deadline designated in the adve rtisement for receipt 
of Bids.  S uch representative shall furnish satisfactory identification and proof that they  are 
authorized to withdraw th e Bid.  Tel ephone, e-mail, or facsi mile notices will not be considered.  
Additions and/or deletions marked on the outside of the Bid envelope will not be considered. 

 
14.2      In accordance with Section 2.2-4330(A)(i) of the Code of Virginia, as amended, If the Bid price wa s 

substantially lower than the other Bids solely to a mistake therein, provided the Bid was submitted in 
good faith, and the mistake was a clerical mistake as opposed to a judgment mistake, and was 
actually due to an unintentional arithmetic error or an unintent ional omission of a quantit y of work, 
labor, or material made directly in the co mpilation of a bid, which unintentio nal arithmetic error or 
unintentional omission can be clearly shown by objective evidence drawn from inspection of original 
work papers, documents, and materials used in the preparation of the Bid sought to be withdrawn and 
provided further the Bidder shall give n otice in writing of his claim of right to withdraw within tw o 
(2) business days after the Bid opening, then the Bid may be withdrawn. The Bidder shall, within the 
following two (2) business days provide the subjectiv e data required in this section to satisfy  the 
Owner’s representative that the grounds for such withdrawal do exist. 

 
14.3 Should the Bidder refuse to enter int o the Agreement after notification of award, the Bid  Security 

shall be forfeited. 
 
14.4 No Bid may be withdrawn under this section when the resu lt would be the awarding of the 

Agreement on another Bid to the same Bidder or to  another Bidder in which the ownership of the 
withdrawing Bidder is more than five percent. 

 
14.5 If a Bid is withdrawn un der the authori ty of th is section, the remaining Bids s hall be evaluated to 

determine the lowest responsive and responsible Bidder. 
 
14.6 No Bidder who is perm itted to withdraw a Bid sh all, for compensation, supply any material or labor 

to or perform any subcontract or other work agreem ent for the pe rson or firm to whom awarded, or 
otherwise benefit, directly or indirectly, from the performance of the Project for which the withdrawn 
Bid was submitted. 

 
14.7 If withdrawal of any Bid is denied, the Bidder shall be notified in writing stating the reasons for this  

decision.  Any  Bidder w ho desires to appeal a d ecision denying withdrawal of Bid shall, as sole  
remedy, institute legal action provide d by Section 2.2-4358  and Section 2. 2-4364(B), Code of 
Virginia, 1950, as amended. 
 

15. Evaluation of Bids. 
 
15.1. In evaluating Bids, the O wner shall consider the qualifications of the Bid ders, whether or not the 

Bids comply with the prescribed requirements, unit and lump sum prices, and additive/alternate bid 
items if requested in the Bid Form. 

 
15.2. The Owner may consider the qualifications and experience of subcontractors and other persons and 

organizations (including t hose who are to furnish the principal item s of material or eq uipment) 
proposed for those portions of the Wor k for which t he identity of Subcontractors and other persons 
and organizations shall be submitted as specified in the Bid Documents.   
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15.3. The Owner may  conduct such investigations as deemed necessary to establish the responsibilit y, 
qualifications and financial abilit y of the Bidders, proposed S ubcontractors and other per sons and 
organizations to do the Work in accordance with  the Bid Docu ments to the Owner 's satisfaction 
within the prescribed time.  

 
15.4. Bids will be based upon the estimated quantities shown in the Bid Form .  Bids will be compared on 

the basis of a total co mputed price; arrived at by taking the su m of the estimated quantities of each 
Bid Item, multiplied by the corresponding unit price bid, and any  lump sum Bids on the individual  
items.  Discrepancies between the multiplication of units of work and unit pric es will be resolved in 
favor of the unit prices.  Discrepancies between the indicated sum of any  column of figures and the 
correct sum thereof will be resolved in favor of the correct sum.  Discrepancies between words and 
figures will be resolved in favor of words figures.  The right to reject any or all Bids or to accept any 
Bid considered of advantage to the Owner is reserved. 

 
15.5.     Unless all Bids are canceled or rejected, the Owner reserves the right granted by Section 2.2-4318 of 

the Code of Virginia an d Section(s), as amended, to negoti ate with the lowest  responsible, 
responsive Bidder to obtain a Contract Price within the funds budgeted for the construction project.  
Negotiations with the lowest Bidder may include bo th modification of the C ontract Price and the 
Scope of Work/Specifications to be performed.  The Owner shall initiate such negoti ations by 
Written Notice to the low est responsible, responsive Bidder that i ts Bid exceeds the available funds  
and that the Owner wi shes to negotiate a lower  Contract Price.  The O wner and the lowest  
responsive, responsible Bidder shall agree to the times, places, and manner of negotiations. 

 
15.6.    The acceptance of a Bi d will be a notice in  writing, signed by the Owner, and no other act shall  

constitute the acceptance of a Bid. 
 
15.7  The Owner reserves the right to waive minor inform alities in the Bid, to reject any /or all B ids, to 

award any Bid in whole or  in part, and to award the Bid considered to be in the best interest of the  
Owner.   

 
16. Qualifications of Bidders and Subcontractors. 
 
16.1.     The Contractor’s Questionnaire is included in the Bid Documents and shall be submitted with the 

Contractor’s Bid Document Package.  upon request within 72 hours.   This information will assist 
the Owner in investigations and determination of the Contractor's qualifications to perform the Work. 

 
16.2.     To demonstrate their qualification to perform the Work, eac h Bidder shall be prepared to subm it 

further written satisfactory evidence th at the Bi dder has sufficient experience, necessary capital, 
materials, machinery and skilled workers to complete the Work.  I f financial statements are required 
they shall be of such date as the Owner shall determine and shall be prepared on forms acceptable to 
the Owner.  The Owner may make such investigations as deemed necessary  to determine the ability 
of the Bidder to perform  the Work.  The Owner 's decision or judgm ent on these matters shall be 
final, conclusive and binding. 
 

16.3.     Installation Experience of Bidder: 
A. The Contractor shall thoroughly familiarize itself with all specific manufacturing and 

installation requirements of the pipe material bid.  
B. The Contractor shall employ and provide the fulltime onsite services of a competent 

superintendent. This superintendent shall have been in full charge of installing at least 
5,000 linear feet of 36-inch, or greater, diameter water pipeline and/or sewer force main, 
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in field conditions similar to those of this project.  
C. The Contractor shall submit written evidence of having satisfactorily completed at least 

three (3) water main installation contracts, within the past 5 years, of similar size, 
quantity and complexity, including Superintendent's experience in installing the pipe 
material and joint types to be used, project titles, pipe diameter and length, locations, 
reference contacts, addresses, and telephone numbers. 

 
 
16.4.  The apparent low bidder shall, within seven consecutive days after the day of the bid ope ning, 

submit to the Own er a list of all Subcontractors who will be perfo rming work on the 
Agreement.  Such list shall be acco mpanied by an experience statement with pertinent information 
as to similar projects and other evidence of experience and qualification for each such Subcontractor, 
person and o rganization.  If the Owner, after due investigation, has reasonable objection to an y 
proposed Subcontractor, other person or organizati on, the Owner may, before giving the Notice of 
Award, request the apparent low Bidder to submit an acceptable substitute without an increase in Bid 
price.  If the apparent low Bidder declines to make any such substitution, the contract shall not be 
awarded to such Bidder, but his declini ng to make any such substitution will not constitute grounds 
for sacrificing his Bid Security.  For any Subcontractors, other person or organization so listed and to 
whom Owner does not make written objection prior to the giving of the Notice of Award, it will be 
deemed the Owner has no objection. 

 
16.5.     By submitting their Bid, Bidders certify that they are not now debarred by the Federal Government or 

by the Comm onwealth of Virginia or  by any other state, or by any town, c ity, or county, fro m 
submitting Bids on contracts for c onstruction covered by this solic itation, nor are they an agent of  
any person or entity that is now so debarred. 

 
16.6.     If the Bidder is organized as a stock or nons tock corporation, a limited liability company, a business 

trust, or a limited partnership, or is registered as  a registered limited liability partnership, the Bidder 
must be authorized to transact business  in the Co mmonwealth as a domestic or foreign entity  if so 
required by Title 13.1 or Title 50 of the Code of  Virginia, or as otherwise required by law. The 
Bidder shall include the identification number issued by the State Corporation Comm ission on the  
Bid form or describe why the Bidder is not required to be so authorized. Any Bidder failing to do so 
shall not be  awarded the Contract unless the O wner issues a waiver of this requirement and 
administrative policies an d procedures are established by the locality . If the Bidder all ows its 
existence to lapse, or i ts certificate of author ity or registration to transact busine ss in the  
Commonwealth of Virginia to expire, or be revoked or cancelled, such will be deem ed as an act of 
default enabling the Owner to all rem edies for default, including but not limited to revocation of this  
Agreement. 
 

17.        Sham or Collusive Bids. 
 
17.1.   The Bids of any Bidder or Bidders who engage in collusive biddi ng shall be rejected.  Any Bidder 

who submits more than one Bid in such a manner as to make it appear that the Bids submitted are on 
a competitive basis from different parties shall be considered a collusive Bidder. 

 
17.2.   The provisions contained in Sections 2.2-4367 through 2.2-4377, Code of Virginia, as amended, and 

Section(s)                                               of the Code of the City/County of                           Virginia, 
as amended, shall be appli cable to all contracts solicited or entered into by Owner.  B y submitting 
their Bids, all Bidders certify that t heir Bids are made without collusion or fraud, and that they have 
not offered or received any kickbacks or inducements from any other Bidder, Supplier, manufacturer 
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or subcontractor in connection with their Bid, and they have not conferred with any public employee 
having official responsibility for t his procurement transaction, any pa yment, loan, subscription, 
advance, deposit of m oney, services or any thing of more than nominal value, present or prom ised, 
unless consideration of substantially equal or greater value was exchanged. 

 
18. Time of Essence  
 
18.1 As the provisions hereof relating to the t ime for performance and completion of the Work are for the  

purpose of enabling the Owner  to proceed with the construction of public i mprovements in 
accordance with pre-planned programs, such provisions are of the essence. 

 
19. Project Documents 
 
19.1 The Hampton Roads P lanning District Commission Regional Standards Fifth Edition are 

hereby defined as the City of Norfolk, Department of Utilities Standard Specifications.  
Department of Public Works Standard Specifications, latest edition and the accompanying 
Project Documents are intended to supplement each other, so that anyt hing shown on the 
accompanying Project Documents bu t not mentioned in the s pecifications, or vice vers a, shall 
be required as if both specified and shown.  In the event of a conflict between the standards and 
specifications referenced herein, the order of precedence shall be as follows: Special Provisions, 
Project Documents, Reg ional Standards, City of Norfolk Department o f Utilities Standard  
Design Criteria, City of Norfolk Depart ment of Public Works Standard Specif ications, 
Supplemental Specifications. 
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III. BID FORM  
 
 Bids to be opened:  Time 3:00 p.m., 
   Wednesday, April 29, 2015 
 Work to be Completed in:  Substantial Completion:  260 Calendar Days 
   Final Completion: 290 Calendar Days 
 Liquidated Damages:  One Thousand Dollars and No Cents ($100 0.00) 

per calendar day after time for Substantial 
Completion has expired.  
Five Hundred Dollars and No Cents ($500. 00) 
per calendar day after time for Final Completion 
has expired. 

 Performance Bond:  100% 
 Payment Bond:  100% 
 Bid Security:  5% 
 
Contractor and owner recognize that time is of t he essence of this agreement and that the owner  will 
suffer financial loss if the work is not completed within the times specified, plus any extensions thereof 
allowed in accordance w ith the cont ract documents.  The parties al so recognize the d elays, expense, 
and difficulties involved in proving in a legal or arbitration preceding the actual loss suffered by  the 
owner if the work is not completed on time.  Acc ordingly, instead of requiring any suc h proof, owner 
and contractor agree that as liquidated damages for delay (but not as pe nalty), contractor shall pay 
owner One Thousand Dollars and No Cents ($1000.00 ) for each calendar day that expires after th e 
time specified for substantial completion until th e work is substantially c omplete.  After substanti al 
completion, if contractor shall neglect, refu se, or fail to complete th e remaining work within the 
contract time or any proper extensi on thereof granted by owner, contr actor shall pay owner Five  
Hundred Dollars and No Cents ($500.00) for each calendar day that expires after the time specified fo r 
final completion and readiness for final payment until the work is co mpleted and ready for final 
payment.  If substantial completion is not achieved  by the time of final completion then liquidated 
damages for both substantial and final completion shall run concurrently until substantial completion 
is achieved. 
 
 
To: Director of Utilities 
     City of Norfolk, Virginia 
            
 
 
A. BID PRICE 
 
 
OPTION A - LUMP SUM BID  
NOT USED 
 
OPTION B - COMBINATION LUMP SUM AND UNIT PRICE BID  
NOT USED 
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OPTION C - UNIT PRICE BID 
 
In compliance with the Bid Documents, titled 36-inch Raw Water Main Im provements - Replacement of 
Western Branch Elizabeth River Crossing (Line 2), all Addenda issued to date all of which are part of this 
Bid, the undersigned hereby  proposes to furnish all items including materials, supervision, labor, and 
equipment in strict accordance with, said Contract Documents, for the sum of: 

NO. ITEM QUANTITY UNIT 
UNIT 

PRICE 
TOTAL 
PRICE 

1 36- inch Steel Water Main- HDD & Open Cut 1 LS 
2 36-inch Ductile Iron Water Main 598 LF 

3 Removal of Existing 36-inch Conc. RWM from 
Western Branch - Elizabeth River 1 LS   

4 Ductile Iron Fittings- 36-inch 2 EA 

5 Concrete to DI or Steel Pipe Adapters 2 EA 

6 Temporary Shoulder Pavement 250 SY 

7 Select Backfill 1,200 CY $35.00 $49,000.00 

8 Select Bedding, No. 57 Stone 140 TON $38.00 $5,700.00 

9 Flowable Fill for Pipe Abandonment 500 CY   

10 Test Pits 10 EA 

11 Curb / Curb and Gutter 420 LF 

12 Miscellaneous Concrete 10 CY   

13 Undercut and Dispose 100 CY 

14 Aggregate Stone Base  220 TON 

15 Asphalt Base Course BM-25 250 TON 

16 Asphalt Surface Course SM-9.5 190 TON 

17 Corrosion Protection System 1 LS   

18 Adjust 8-inch Water Main and Service Connections 1 LS   
19 Air Vacuum Release Valve and Manhole 2 EA   
20 Partially Remove Existing Air Vent Manhole and Pipe 2 EA   

TOTAL PRICE BID (in numbers) 

TOTAL PRICE bid (in words) 

 
Bidder acknowledges that estimated quantities are not  guaranteed, and are solely  for the purpose of 
comparison of Bids, and final pa yment for all Unit Price Bid items will be based on a ctual quantities 
provided, determined as provided in the Contract Documents. The prices quoted shall  include wit hout 
exception all materials, supervision, labor, equipment, appliances, cle an-up, incidental ite ms, applicable 
sales, use and other taxes, insurance, building permit or fees, and the Cont ractor's labor, overhead, p rofit, 
mobilization and other mark-ups, and in full accordance with the Contract Documents. Include allowance for 
waste where appropriate. The unit prices shall be maintained throughout the Contract Time.  Unit prices shall 
be used in determ ining additions or deductions from the total Contract Pr ice in the event of changes due to 
unforeseen conditions in the Work. 
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B. ADDENDA 
 

 The undersigned acknowledges receipt of the following addenda: 
 

Addendum No. Dated:                            .       
 
Addendum No. Dated:                            .      
 
Addendum No. Dated:                            .        

 
C.    We agree to enter into an Agreement with the City  of Norfolk, Virginia within ten (10) days of the 

award of same to us for the price named in our Bid. 
 

D.    It is expressly agreed by us that the City of No rfolk, Virginia shall have the right to reject any and all 
Bids and to waive any minor non-su bstantive errors in the Bid and accept the Bid in the City of 
Norfolk’s best interests. 

 
E.    In default of  the performance on our part of the conditions of Bid, our fail ure to enter into an 

Agreement with the Cit y of Norfolk, Virginia, within the time above set, we herewith furnish a Bid  
Security in the amount of $                         , which shall be absolutely  forfeited to the City of 
Norfolk, Virginia, but otherwise the said Bid Security shall be returned. 

 
F.    We agree to begin Work at any time we may be notified by the Owner, and complete all of the Work 

embraced in the Agreement within 290 Calendar Days; 
 
G.  [This applies to projects over $200,000 unless otherwise indicated]. I/We elect to utilize the Escrow  

Account Procedure descri bed in t he provision of this bid if dete rmined to be  the successf ul low 
Bidder.       ___________ (write "Yes" or "No"). 

               ___________ Bid total does not qualify for escrow account option 
 
H. The undersigned has read all sections under "Instructions to Bidders." 
 
I. By signing the attached, the bidder certifies that a copy of the City of Norfolk Department of 

Utilities Standard Specifications is in the Bidder’s possession, and that all work called for in the 
contract documents will be done in accordance with these specifications as prioritized in 
Section II.19.1.   

 
J. By signing, each signatory acknowledges any strike-throughs contained herein, unless hand-written. 
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K. CONTRACTOR'S REGISTRATION, SCC NUMBER AND SIGNATURE 
 
    Registered Virginia Contractor Class and No.____________________________ 
 
                          Registration Expires ___________________________________________ 
 
  State Corporation Commission (SCC) Number 

 
(NOTE:  FAILURE TO INCLUDE CONTRACTOR’S REGISTRATION and SCC NUMBER ARE GROUNDS 

FOR REJECTION OF THE BID.) 
 
    Contractor________________________________ Signed_______________________       
 
    Date_____________________________________ Title_________________________ 
 
NOTE:  If Bidder is a corporation, write state of incorporation under signature. 
 
MAILING ADDRESS AND TELEPHONE/E-Mail/FAX NUMBER OF BIDDER: 
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________ 
( )  [Telephone] E-mail________________________; FAX_______________________ 

IF CORPORATION, PROVIDE NAME AND MAILING ADDRESS AS REQUIRED BELOW. 
 
PRESIDENT SECRETARY TREASURER 
                                                                                                                                                                               
 
 
IF PARTNERSHIP, PROPRIETORSHIP, LIMITED LIABILITY COMPANY OR OTHER FIRM, 
PROVIDE NAME AND MAILING ADDRESS OF EACH PARTNER, PROPRIETOR, OR MEMBER OF 
FIRM. 
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L. NON COLLUSION AFFIDAVIT 
  
 
City of Norf olk, Virginia project: 36-Inch Raw Water Main Improvements Replacement of Western 
Branch Elizabeth River Crossing (Line 2) 
                                 
Bid Date: _____________    
 
COMMONWEALTH OF VIRGINIA 
CITY OF NORFOLK 
 
  This day personally appeared before the undersigned, a Notary Public in and for the City/County and 
State aforesaid, 
 
_____________________________________ who having been first duly sworn according to law, did depose 
and aver as follows: 

 
 (a)       That he/she is___________________________________________________________  

(Owner, Partner, President, etc.) 
 
    of   _______________________________________________________________                            

   (insert name of Bidder) 
 
             (b) That he/she is personally familiar with the Bid of _________________________________                    
                                                                     (Insert Company Name) 
   submitted in connection with the above captioned Owner’s project. 
 
             (c) That said Bid was formulated and submitted in good faith as the true bid of said Bidder. 
 

1. In preparation and sub mission of this Bi d, the Bidder did not  either directly  or 
indirectly, enter into any com bination or agreement with any person, firm  or 
corporation or enter into any  agreement, participate in any  collusion, or otherwise 
take any action in the restraint of free, co mpetitive bidding in violation of  the 
Sherman act (15 U.S.C. Section 1) or sections 59.1-9.1 through 59.1-9.17 or sections 
59.1-68.6 through 59.1-68.8 of the Code of Virginia. 

 
2.   The undersigned Bidder hereby certifies that neither this Bid nor a ny claim resulting 

therefrom, is the result of, or affected by, any act of collusion with, or any act of  
another person or persons,  firm or corporation engaged in the same line of business 
or commerce; and that no  person acting for or em ployed by the Owner has any 
personal interest in this Bid. 

 
3.          The undersigned hereby further agrees that upon request of  the Owner, the records 

and books pertaining to this Bid will be voluntarily supplied, furnished, and released 
to the Owner. 

 
4.          The undersigned hereby further certifies that the Bidder has not kn owingly falsified, 

concealed, misled, or covered up by any trick, scheme, or device a material fact in 
connection with this bid.  The undersigned also certifies that the Bidder has not made 
any false, fictitious or fraudulent statements or representations or made or used  any 
false writing or docum ents knowing t he same to contain any  false, fictitious or 
fraudulent statement or entry in connection with this Bid. 
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5.        The undersigned further agrees that the Bidder will comply with section 2.2-4374 of 
the Code of Virginia, 1950, as am ended, and has not bought or purchased any 
equipment from any person employed by the Owner as an independent contractor to 
furnish architectural or engineering services for this Project, nor from any 
partnership, association or corporation in which such architect or engineer has a  
pecuniary interest. 

 
6.     The undersigned further agrees to in form and require co mpliance by the following 

persons and entities with this anti-collusi on statement as a condition of payment: all 
subcontractors, consultants, sub-consultants, or an y person, corporation, or legal 
entities that provide or furnish labor, materi al, equipment, or work related t o this 
project. 

 
7.          All Covenants and Agreements made by the Contractor are made by it on behalf of 

the Contractor and its successors, personal representatives and assigns, the same as if 
they had been specifically named in each instance. 

 
 

And further this deponent saith not.    
 

 _____________________________                                                                     
 Name of Company/Bidder 
 
 _____________________________                         
 Title (Owner, Partner, President)  

               
   
        
 Subscribed and sworn to before me this day of                          , 20___      
 
              My commission expires:                                                               , 20         
 
 
     ______________________________________                                
         Notary Public 
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IV. BID BOND 

 
KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, ___________________________ 
  as Principal, and                                         
___________________________________________________________________as Surety, are hereby 
held and firmly bound unto  City of Norfolk as OWNER in the penal sum of _____________                                                  
_________________________________________________________________________(Five Percent)  
for the payment of which, well and truly to be made, we hereby jointly and severally bind ourselves, 
successors and assigns. 
 
Signed, this ______day of ___________, 20__. 
 
The Condition of the above obligation is such that whereas the Principal has sub mitted to the OW NER a 
certain BID, attached hereto and hereby m ade a part hereof to enter into an Agreement in writing, f or the 
_______________________________________________________________________________________
__________________________________________________ 
                                                                                                                                                                                                       
NOW, THEREFORE, 
   
 (a) If said BID shall be rejected, or 
 
 (b) If said BID shall be accepted and the Principal shall execute and deliver an Agreement in the 

Form of Agreement attachment hereto (properly completed in accordance with said BID) and 
shall furnish a BOND for faithful performance of said Agreement, and for the payment of all 
persons performing labor or furnishing materials in connection therewith, then this obligation 
shall be voi d, otherwise the s ame shall remain in force and  effect; it b eing expressly 
understood and agreed that the liabilit y of the Surety for any and all claims hereunder shall,  
in no event, exceed the penal amount of this obligation as herein stated. 

 
The Surety, for value received, hereby  stipulates and agrees t hat the obligations of said 
Surety and its BOND shal l be in no way im paired or affected by any extension of the time 
within which the OWNER may  accept such BID; and said Sure ty does hereby waive notice 
of any such extension. 

 
IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and  
seals, and such of them  as are corporations have caused their corporate seals to be hereto 
affixed and these pres ents to be signed by  their proper officers, the day and year set forth  
above. 

 
 
______________________                                                                     
 Principal 
 
______________________ 
 Surety 
 
By:  ________________________                                                             
  Attorney-in-Fact 
 
IMPORTANT - Surety companies executing BONDS shall appear on the Treasury Department's most current 
list (Circular 570 as amended) and be authorized to transact business in the Commonwealth of Virginia. 
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V. QUESTIONNAIRE  
 
If requested by the Owner, t The following questions shall be answered in full by the Bidder, and submitted 
with the signed Bid Form.  returned to the Owner within 72 hours. 
 
1. Name of Company: __________________________________________________________ 
 Trade Name (if different from Company Name): ___________________________________ 
 Principal Office Address: _____________________________________________________ 
 __________________________________________________________________________ 
 Telephone  No(s).:    _________________________________________________________           
 Fax No(s).:_________________________________________________________________ 
 
 a. If a Corporation, answer the following: 
 
  When Incorporated: ____________________________________________________ 
 
  In What State: ________________________________________________________ 
 
  Names and Addresses of Directors: ________________________________________ 
  ____ _________________________________________________________________ 
  ____ _________________________________________________________________ 
  Names and Addresses of Shareholders: _____________________________________ 
  ____ _________________________________________________________________ 
  ____ _________________________________________________________________ 
 
 b. If an Unincorporated Organization, answer the following: 
 
  Date of Organization: __________________________________________________ 
 
  Names and Addresses of Owners or Members: ______________________________ 
  ____ ________________________________________________________________ 
  ____ ________________________________________________________________ 
 
  Type and State of Organization: __________________________________________     
 
 c.  If a Partnership, state whether Partnership is General or Limited:_________________ 
    
  Names and Addresses of Owners or Partners:  
  ____ _________________________________________________________________ 
  ____ _________________________________________________________________ 
  ____ _________________________________________________________________ 
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2. a. How many years has this Bidder been in business as a Contractor under its present business 
name?____________________________________________________ 

 
 b. What are prior names of this Bidder, if any? __________________________________ 
  ____ __________________________________________________________________ 
 
3. How many years’ experience in this type of construction work has this Bidder had: 
 
 1)  As a Contractor _______________         2) As a Subcontractor _____________ 
 
 
4. Provide a list of uncompleted Contracts at present held by this Bi dder (attach supplemental sheet if 

necessary):  
 
                Type of     Percentage 
 Contract                Work                               Amount               Completed 
 
________________________ _______________________ ___________ _____________ 
 
_______________________ _______________________ ___________ _____________ 
 
_______________________ _______________________ ___________ _____________ 
 
_______________________ _______________________ ___________ _____________ 
 
_______________________ _______________________ ___________ _____________ 
 
_______________________ _______________________ ___________ _____________ 
 
5. List the Bidder's crew forem en and supervisors proposed for this Project and their y ears of related 

experience: 
 
              Years of                             Dates of Employment 
  Name            Experience                                  with Bidder 
 
 ______________________ _______________________     _____________________ 
 
 ______________________ _______________________     _____________________ 
 
 ______________________ _______________________     _____________________ 
 
6. What construction equipment do es this Bidder own that is available for the proposed work (attach  

supplemental sheet if necessary)? 
 
 ___________________________________________________________________________ 
 
 ___________________________________________________________________________ 
 
 ___________________________________________________________________________ 
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7. Does this Bidder plan to subcontract any  part of this work?   If so, list  name, address, years’ 
experience, and type and amount of work to be performed by each subcontractor: 

 
 ___________________________________________________________________________ 
 
 ___________________________________________________________________________ 
 
 ___________________________________________________________________________ 
 
 ___________________________________________________________________________ 
 
 ___________________________________________________________________________ 
 
 ___________________________________________________________________________ 
 
 ___________________________________________________________________________ 
 
8. Provide a list of projects sim ilar in character and scope to the Work specified under this Contract 

which have been successfull y completed by this Bidder during the past three y ears (attach 
supplemental sheet if necessary)`. 
 
(The term "completed" means accepted and fina l payment received from the Owner or authorized 
representative). 

 
                   Contact 
      Owner's                                          Person 
  Location &     Name/                                          (Name and                       Date            Contract 
Type of Work     Address                                      Telephone)          Completed           Price 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
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9. 9. Have you ever performed work for a municipal corporation, local governing body, or similar 
agency previously?  (If all such bodies are listed under 8, this question need not be completed). 
_________________________________________________________________________________
_________________________________________________________________________________
_________________________________________________________________________________ 

 
10. a. Has this Bidder ever failed  to complete any work awarded to it?  ___________  If yes, give 

name of Owner, name of Bonding Company and circumstances: 
 
  ____ _________________________________________________________________ 
 
  ____ _________________________________________________________________ 
 
  ____ _________________________________________________________________ 
 

b. Is this Bidder debarred by the Federal Government or by the Commonwealth of Virginia or by 
any other state, or by any town, city, or county?  

 
  Yes _________ No ___________ If yes, please provide details: 
 
  ____ _________________________________________________________________ 
 
  ____ _________________________________________________________________ 
 
 c. Has this Bidder ever had any  judgments entered against it for  the breach of  contract for  

construction?  _______ If yes, please provide details: 
 
  ____ _________________________________________________________________ 
  ____ _________________________________________________________________ 
 

d.  Give a summary of your financial statement.  (List assets and liabilities, use an insert sheet, if 
necessary). 
__________________________________________________________________________
__________________________________________________________________________
__________________________________________________________________________
__________________________________________________________________________
___________________________________________________________ 
 

 
11. State approximate largest dollar volume of work performed by this Bidder in one year: 
 
 ___________________________________________________________________________ 
 
12. Give two (2) Banking Institution References: 
 
 a. Name: _______________________________________________________________ 
 
  Address: _____________________________________________________________ 
 
  Credit Available: ______________________________________________________ 
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 b. Name: _______________________________________________________________ 
 
  Address: _____________________________________________________________ 
 
  Credit Available: ______________________________________________________ 
 
 
  
13. List three material suppliers and amount of credit available: 
 
 ___________________________________ _________________________________ 
 
 ___________________________________  _________________________________ 
 
 ___________________________________ _________________________________ 
 
14. List insurance coverage and amount (or attach certificate of insurance): 
 
 ___________________________________ _________________________________ 
 Liability-Property 
 
 ___________________________________ _________________________________ 
 Liability-Personal Injury 
 
 ___________________________________ _________________________________ 
 Vehicle and Equipment 
 
 ___________________________________ _________________________________ 
 Other - Identify 
 
15. Bonding reference - List surety company and highest coverage: 
 
 ___________________________________________________________________________ 
 
16.  Have you or your authorized representative, personally inspected the location of the proposed Work, 

and do you have a clear understanding of the requirements of the Bid Documents? 
_________________________________________________________________________________
_________________________________________________________________________________
_______________________________________________________________ 

  
The undersigned hereby  authorizes and consents to any person, firm or corporation to furni sh any 
information requested by t he Owner in verification of  this statement of contractor's qualifications.   
Also, if it is the apparent  low Bidder,  the unde rsigned hereby agrees to furn ish the Own er upon 
request, a complete and current financial statement: 

 
 Contractor:____________________________________________________________________ 
 
 By:__________________________________________________________________________ 
  
 Title: ______________________    Date :  __________________         
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VI. CERTIFICATION REGARDING DEBARMENT  
 

This is to certify that this person/firm/corporation is not now debarred by the Federal Government or 

by the Comm onwealth of Virginia or  by any other state, or by any town, c ity, or county, fro m 

submitting Bids on contracts for c onstruction covered by this solic itation, nor are they an agent of  

any person or entity that is now so debarred.  

           
 
      ____ _____________________________ 
      Name of Official 
 
      ____ _____________________________ 
      Title 
 
      ____ _____________________________ 
      Firm or Corporation 
 
      ____ _____________________________ 
      Date 
 
 
        
    
 

 
 

End of Section 
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 SECTION 103 
 

AWARD AND EXECUTION OF AGREEMENT 
 
 
I. AWARD AND EXECUTION OF AGREEMENT 
 
1. Notice of Award. 
 
1.1. A Notice of Award will be issued by the Owner, or the Bids rejected as soon as reasonably possible, 

but no later than 90 Days after the date of the opening of Bids. The Owner may, in its sole discretion, 
release any Bid and return the Bid Security prior to that date, or extend the acceptance period an 
additional 90 days with the consent of the apparent low bidder and surety. 

 
1.2. The Owner reserves the right to waive any minor informalities, to reject any and all Bids in whole or 

in part, and may advertise for new Bids if, in its judgment, the best interests of the Owner will be 
served. 

 
1.3.       At the time of the issuance of the Notice of Award, the Owner shall publicly post an announcement 

of the award on/at http://www.norfolk.gov/utilities/engineer/rfps_and_bids.asp 
 
2.          Signing of Agreement. 
 
2.1. When the Owner gives a Notice of Award to the Successful Bidder, it will be accompanied by 4 

original copies of the Agreement, with all other written Contract Documents attached. Within 10 
Days thereafter the Contractor shall sign and deliver all the original copies of the Agreement and 
attached documents to the Owner with the required Bid Security and Certificate of Insurance. Within   
30 Days thereafter the Owner shall deliver one fully signed copy to the Contractor. 

 
2.2. If the Successful Bidder fails to execute the Agreement within the time specified, the amount of Bid 

Security shall be paid to the Owner. In such case the Owner, at its discretion, may award the Work to 
the second Successful Bidder, or reject all Bids. 

 
3. Performance and Payment Bonds. 
 
3.1. The Successful Bidder shall execute and provide to the Owner, within 10 Days following Notice of 

Award, Performance and Payment Bonds with surety in an amount equal to 100% of the accepted 
Bid. The sureties of all Bonds shall be of such surety company or companies as are approved by the 
Owner and are authorized to transact business in the Commonwealth of Virginia. If the execution is 
by an attorney-in-fact, a power of attorney evidencing the authority of such attorney shall be attached 
to the Bond. Such power of attorney shall bear the same date as the Bond to which it is attached.  

 
3.2. All Bonds shall be in the form prescribed by the Contract Documents except as provided otherwise 

by Laws and Regulations and shall be executed by such sureties as are named in the current list of 
“Companies Holding Certificates of Authority as A cceptable Sureties on Federal Bonds and as 
Acceptable Reinsuring Companies” as published in Circular 570 ( amended) by the Audit Staff, 
Bureau of Government Financial Operations, U. S. Treasury Department.   

 
3.3. Performance and Payment Bonds shall remain in full force during the warranty period defined in 

Section 107, VII. 
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4. Contractor’s Insurance. 
 
4.1. The Contractor shall provide and keep in full force and affect during the performance of the Work 

the kinds and amounts of insurance specified in Section 4.3 below and shall comply with all other 
provisions of this Section. Such insurance shall be provided and kept in full force by insurance 
companies authorized to do business in the Commonwealth of Virginia, and regulated by the Virginia 
Bureau of Insurance. All premiums and other costs of such insurance shall be paid by the Contractor. 
It will be assumed that the consideration paid or to be paid to the Contractor for the performance of 
the Work includes the premiums and other such costs of such insurance, and the Owner shall not be 
responsible therefore. Each insurance policy and certificate of insurance shall be signed by duly 
authorized representatives of such insurance companies in the State and shall be countersigned by 
duly authorized agents of such companies. The Contractor shall not be required to furnish the Owner 
with copies of the insurance contracts required by this Section unless requested from time to time by 
the Owner; but the Contractor shall provide on forms furnished by the Insurance Company or Owner 
a Certificate of Insurance issued by such Insurance Companies, in which the company shall 
irrevocably warrant that the insurance is provided to enable the Contractor to comply with and 
provide the required insurance; (provided, however, that in no event shall the insurance contract be 
expanded to afford coverage which is greater than the maximum coverage approved for writing in the 
Commonwealth of Virginia) and that it will not be canceled unless at least thirty days' prior written 
Notice to the effect is given to the Owner, anything in such insurance contract to the contrary 
notwithstanding, and that the insurance contract has been endorsed accordingly. 

 
4.2. The Contractor shall provide the certificate of insurance to the Owner within 10 Days following the 

Notice of Award. 
 
4.3.  Insurance Requirements:  
 

A. The Contractor shall purchase and maintain during the life of this Agreement such 
Comprehensive General Liability Insurance including product and completed operations 
liability insurance as will provide protection from Contractor’s performance of the Work and 
Contractor’s other obligations under the Contract Documents, whether such performance is 
by Contractor, or by Subcontractor, by anyone directly or indirectly employed by any of 
them, or by anyone for whose acts any of them may be liable and shall otherwise bear 
responsibility therefore.  The Contractor further agrees that all limits will be made available 
which are excess of the amounts below: 

 
  (1) Workers Compensation and Employers Liability 

 
   Coverage A - Statutory 
   Coverage B - $100,000/$100,000/$500,000 

 
   A broad form of all states endorsement shall be attached. 

 
(2) Commercial Auto Liability Including Hired and Non-Owned Car Liability 

Coverage 
 

   Limit of Liability - $1,000,000 Per Occurrence 
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The Contractor shall purchase and maintain during the life of this Agreement such 
commercial automobile liability insurance including employer’s non-ownership liability and 
hired car liability insurance to protect him and any Subcontractors performing Work covered 
by this Agreement from claims for damages, whether such operations be by him or any 
Subcontractor, or by anyone directly or indirectly employed by either of them. 

 
(3) Commercial General Liability Including Contractual and Completed                              

Operations. 
 

   Limit of Liability - $1,000,000 Per Occurrence 
 

(4) Excess Liability Including Employers Liability, Commercial Auto Liability 
and Commercial General Liability. 

 
  Limit of Liability - $1,000,000 Per Occurrence 
          $3,000,000 Aggregate  
  

B. The Contractor shall be responsible for securing the Work site and shall assume all risk for 
vandalism or other damage that may occur, to project components, during construction. 

 
C. The Owner shall be named as an additional insured on the Commercial General Liability per 

ISO 2010 on a  primary basis. The Contractor shall obtain a waiver of subrogation from its 
insurers on Worker’s Compensation and All Risk Insurance policies. This requirement may 
be satisfied by obtaining appropriate endorsements to any master or blanket policy of 
insurance maintained. Owner’s Commercial General Liability shall not contribute in any loss 
payment insured under the Contractor’s Commercial General Liability policy 

 
D. Contingent liability and property damage insurance to protect the Owner (or his employees 

and agents, including the Engineer) shall be provided by endorsements to general liability or 
property damage policies. All aforesaid policies shall be endorsed to provide that the 
insurance company shall notify the Owner if policies are to be terminated or altered during 
the life of the contract. 

 
E. The General Liability insurance shall carry a contractual liability endorsement covering the 

hold harmless agreements contained in the Owner standard contract and the certificates filed 
with the Owner shall show that the contractual liability coverage has been obtained. 

 
F. Insurance coverage for personal injury and property damage, including insurance on vehicles 

and equipment, shall be in the same company. 
 
G. The Contractor shall also be required to submit to the Owner evidence of insurance coverage 

or self-insurance for all claims arising under the Worker’s Compensation Laws of the State 
of Virginia. 

 
H. The Contractor will indemnify and hold harmless the Owner, and the Owner’s officers, 

agents, employees, and other representatives, against any liability, loss or expense (including 
the loss of use of the Project), due to any act or omission of Contractor or any of their 
Subcontractors or of any of their respective employees in connection with the Work of the 
Contractor hereunder or due to any omissions or supervisory acts of the Owner in connection 
with the Work performed by the Contractor. 
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II. NOTICE OF AWARD  
 
TO: _______________________________________________________________ 
 _______________________________________________________________ 
 _______________________________________________________________ 
 _______________________________________________________________ 
  
PROJECT TITLE: 36-Inch Raw Water Main Improvements- Replacement of Western Branch 
Elizabeth River Crossing (Line 2)                                                                                                                   
 
The Owner has considered the Bid submitted by you f or the above described Work in response to its 
Invitation for Bids dated                               , 20     , and Instructions to Bidders. 
 
You are hereby notified that your Bid has been accepted for the Work in the amount of $______________. 
 
You are required by the terms of the Bid Documents to fully execute and return all 4 copies of the Agreement 
along with the required Contractor’s Performance Bond, Payment Bond, and Certificates of Insurance, and 
Procurement Information Form within 10 Days from the date of this Notice of Award. 
 
The Certificate of Insurance must name the City of Norfolk as beneficiary (additional insured).  It 
should also be accompanied by a Government Cancellation Clause/Statement guaranteeing a 30-day 
written cancellation notice.  The certificate should also show that you have obtained: 
 

1. Workmen’s Compensation Insurance (including occupational diseases) covering the 
employees of the contractor and any of his subcontractors. 

 
2. Public Liability Insurance naming the City of Norfolk as additional insured. 

 
3. Comprehensive General Liability Insurance with contractual liability coverage of at least 

$500,000/$1,000,000 for bodily injury and $250,000/$500,000 for property damage. 
 

4. Automobile Liability Insurance including bodily injury and property damage for owned, 
non-owned, and hired vehicles with minimum limits per occurrence of $500,000/$1,000,000 
for bodily injury and $250,000/$500,000 for property damage. 

 
Because these are requirements for all construction projects in the City of Norfolk, work on the project 
cannot begin until they are fulfilled. 
 
As soon as the Agreement, bond forms, and certificate of insurance are submitted, the City will begin 
processing the necessary papers.  You may begin work on the project after the Agreement and Notice 
to Proceed are issued to you.  
 
The Hazards Communication Policy adopted by the Department of Utilities will be in effect during all 
work performed on and around City-owned facilities and properties.  If you do not have a copy of this 
policy, please contact this office at 664-6701.  We will be glad to send a copy to you. 
 
 
If you fail to execute the Agreement and to furnish said Bonds and Certificate of Insurance within 10 Days 
from the date of this Notice, said Owner will be entitled to consider all your rights arising out of the Owner’s  
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acceptance of your Bid as abandoned and as a forfeiture of your Bid Security.  The Owner will be entitled to 
such other rights as may be granted by law. 
 
You are required to return an acknowledged copy of this Notice of Award to the Owner. The notice of award 
shall not be construed as notice to proceed.  
 
Dated this             day of                                  , 20     . 
 
 
 
OWNER      CONTRACTOR 
 
        ________________________________                           _____________________________             
  Owner       Contractor 
 By: ________________________________  By:______________________________ 
  Name       Name   
Title:_______________________________  Title:_____________________________ 
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III. AGREEMENT  
 
 
This AGREEMENT, dated this _______ day of ______________, 20___, by and between The City of 
Norfolk, Virginia, acting by and through the City Manager, hereinafter called the Owner; and 
__________________________________________________________________________ 
(a corporation or an unincorporated organization organized and existing under the laws of the State of 
______________ or, an individual trading under the above name) hereinafter called the Contractor. 
 
 
WITNESSETH:  The Owner and Contractor, for the consideration stated herein, agree as follows: 
 
A.   Scope of Work 
 

The Contractor shall perform all required Work and shall provide and furnish all labor, materials, 
necessary tools, expendable equipment and utility and transportation service and all else required to 
complete the construction of the 36-inch Raw Water Main Improvements Replacement of 
Western Branch Elizabeth River Crossing (Line 2) project all in strict accordance with the 
Drawings and Specifications, including any and all Addenda, and in strict compliance with the 
Contract Documents, the terms of which are incorporated herein by reference. 
 
It is understood and agreed that said labor, materials, tools, equipment and service shall be furnished 
and said Work performed and completed under the direction and supervision of the Contractor and 
subject to the approval of the Owner or its authorized representative. 

 
B. Engineer 
 

This Project has been designed by Michael Baker Jr., Inc. who is hereinafter called the Engineer. 
and who is to  However, the Norfolk Department of Utilities will act as the Owner’s 
Representative, assume all duties and responsibilities, and have the rights and authority assigned to 
the Engineer in the Contract Documents in connection with completion of the Work in accordance 
with the Contract Documents.  In the event the Owner should not require the services of the Engineer 
for any or all parts of the project, the power, duties, and responsibilities conferred hereto to the 
Engineer shall be construed to be those of the Owner or its authorized representative. 
 

C. Guarantee 
 

All materials and equipment, furnished by the Contractor, and all construction involved in this 
Agreement are hereby guaranteed by the Contractor to be free from defects owing to faulty materials 
or workmanship for a period of one year after date of Final Completion of the Work. All Work that 
proves defective, by reason of faulty material or workmanship within said period of one year, shall be 
replaced by the Contractor free of cost to the Owner. These guarantees shall not operate as a waiver 
of any of the Owner’s rights and remedies for default under or breach of the Agreement which rights 
and remedies may be exercised at any time within the period of any applicable statute of limitations. 
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D. Contract Price 
 

The Owner shall pay the Contractor as just compensation for the satisfactory performance of the 
Work, subject to any additions or deductions as provided in the contractor’s bid, Section 102, 
Clause III Bid Form submitted (Bid Opening Date).    

  
The Contract Price is ________________________________________ ($                     ) based upon 
unit and/or lump sum prices extended as submitted in the contractor’s bid, Section 102, Clause III 
Bid Form dated (Bid Opening Date). 

 
E.  Payments 

The Owner will pay the Contract Price to the Contractor in the manner and at such times as set forth 
in Section 109 o f the Hampton Roads Planning District Commission Regional Construction 
Standards, Fifth Edition, as referenced in Section I. below and as specifically revised for this Project. 

         
F.  Time 

The undersigned Contractor agrees to commence Work within 30 Days after the date of Notice to 
Proceed and further agrees to substantially Complete all Work under this Agreement within 260 Days 
from the date of the Notice to Proceed and to reach Final Completion of all Work under this 
Agreement within 290 Days from the date of the Notice to Proceed. 
 
NOTE:  The time(s) for completion include provisions for shop drawing review and lead time 
for pipe (and other material) deliveries, as well as weather delays associated with normal 
climate conditions.  S uch time shall also include the stipulation that the water main may be 
taken out of service for a period of no more than 60 days. The Contractor shall coordinate his 
request for shutdowns to facilitate interconnections to the existing main with the City and in 
conjunction with other concurrent projects associated with the City’s existing 36-inch raw 
water mains.  In event of an emergency, the Contractor may be required to delay the scheduled 
interconnections, and/or re-instate service immediately to existing water mains, in which case, 
the City will extend the corresponding substantial and final completion dates. 

 
G.  Applicable Law/Compliance 
 

(1)   Applicable Law 
 

This Agreement shall be deemed to be a Virginia contract and shall be governed as to all 
matters of validity, interpretations, obligations, performance, or otherwise, exclusively by the 
laws of the Commonwealth of Virginia, and all questions arising with respect thereto shall be 
determined in accordance with such laws. Regardless of where actually delivered and 
accepted, this Agreement shall be deemed to have been delivered and accepted by the parties 
in the Commonwealth of Virginia. 

 
(2) Compliance with all Laws 

 
Contractor shall comply with all federal, state and local statutes, ordinances, and regulations, 
now in effect or hereafter adopted, in the performance of Work set forth herein. Contractor 
represents that it possesses all necessary licenses and permits required to conduct its business 
and will acquire any additional license and permits necessary for performance of this 
Agreement prior to the initiation of Work. [If the Contractor is a corporation] Contractor 
further expressly represents that it is a corporation in good standing in the Commonwealth of 
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Virginia and will remain in good standing throughout the term of the contract. Contractor 
shall at all times observe all health and safety measures and precautions necessary for the 
sanitary and safe performance of the contract Work. 

 
(3) Venue 
 

Any and all suits for any claims or for any breach or dispute arising out of these Contract 
Documents shall be maintained in the appropriate court of competent jurisdiction in the City 
of Norfolk. 

 
(4) Environmental Considerations 

 
Any cost or expense associated with environmentally related violations of the law, the 
creation or maintenance of a nuisance, or releases of hazardous substance, including but not 
limited to, the cost of any clean up activities, removals, remediation, responses, damages, 
fines, administrative or civil penalties or charges imposed on the Owner, whether because of 
actions or suits by any governmental or regulatory agency or by any private party, as a result 
of the release of any hazardous substances, or any noncompliance with or failure to meet any 
federal, state or local standards, requirements, laws, statutes, regulations or the law of 
nuisance by the Contractor (or its agents, officers, employees, subcontractors, consultants, 
sub-consultants, or any other persons, corporations, or legal entities employed, utilized, or 
retained by the Contractor) in the performance of this Agreement or related activities, shall 
be paid by the Contractor. 
 

(5)        Non-Discrimination/Drug-Free Workplace Provisions 
 

(a) Employment discrimination by Contractor shall be prohibited. During the 
performance of this Agreement, Contractor agrees as follows: 
 

(i)         Contractor will not discriminate against any employee or applicant for 
employment because of race, religion, color, sex, national origin, age, 
disability, or any other basis prohibited by state law relating to 
discrimination in employment, except where there is a bona fide 
occupational qualification/consideration reasonably necessary to the normal 
operation of Contractor. Contractor will conform to the provisions of the 
Federal Civil Rights Act of 1964, as amended, as well as the Virginia Fair 
Employment Act of 1975, a s amended, where applicable, the Virginians 
With Disabilities Act, the Americans With Disabilities Act, and the Code of 
Virginia § 2.2-4311. If the award is made to a faith-based organization, the 
organization shall not discriminate against any recipient of goods, services, 
or disbursements made pursuant to the Agreement on the basis of the 
recipient’s religion, religious belief, refusal to participate in a religious 
practice, or on the basis of race, age, color, gender or national origin and 
shall be subject to the same rules as other organizations that contract with 
public bodies to account for the use of the funds provided; however, if the 
faith-based organization segregates public funds into separate accounts, only 
the accounts and programs funded with public funds shall be subject to audit 
by the public body.  C ontractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices setting forth 
the provisions of this nondiscrimination clause. 
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(ii)       Contractor, in all solicitations or advertisements for employees placed by or 

on behalf of the Contractor, will state that Contractor is an equal opportunity 
employer. 

 
(iii)     Notices, advertisements and solicitations placed in accordance with federal 

law, rule or regulations shall be deemed sufficient for the purpose of meeting 
the requirements of this section. 

 
(iv)      Contractor will include the provisions of the foregoing subsections (i) and 

(ii), and (iii) in every subcontract or purchase order of over $10,000, so that 
the provisions will be binding upon each subcontractor or vendor. 

 
(b)  During the performance of this Agreement, Contractor agrees as follows: 

 
(i)         Contractor will provide a drug-free workplace for Contractor’s employees. 
 
(ii)        Contractor will post in conspicuous places, available to employees and 

applicants for employment, a statement notifying employees that the 
unlawful manufacture, sale, distribution, dispensation, possession, or use of 
a controlled substance or marijuana is prohibited in Contractor’s workplace 
and specifying the actions that will be taken against employees for violations 
of such prohibition. 

 
(iii)     Contractor will state in all solicitations or advertisements for employees 

placed by or on behalf of Contractor that Contractor maintains a drug-free 
workplace. 

 
(iv)       Contractor will include the provisions of the foregoing subsections (i), (ii) 

and (iii) in every subcontract or purchase order of over $10,000, so that the 
provisions will be binding upon each subcontractor or vendor. 

 
(v)        For the purposes of this section, “Drug-free workplace” means a site for the 

performance of work done in connection with a specific contract awarded to 
a Contractor, the employees of whom are prohibited from engaging in the 
unlawful manufacture, sale, distribution, dispensation, possession, or use of 
any controlled substance or marijuana during the performance of the 
contract.” 

 
(6) COMPLIANCE WITH FEDERAL IMMIGRATION LAW 
 

At all times during which any term of this Agreement is in effect, the Contractor does not 
and shall not knowingly employ any unauthorized alien.  For purposes of this section, an 
“unauthorized alien” shall mean any alien who is neither lawfully admitted for permanent 
residence in the United Sates nor authorized to be employed by either Title 8, section 
1324a of the United States Code or the U.S. Attorney General. 
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H. Liquidated Damages 
 
 The damage and loss to the Owner resulting from failure of the Contractor to complete the Work 

within the time specified in this Agreement, plus any extension of time granted, shall be stipulated in 
Section 108.X, and Section 102.III, Bid Form. Damage monies may be withheld on partial and final 
payment to the Contractor. (See Section 102.III Bid Form and Section 108.X for explanation and 
specified dollar amounts.) Liquidated damages as stipulated in the Bid Form, in the amount of 
$1,000.00 per Calendar Day for failure to meet the substantial completion date and $500.00 per 
Calendar Day for failure to meet the final completion date will be assessed by the Owner for 
failure of the Contractor to complete the Work on or before the Date of Substantial and Final 
Completion stated above or as may be modified by duly executed Change Orders.  If 
Substantial completion has not been achieved by the scheduled Final completion date, the 
liquidated damages will run concurrently until substantial completion is achieved. 

 
 
I.  Component Parts of the Contract 
 

This Agreement includes all completed components of the Bid and Contract Documents as defined in 
Section 101 of the HRPDC Regional Construction Standards (Latest Edition indicated in the 
Invitation For Bids), as revised for this Project all of which are incorporated herein by reference. 

 
J.  Binding 

 
This Agreement shall be binding upon a ll parties hereto and their respective heirs, executors, 
administrators, successors, and assigns. 

 
K. Changes to the Agreement 
 

No provision of this Agreement shall be changed, amended, modified, waived, or discharged except 
as agreed to in writing by the Owner and the Contractor. 

 
L. EMERGENCY SERVICES  
 

Under emergency conditions the City reserves the right to utilize the Contractor for related 
services, as deemed appropriate to help resolve the emergency.  During the contract period, if 
an emergency situation (natural or man-made) occurs, the Contractor agrees to dedicate the 
personnel allocated to this project to assist the Owner during the recovery period.  The Owner 
shall direct this work in writing and costs will be paid according to the rates for Additional 
Services. Hourly rates for these services will be at the rates agreed upon under this agreement.  
 

M. COMPLIANCE WITH STATE LAW – AUTHORIZATION TO TRANSACT 
BUSINESS IN THE COMMONWEALTH 
 
Contractor hereby represents that it is organized as a stock or non-stock corporation, limited 
liability company, business trust, or limited partnership or registered as a registered limited 
liability partnership and is authorized to transact business in the Commonwealth as a domestic 
or foreign business entity if so required by Title 13.1 or Title 50 or as otherwise required by 
law. 
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed as of the day and 
first above written in (________) counterparts each of which shall for all purposes be deemed an original. 
 
OWNER      CONTRACTOR 
 
 City of Norfolk               _____________________________             
  Owner       Contractor 
 
 
 By: ________________________________  By: __________________________ 
  City Manager        
       Title: _________________________ 
 
 
Date: ____________________________ Attest: ________________________ 
  
 Address: ______________________  
 
Attest: ______________________________ ______________________________ 
 City Clerk 
 ______________________________ 
 
 ______________________________ 
 
APPROVED AS TO CONTENT: Contractor’s Registration No.:_________________ 
 

(If Contractor is a corporation or an unincorporated 
organization, attach evidence of authority to sign) 

____________________________________         
 Director of Utilities 

 [Corporate Seal] 
APPROVED AS TO FORM: 
 
____________________________________ 
 Deputy City Attorney 
 
I hereby certify that the money required for this contract (agreement, obligation or expenditure) is in the City 
Treasury to the credit of the fund from which it is to be drawn, and not appropriated for any other purpose. 
 
Account No: Amount: 
 
 
 
Contract No: Vendor Code: 
 
 
 
____________________________________ 
Director of Finance 
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IV. PERFORMANCE BOND  
          
         Bond No.________________ 
         Amount: $_______________ 
 
KNOW ALL PERSONS BY THESE PRESENTS, that _______________________________________ 
________________________________of __________________________________________________ 
                            , hereinafter called the Contractor and _________________________ a corporation duly 
organized and existing under and by virtue of the laws of the State of _______________, hereinafter called 
the Surety, and authorized to transact business within the Commonwealth of Virginia as the Surety, are held 
and firmly bound unto _____________________________ as Owner, in the sum of 
_____________________________________________________dollars ($__________), lawful money of 
the United States of America, for payment of which, well and truly be made to the Owner, the Contractor and 
the Surety bind themselves and each of their heirs, executors, administrators, successors, and assigns, jointly 
and severally, firmly by these presents as follows: 
 
THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT: 
 
WHEREAS, the Contractor has executed and entered into a certain Agreement, hereto attached, with the 
Owner dated ___________________, 20____, for ___________________________________________ 
____________________________________________________________________________________ 
____________________________________________________________________________________ 
 
NOW THEREFORE, if the Contractor, and its successors and assigns, shall at all times duly, promptly, and 
faithfully perform the Work and any alteration in or addition to the obligations of the Contractor arising 
thereunder, including the matter of infringement, if any, of patents or other proprietary rights, and shall assure 
all guarantees against defective workmanship and materials, including the guarantee period following final 
completion by the Contractor and final acceptance by the Owner and comply with all the covenants therein 
contained in the Specifications, Drawings, and other Contract Documents required to be performed by the 
Contractor, in the manner and within the times provided in the Agreement, and shall fully indemnify and save 
harmless the Owner from all costs and damage which it may suffer by reason or failure to do so, and shall 
fully reimburse and repay it all outlay and expenses which it may incur in making good any default, and 
reasonable counsel fees incurred in the prosecution of or defense of any action arising out of or in connection 
with any such default, then this obligation shall be void; otherwise to remain in full force and effect. 
 
PROVIDED, HOWEVER, that the Surety, for value received, for itself and its successors and assigns, hereby 
stipulates and agrees that no change, extension of time, alteration, or addition to the terms of the Contract 
Documents or to the Work to be performed thereunder, or payment thereunder before the time required 
therein, or waiver of any provision thereof, or assignment, subletting or transfer thereof or any part thereof, 
shall in any way affect its obligation on this Bond, and it does hereby waive notice of any such change, 
extension of time, alteration, addition to the terms of  the Contract Documents or any such payment, waiver, 
assignment, subcontract or transfer. 
 
PROVIDED, FURTHER, that no f inal settlement between the Owner and the Contractor shall abridge the 
right of any beneficiary hereunder, whose claim may be unsatisfied. 
 
Whenever Contractor shall be declared by Owner to be in default under the Contract, the Owner having 
performed Owner’s obligations thereunder, the Owner shall have the right, at its option, to require the Surety 
to promptly proceed to remedy the default within 30 da ys of notice by proceeding or procuring others to 
proceed with completing the Agreement with its terms and conditions; and all reserves, deferred payments, 



   103 - 13 
36-Inch Raw Water Main Improvements- 
Replacement of Western Branch  
Elizabeth River Crossing (Line 2) 
February 2015 
City of Norfolk, Department of Utilities 

 

and other funds provided by the Agreement to be paid to Contractor shall be paid to Surety at the same times 
and under the same conditions as by the terms of that Agreement such fund would have been paid to 
Contractor had the Agreement been performed by Contractor; and Surety shall be entitled to such funds in 
preference to any assignee of Principal of any adverse claimant.  Notwithstanding the above, the Owner shall 
have the right, with the approval of the Surety which shall not be unreasonably withheld, to take over and 
assume completion of the Agreement and be promptly paid in cash by the Surety for the cost of such 
completion less the balance of the Contract price. 
 
IN WITNESS WHEREOF, all above parties bounded together have executed this instrument this ____ day of 
______________, 20___, the name and corporate seal of each corporate party being hereto affixed and those 
presents duly signed by its undersigned representative, pursuant to authority of its governing body. 
 
       CONTRACTOR 
 
       _________________________________ 
 
       By:__________________________(Seal) 
 
       Name:________________________ 
 
       Title:_________________________ 
___________________________ 
Attest 
       SURETY 
 
       __________________________________ 
 
       By:__________________________(Seal) 
____________________________ 
Attest 
 
APPROVED AS TO FORM: ____________________, 20____ 
 
_______________________________________________________ 
   DEPUTY CITY ATTORNEY 
 
NOTE: Date of Bond shall not be prior to the date of the Agreement. If the Contractor is a partnership, all 
partners shall execute the Bond. 
 
IMPORTANT: The Surety named on this Bond shall be one who is licensed to conduct business in the 
Commonwealth of Virginia, and named in the current list of Companies Holding Certificates of Authority as 
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies, as published in Circular 570 
(amended) by the Audit Staff Bureau of Accounts, U.S. Treasury Department. All Bonds signed by an agent 
shall be accompanied by a certified copy of the authority to act for the Surety at the time of signing of this 
Bond. 
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V. PAYMENT BOND  
 

         Bond No.________________ 
         Amount: $_______________ 
 
KNOW ALL PERSONS BY THESE PRESENTS, that ______________________________________ 
________________________________________of___________________________________________ 
_________________hereinafter called the Contractor and _____________________ a corporation duly 
organized and existing under and by virtue of the laws of the State ___________________, hereinafter called 
the Surety, and authorized to transact business within the Commonwealth of Virginia as the Surety, are held 
and firmly bound unt o __________________________________ as Owner, in the sum 
of__________________________ dollars ($__________), lawful money of the United States of America, for 
payment of which, well and truly be made to the Owner, the Contractor and the Surety bind themselves and 
each of their heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these 
presents as follows: 
 
THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT: 
 
WHEREAS, the Contractor has executed and entered into a certain Agreement, hereto attached, with the 
Owner dated ___________________, 20___, for _____________________________________________  
____________________________________________________________________________________ 
____________________________________________________________________________________ 
 
NOW THEREFORE, if the Contractor shall promptly make payments to all persons, firms, subcontractors, 
and corporations furnishing materials for or performing labor in the prosecution of the Work provided for in 
the Agreement, and any authorized extension or modification thereof, including all amounts due for 
materials, lubricants, oil, gasoline, repairs on machinery, equipment, and tools consumed, used or rented in 
connection with the construction of the Work, and all insurance premiums on t he Work, and for all labor 
performed in the Work, whether by Subcontractor or otherwise, then this obligation shall be void, otherwise 
to remain in full force and effect. 
 
PROVIDED, HOWEVER, that the Surety, for value received, hereby stipulates and agrees that no change, 
extension of time, alteration, or addition to the terms of the Contract Documents or to the Work to be 
performed thereunder, shall in any way affect its obligation on this Bond, and it does hereby waive notice of 
any such change, extension of time, alteration, or addition to the terms of the Contract Documents. 
 
PROVIDED, FURTHER, that no f inal settlement between the Owner and the Contractor shall abridge the 
right of any beneficiary hereunder, whose claim may be unsatisfied. 
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IN WITNESS WHEREOF, all above parties bounded together have executed this instrument this ____ day of 
______________, 20___, the name and corporate seal of each corporate party being hereto affixed and those 
presents duly signed by its undersigned representative, pursuant to authority of its governing body. 
        
       CONTRACTOR 
 
                                                                      
 
       By:                                                     (Seal) 
        
                               Name:________________________ 
  
       Title:_________________________ 
 
____________________________ 
Attest 
 
       SURETY 
 
       __________________________________ 
 
       By: __________________________(Seal) 
____________________________ 
Attest 
 
APPROVED AS TO FORM:____________________, 20_________ 
 
_______________________________________________________ 
   DEPUTY CITY ATTORNEY 
 
NOTE: Date of Bond shall not be prior to the date of the Agreement. If the Contractor is a partnership, all 
partners shall execute the Bond. 
 
IMPORTANT: The Surety named on this Bond shall be one who is licensed to conduct business in the 
Commonwealth of Virginia, and named in the current list of Companies Holding Certificates of Authority as 
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies, as published in Circular 570 
(amended) by the Audit Staff Bureau of Accounts, U.S. Treasury Department. All Bonds signed by an agent 
shall be accompanied by a certified copy of the authority to act for the Surety at the time of signing of this 
Bond. 
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VI.  IRREVOCABLE LETTER OF CREDIT 
 

IRREVOCABLE LETTER OF CREDIT NO. _______ 
 

WORDS IN PARENTHESES ARE INSTRUCTIONS.  ANY VARIATIONS WILL BE REJECTED. 
 

BANK LETTERHEAD 
 

 
Marcus D. Jones, City Manager  DATE 
City of Norfolk 
810 Union Street 
1101 City Hall Building 
Norfolk, VA  23510 
 
To Whom It May Concern: 
 

We hereby authorize the City Manager, or agent, to draw on us for the account of (Developer’s Name and 
Address) up to an aggregate amount of U.S. Dollars (Amount) available by your drafts at sight accompanied 
by certification of Director, Department of Public Works, that the developer failed to complete installation or 
performance in accordance with a plan known as (Plan Name and Number) or otherwise failed to perform 
in accordance with an agreement dated ____________ between (Developer’s Name) and the City.  T his 
Letter of Credit is irrevocable and unconditional. 
 
We hereby further agree that: 
 
(a) Drafts drawn under and in compliance with the terms of this Letter of Credit will be duly honored if 

presented at our office on or before (This Date Must Be At Least Six Months After Agreement 
Expiration Date). 

 
(b) Funds available under this Letter of Credit shall be paid by us in such amounts and at such times as 

determined by the Director, Department of Public Works, or the City Manager, in their sole 
discretion, provided that the amount drawn shall not exceed the aggregate amount specified herein.  
Checks will be made payable to “Treasurer, City of Norfolk” and directed to the attention of the City 
Manager. 

 
(c) We shall have no right, duty, obligation or responsibility to evaluate the performance or non-

performance of the underlying contract between our customer and the beneficiary of this Letter of 
Credit. 

 
(d) We hereby agree that no change, extension of time, alteration or addition to work to be performed or 

to the plans and specifications relating to the same, shall in any way affect our obligations under this 
Letter of Credit and we hereby waive notice of any such change, extension of time, alteration, or 
addition, on the understanding that no such change, extension of time, alteration, or addition shall 
increase the amount of our obligation under this Letter of Credit. 

 
(e) It is a condition of this Letter of Credit that it will be automatically extended for successive six (6) 

month periods of time unless thirty (30) days prior to an expiration date we notify the Director, 
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Department of Public Works, in writing by registered mail, that we elect not to renew this Letter of 
Credit for such additional period. 

 
(f) Upon receipt by you of such notice of non-renewal or in the event of a default, you may draw 

hereunder by means of your drafts on us, at sight accompanied by your written certification that you 
have not released liability under the aforesaid agreement or undertaking and the proceeds of your 
draft will be used by you to meet eventual payments under your agreement or until your undertaking 
is satisfied.  You will refund to us the amount paid, less any amounts which may have been paid by 
you in the meantime under this agreement or undertaking.  A  default shall be deemed to have 
occurred on t he part of the Developer whenever, in the sole judgment of the City Manger or the 
Director, Department of Public Works, the Developer is not diligently and satisfactorily completing 
the improvements for which the Letter of Credit has been given as security or at the date the 
underlying agreement, or any extension thereof, expires. 

 
(g) If the issuer of this Letter of Credit becomes critically undercapitalized, as defined in the Code of 

Federal Regulations, or insolvent, as defined in any applicable federal or state statute or regulation, 
the City shall be immediately entitled to draw on this Letter of Credit.  In such event, you may draw 
on this Letter of Credit by means of your drafts on us, at sight accompanied by certification of the 
City Manager or the Director, Department of Public Works, that the issuer of this Letter of Credit has 
become critically undercapitalized, as defined in the Code of Federal Regulations, or insolvent, as 
defined in any applicable federal or state statute or regulation.  The refund provisions of paragraph (f) 
above would also apply to a draft under this paragraph. 

 
(h) Except so far as otherwise expressly stated, this Letter of Credit is subject to the Uniform Customs 

and Practice for Documentary Credits, International Chamber of Commerce in effect on the date of 
issuance.  The amount of any draft drawn hereunder must be endorsed on the reserve side hereof.  All 
drafts must be marked “Drawn under (Bank’s Name) Letter of Credit (No. and Date as above)”. 
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(i) Approval of this Letter of Credit by the City shall be deemed acceptance without further notice to the 
bank and/or the Developer. 

 
 
       ______________________________ 
            (Bank Name) 
 
          By: ______________________________ 
              (Signature) 
 
       ______________________________ 
                      (Print or type name and title) 
  

ACKNOWLEDGMENT (Notarization) 
 
STATE OF _______________________: 

COUNTY/CITY OF ________________: 

I, ______________________________, a Notary Public in and for the State and County/City 

aforesaid, do h ereby certify that _______________________________ whose name is signed to the 

foregoing, this day personally appeared before me in my State and County/City aforesaid and acknowledged 

the same. 

Given under my hand this ______ day of ___________________, 20_____. 

 

      ____________________________________ 
        Notary Public 
 
My Commission Expires: _______________ 
 
 
CITY OF NORFOLK, VIRGINIA 
 
APPROVED AS TO FORM AND CORRECTNESS: 
 
 
_____________________________________ 
 City Attorney’s Office 
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VII ESCROW AGREEMENT 
 

THIS AGREEMENT made and entered into this ____________ day of _________________, 
20____, by, between and among the City of Norfolk, Virginia (hereinafter “City”), a municipal 
corporation chartered by the Commonwealth of Virginia: 
 
 
___________________________________________________________ (hereinafter “Contractor”), 
 

(Name of Bank) 
 

(Address of Bank) 
 
a trust company, bank, or savings and loan institution with its principal office located in the 
Commonwealth of Virginia (hereinafter referred to collectively as “Bank”) and  
 

(Name of Surety) 
 

(Address of Surety) 
 
(hereinafter “Surety”) provides: 
 
I. The city and the Contractor have entered into a contract with respect to the city of Norfolk 
Bid No. ___________________________,  
 
__________________________________________________________________________ 

[entitled or described as] 
 

(“the contract”).  This Agreement is pursuant to, but in no way amends or modifies the contract.  
Payments made hereunder or the release of funds from escrow shall not be deemed approval or 
acceptance of performance by the Contractor. 
 
II. In order to assure full and satisfactory performance by the Contractor of its obligations under 
the contract, the City is required thereby to retain certain amounts otherwise due the Contractor.  The 
Contractor has, with the approval of the City, elected to have these retained amounts held in escrow 
by the Bank.  This agreement sets forth the terms of the escrow.  The Bank shall not be deemed a 
party to, bound by, or required to inquire into the terms of, the contract or any other instrument or 
agreement between the City and the Contractor. 

 
III. The City shall from time to time pursuant to its contract pay to the Bank amounts retained by 
it under the contract.  Except as to amounts actually withdrawn from escrow by the City, the 
Contractor shall look solely to the Bank for the payment of funds retained under the contract and paid 
by the City to the Bank. 

 
 The risk of loss by diminution of the principal of any funds invested under the terms of this 
contact shall be solely upon the Contractor. 
 
 Funds and securities held by the Bank pursuant to this Escrow Agreement shall not be 
subject to levy, garnishment, attachment, lien, or other process whatsoever.  Contractor agrees not to 
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assign, pledge, discount, sell or otherwise transfer or dispose of his interest in the escrow account or 
any part thereof, except to the Surety. 
 
IV. Upon receipt of checks or warrants drawn by the City and made payable to it as escrow 
agent, the Bank shall promptly notify the Contractor, negotiate the same and deposit or invest and 
reinvest the proceeds in approved securities in accordance with the written instructions of the 
contractor.  In no event shall the Bank invest the escrowed funds in any security not approved. 
 
V. The following securities, and none other, are approved securities for all purposes of this 
Agreement: 

 
(1) United States Treasury bonds, United States Treasury Notes, United States Treasury 

Certificates of Indebtedness or United States Treasury Bills, 
(2) Bonds, notes and other evidences of indebtedness unconditionally guaranteed as to 

the payment of principal and interest by the United States, 
(3) Bonds or notes of the Commonwealth of Virginia, 
(4) Bonds of any political subdivision of the Commonwealth of the Bank or deposit by 

the Contractor, a Standard and Poor’s or Moody’s Investors Service rating of at least 
“A”, and  

(5) Certificates of deposit issued by commercial Banks located within the 
Commonwealth, including , but not limited to, those insured by the Bank and its 
affiliates, 

(6) Any bonds, notes, or other evidences of indebtedness listed in Sections (1) through 
(3) may be purchased pursuant to a repurchase agreement with a bank, within or 
without the Commonwealth of Virginia having a combined capital, surplus and 
undivided profit of not less than $25,000,000, provided the obligation of the Bank to 
repurchase is within the time limitations established for investments as set forth 
herein.  The repurchase agreement shall be considered a purchase of such securities 
even if title, and/or possession of such securities is not transferred to the Escrow 
Agent, so long as the repurchase obligation of the Bank is collaterized by the 
securities themselves, and the securities have on the date of the repurchase 
agreement a fair market value equal to at least 100% of the amount of the repurchase 
obligation of the Bank, and the securities are held by a third party, and segregated 
from other securities owned by the Bank. 

 
 No security is approved hereunder which matures more than five years after the date of its 
purchase by the Bank or deposit by the Contractor. 
 
VI. The Contractor may from time to time withdraw the whole or any portion of the escrowed 
funds by depositing with the Bank approved securities in an amount equal to, or in excess of, the 
amount so withdrawn.  Any securities so deposited or withdrawn shall be valued at such time of 
deposit or withdrawal at the lower or par or market value, the latter as determined by the Bank.  Any 
securities so deposited shall thereupon become a part of the escrowed fund. 
 
 Upon receipt of a direction signed by the City Manager or Assistant City Manager, the Bank 
shall pay the principal of the fund, or any specified amount thereof, to the City of Norfolk for the 
account of the project.  Such payment shall be made in cash as soon as is practicable after receipt of 
the direction. 
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 Upon receipt of a direction signed by the City Manager or Assistant City Manager or 
Director of Public Works or Director of Utilities, the Bank shall pay and deliver the principal of the 
fund, or any specified amount thereof, to the Contractor, in cash or in kind, as may be specified by 
the Contractor.  Such payment and delivery shall be made as soon as is practicable after receipt of the 
direction. 
 
VII. For its services hereunder the Bank shall be entitled to a reasonable fee in accordance with its 
published schedule of fees or as may be agreed upon by the Bank and the Contractor.  Such fee and 
any other costs of administration of the Agreement shall be paid from the income earned upon the 
escrowed fund and, if such income is not sufficient to pay the same, by the Contractor. 
 
VIII. The net income earned and received upon the principal of the escrowed fund shall be paid 
over to the Contractor in quarterly or more frequent installments.  Until so paid or applied to pay the 
Bank’s fee or any other costs of administration such income shall be deemed a part of the principal of 
the fund. 

 
IX. The Surety undertakes no obligation hereby but joins in this Agreement for the Sole purpose 
of acknowledging that its obligations as surety for the Contractor’s performance of the contract are 
not affected hereby. 
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WITNESS the following signatures, all as of the day and year first above written. 
 

CITY OF NORFOLK, VIRGINIA 
 
By: ______________________________________ 
 City Manager or Assistant City Manager 

 
ATTEST: 
 
________________________________ __________________________________________ 
City Clerk         Contractor 
 
APPROVED AS TO FORM AND CORRECTNESS: By: ______________________________________ 
  Officer, Partner or Owner 
 
 
_________________________________  
Deputy City Attorney    (Seal) 
 
 
 Name: ____________________________________ 
 
 Title: _____________________________________ 
 
 __________________________________________ 
    Bank 
 
 By: ______________________________________ 
             Signature 
 
 Name: ____________________________________ 
 
 Title: _____________________________________ 
 
 __________________________________________ 
    Surety 
 
 By: ______________________________________ 
               Signature 
   
 Name: ____________________________________ 
 
Ref: DOT FORM C-8 Title: _____________________________________ 
 REV 1/1/87 
 
MGR/gt 12/21/89 
 
 1 If executed by Attorney-in-Fact, fully-executed Power of Attorney is attached.  The power is 

recorded in Norfolk Circuit Court in Deed Book No. _________, Page ___________. 
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VIII. NOTICE TO PROCEED  
 
TO: ___________________________  DATE: _________________________________ 
 
  ___________________________  PROJECT: ______________________________ 
 
  ___________________________  _______________________________________ 
 
  ___________________________  _______________________________________ 
 
You are hereby notified to commence Work in accordance with the Agreement dated 
____________________, 20___, on or before ____________________, 20___, and you are to substantially 
complete the Work within ___________ Days thereafter and reach Final Completion of the Work within 
_____ Days thereafter. The date of Final Completion of all Work is therefore ____________________, 
20___. 
 
Liquidated damages as stipulated in the Bid Form, in the amount of $1000.00 per Calendar Day for failure 
to meet the substantial completion date and $500.00 per Calendar Day for failure to meet the final 
completion date will be assessed by the Owner for failure of the Contractor to complete the Work on or 
before the Date of Substantial and Final Completion stated above or as may be modified by duly executed 
Change Orders.  If Substantial completion has not been achieved by the scheduled Final completion 
date, the liquidated damages will run concurrently until substantial completion is achieved. 
 
     OWNER:  City of Norfolk 
 
     BY:   __________________________________ 
 
     TITLE:  ________________________________ 
     
 
 
 
ACCEPTANCE OF NOTICE: 
 
Receipt of the above NOTICE TO PROCEED is hereby acknowledged by: 
 
_____________________________ 
 
this the ____________ day of 
 
__________________, 20 ____ 
 
CONTRACTOR:______________________ 
          
BY:   _______________________________ 
    
TITLE:  _____________________________ 
 

End of Section 
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SECTION 104 
 

SCOPE OF WORK 
 
 

I. INTENT OF AGREEMENT 
 
1.1. The intent of the Agreement is to provide for completion of the Work specified therein. 
 
1.2.       If, d uring the performance of t he Work, the Contractor finds a conflict, error or discrepancy  in the 

Contract Documents, the Contractor shall so re port to the Owner in writing at once an d before 
proceeding with the Work affected thereby, except in the case of emergency or public safety, shall  
obtain a written interpretation or clarification from the Owner ho wever, the Contractor shall not  be 
liable to the Owner for fai lure to report any conflict, error or discrepancy in the Contract Documents 
unless the Contractor has actual knowledge thereof or should reasonably have known thereof. 

 
II. AMENDING AND SUPPLEMENTING CONTRACT DOCUMENTS 
 
2.1. The Contract Docu ments may be amended to pr ovide for additions, deletions and revisio ns in the 

Work or to modify the terms and conditions thereo f by a Change or Field Order pursuant to Section 
109 II. 

 
III. EXPLORATIONS AND REPORTS 
 
3.1. Reference is made to the  Special Provisions for id entification of those reports of explorations and  

tests of subsurface conditions at the sit e that have been utilized by the Owner in preparation of t he 
Contract Documents.   

 
3.2. The Contractor shall visit  the site of  the proposed Work and make such explorations as the 

Contractor determines to be necessary. 
 
IV. UNDERGROUND FACILITIES 
 
4.1. The information and data shown or indicated in  the Contract D ocuments with respect to existing 

Underground Facilities at or contiguous to the site is based on information and data furnished to the 
Owner or Engineer by the owners of such Underground Facilities or by others.   

 
4.2. The Owner and Engineer shall not be responsible for the accuracy  or completeness of any such 

information and data. The Contractor shall have  full responsibility  for reviewi ng and checking all  
such information and data, for locating all Underground Facilities shown or indicated in the Contract 
Documents, for coordination of the Work with the owners’ of such Underground Facilities during 
construction, for the safety and pr otection of sai d facilities, and repairing any dam age thereto 
resulting from the Work, the cost of all of which will be considered as having been included in the 
Contract Base Bid. 

 
4.3. If an Underground Facility is uncovered or revealed at or contiguous to the site which was not shown 

or indicated in the Contract Docu ments and which the Contractor could not reasonably  have been 
expected to be aware of, the Contract or shall, promptly after b ecoming aware thereof and before 
performing any Work  affected thereb y, identify and imm ediately notify the owner  of such  
Underground Facility and give written Notice thereof to that owner and to the  Owner. The Owner 
will promptly review the Underground Facility  to determine the extent to which the Contract 
Documents should be m odified to reflect and doc ument the con sequences of the existence of the 
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Underground Facility, and the Contract Docu ments will be amended or suppl emented to the extent 
necessary. During such time the Contractor shall be  responsible for the safety and protection of any 
such Underground Facility which is in service or which is to be placed in service. The Contractor  
shall be allowed an incre ase in the Co ntract Price or an extension of the Contract Ti me, or both, to 
the extent that they are attributable to t he existence of any Underground Facility in service or which  
is to be placed in service, which directly a nd unavoidably impacts the installation of the Work , that 
was not sho wn or indicated in the Contract Documents and which the Contractor could n ot 
reasonably have been expected to be aware of.   

 
4.4. If the existence of an Underground Fac ility described above unavoidably impacts the installation of 

the Work, the Contractor s hall, to the fullest exte nt possible, continue the Work on other portions of 
the site. All delay s must be shown by the Contract or to be directly attributable to said unforeseen 
conditions and limited to the time actually occasioned by such unforeseen conditions, and t hat the 
Contractor has prosecuted the other portions of the Work to the fullest extent possible. 

 
4.5 The Contractor shall compl y with the  Underground Utility Damage Preven tion Act, Section 56-

265.14 through 56-26532, Code of Virginia of 1950, as enacted and amended, and shall be 
responsible for notif ying the owners of utilities and requesting the locating and marking of all 
underground facilities before beginning any excavation. 

 
4.6 The Contractor should be aware that in some instances buried cables, gas lines, sewer lines, and water 

lines 2-inches and smaller in diameter may have to be excavated by hand and slightly relocated to 
facilitate construction of the Work under this Agreement. This shall be considered incidental to the 
Work, and the Contractor will not be eligible for additional compensation. 

 
4.7 At points where the Contractor’s operations are adjacent to the properties of any utility, including 

railroads, and damage to which might result in considerable expense, loss, or inconvenience, Work 
shall not commence until arrangements necessary for the protection thereof have been completed. 

 
4.8 The Contractor shall cooperate with owners of utility lines so that removal and adjustment operations 

may progress in a reasonable manner, duplication of adjustment work may be reduced to a minimum, 
and services rendered by those parties will not be unnecessarily interrupted. 

 
4.9 If any utility service is interrupted as a result of accidental breakage or of being exposed or 

unsupported, the Contractor shall promptly notify the proper authority and shall cooperate with the 
authority in the restoration of service. If utility service is interrupted, repair work shall be continuous 
until service is restored. The Contractor shall be responsible for any damage to utilities that are 
attributable to his neglect or methods of performing the Work. 

 
V. SUBSURFACE CONDITIONS 
 
5.1. The Contractor shall pro mptly, and if p ossible, before such conditions are distu rbed, except in the 

event of an emergency, notify the Owner by written Notice of: 
 

A. subsurface or latent physical conditions at the site differing materially from those indicated 
in the Contract Documents; or 

 
B. unknown physical conditions at the site, of an unusual nature, differing materially from those 

ordinarily encountered and generally  recognized as inherent in Work of th e character 
provided for in the Contract Documents. 
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5.2. The Owner shall promptly investigate the conditions, and if it is confirmed that such conditions do so 
materially differ and cause an increas e or decreas e in the cost of, or in the time required for, 
performance of the Work, an equitable adjustment  shall be made and the  Agreement shall be 
modified by a Change Order. Any claim of the Contractor for adjustment hereunder shall not be 
allowed unless the Contractor has given the required written Notice; provided that the Owner may, if 
the facts so justify, consider and adjust any such claims asserted before the date of final payment. 

 
5.3 All required written Notices shall be submitted to the Owner within 20 Days after occurrence of th e 

event giving rise to such clai m, or within 20 Days after the clai mant recognizes the condition, 
whichever is later. 

 
VI. SITE SECURITY 
 
6.1. The Contractor shall be responsible for the secu rity and safety of all project facilities including, but  

not limited to, all equipment, materials, site st ructures, and construction thereon. All security  
measures deemed necessary by the Contractor to comply with this requirem ent shall be at the 
Contractor’s expense at no additional cost to the Owner. The Contractor shall be responsible for all  
site security until final acceptance of the Work by the Owner. 

 
VII. DOCUMENTATION OF SITE CONDITIONS 

 
A. Contractor shall document, through digital photographs and digital video recording, the existing 

condition of the project site, surrounding areas and access routes prior to construction activities 
beginning and provide that documentation to the Owner and Engineer prior to commencing 
construction. 
 

B. Photographs: 
1. Take digital preconstruction photographs of the project site.  As a minimum, take photographs 

at each intersection, all driveways, and a minimum of two pictures at the front of each property. 
Digital photos are to be labeled with time and date taken. 

2. Furnish CD or DVD copy of digital photographs to the Owner and Engineer. 
 

C. Video Recording: 
1. The preconstruction site survey video shall clearly document the existing site and structure 

conditions within and adjacent to the work limits, easement areas, staging areas and access 
routes for this Contract. The video shall be in high definition format. The cost of the video 
recording survey shall be at the Contractor’s expense.  Video of all pavement and sidewalk, with 
points of reference, shall be provided that clearly shows the condition with specific emphasis on 
any defects. 

2. All inspection videos shall be submitted in MPEG file format (.mpg) and saved on CDs, DVDs, 
or external hard drives for submittal. 

 
VIII. CLEAN-UP, DISPOSAL AND RESTORATION 
 
7.1. The Contractor shall maintain the site of the project in an orderly  and clean conditi on and shall at 

intervals of no m ore than three (3) working da ys and at its expense, rem ove and legally dispose of 
accumulations of rubbish or refuse materials, surplus concrete, mortar and excavated materials not 
required or suitable for backfill fro m public and private property and rights-of-way . Washings from 
concrete mixers or mixing boxes shall not be deposited directly or indirectly in the drainage or sewer 
system or on paved streets.  The Contractor shall k eep the site, inclusive of vehicular and pedestrian 
traffic routes through the site, free of dirt and dus t by periodic blading, power brooming, watering or 
other approved means. R oad surfaces adjacent to  the work a rea shall be  cleaned of soil with 
mechanical brooms or other approved methods at th e end of each  working day. Road shoulders and 
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driveways shall be stabilized so as to allow traffic flow (including mail and paper delivery  vehicles, 
school buses and emergency vehicles) by the end of each working day. 

 
7.2. The Contractor shall con fine all equipment, the storage of materials and equipment, and the 

operations of workmen to areas pe rmitted by law, ordinances, permits, or the require ments of the  
Contract Documents, and shall not unreasonably encumber the premises with materials or equipment. 

 
7.3. The Contractor shall not load nor permit any  part of any structure to be loaded with weights that will 

endanger the structure, nor shall any  part of the wo rk be subjected to stresses or pressures that will 
endanger it. 

 
7.4. Upon completion and before final acceptance of the Work per formed under the Agreement, the 

Contractor shall remove and legally dispose of all rubbish, surplus or discarded materials, false work, 
forms, temporary structures, field offices, signs, temporary erosion and s iltation control m easures, 
and equipment and machinery, and shall leave the site and ground occupied in connection with the 
performance of the Work in the conditions existing before the Work was started, to the satisfaction of 
the Owner.  

 
7.5. All waste materials, including but not limited to excavated materials, demolished pavement, arboreal 

(landscaping) waste and other debris, that are not suitable for Project related purposes (e.g., backfill) 
or are surplus to the  needs of the Project, both as deter mined by the Owner, shall b ecome the 
property of the Contractor. The Contra ctor shall dispose of all such material in accordance with his 
accepted Disposal Plan, as specified below, at no additional cost to the Owner. 

 
A. The Contractor shall submit a Disposal Plan for review and acceptance by the Owner prior to 

performing any Work that might generate waste materials. The plan shall include a co mplete 
description of the material s that are expected to  be encountered and their pr oposed disposal 
site(s). The Contractor may change his Disposal Plan only by written notice to the Owner. 
The acceptance of a plan and/or any related notice to the Owner  must be evidenced by a 
written response from the Owner. 

 
B. The Contractor shall insure that all pe rmits related to his dispo sal operations have been  

obtained, and the Contractor shall co mply with all requirem ents of those perm its. The 
Contractor shall show evidence that all required permits have been obtained for all disposal 
sites by submitting a copy  of all suc h permits to the Owner as part of the Contractor's 
Disposal Plan. 

 
 
 

End of Section 
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SECTION 105 
 

CONTROL OF WORK 
 
 

I. REUSE OF CONTRACT DOCUMENTS 
 
1.1. Neither the Contractor nor any Subcontractor or Supplier or other person or organization performing 

or furnishing any of the Work under a direct or indirect contract with the Owner shall have or acquire 
any title to or ownership rights in any of the Cont ract Documents (or copies thereof) prepared by or 
bearing the seal of the Engineer; and, they  shall not reuse any of the C ontract Documents on 
extensions of the Project or any other project without written consent of the Owner and Engineer and 
specific written verification by the Owner. 

 
II. COPIES OF CONTRACT DOCUMENTS 
 
2.1. The Owner will furnish to the Contractor up to ten (10) copies of the Contract Docu ments as are 

reasonably necessary for the execution of the Work .  Additional copies will be furnished, upon 
request, at the cost of reproduction. 

 
III. CONTRACT DOCUMENTS 
 
3.1. The Contract Documents will govern the Work set forth therein. 
 
3.2. In cases of conflicts, Special Provisions shall govern over the Regional Construction Standards; 

Specifications shall govern over Drawi ngs; figure dimensions shall govern over scaled di mensions; 
and, detailed Drawings shall govern over general Drawings; unless, the interpretation would result in 
a violation of any law or regulation applicable to the performance of the Work. 

 
3.3. The Contractor shall, up on discovering any error, omission, or discrepancy  in the Contract 

Documents, immediately notify the Owner. 
 
IV. SHOP DRAWINGS AND SUBMITTALS 
 
4.1. The Contractor shall com pile a co mplete and comprehensive schedule of all t he submittals 

anticipated to be made during the progress of the Work. The schedule shall include a list of each type 
of item for which the Cont ractor’s drawings, Shop Drawings, material affidavits, material samples, 
guarantees, or other ty pes of subm ittals are required.  The Contractor shall submit a complete d 
copy of the Approved Products List  for all st andard sewer, water, and force main it ems. All 
items used shall have been manufactured within two (2) years of the bid date of the project.  

 
4.2. Prior to each submittal, the Contractor shall caref ully review and coordinate all aspects of each item 

or sample submitted with any other item or sample being submitted and verify  that each item and 
sample adheres in all respects with the requirements of the Contract Documents. 

 
4.3. The Contractor shall certif y that all mat erials used in the Work are in co mplete compliance with all 

specified provisions.  Certification shall not be  construed as relieving the  Contractor from its 
responsibility of furnishing satisfactory material s. At the tim e of each subm ission, the Contractor  
shall in writing call the Owner's attention to any deviations that the Shop Drawings or samples may 
have from the requirements of the Contract Documents. 
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4.4. The Contractor shall submit four (4) copies, pl us the num ber of copies desired to be returned, of 
Shop Drawings or submittals that are required by Section 105 or the Special Provisions for a total of 
not more than ten (10). Each submission shall be accompanied by letter of transmittal in duplicate, 
listing the contents of the submission and identifying each item by reference to specification section 
or Drawing. The data shown on t he Shop Drawings shall be com plete with respect to quantities, 
dimensions, specified performance and design criteria,  materials and similar data to show the Owner  
the materials and equipment the Contractor proposes to provide.  

 
4.5. The Contractor shall also submit samples to the Owner for review and approval in accordance wit h 

the accepted schedule of subm ittals. Each sample shall be identified clearly as to material, supplier, 
pertinent data such as catalog numbers and the use for which intended and othe rwise as the Owner 
may require for review. The review of a separate item or sample will not indicate approval of any 
assembly in which the separate item or sample functions. 

 
4.6. The Contractor is responsible for submitting all Shop Drawings and schedules in a tim ely manner to 

avoid delaying the Work. The Owner shall within 21 days after receipt, return Shop  Drawings and 
schedules to the Contractor indicatin g approval or disapproval.  Shop Drawings will not be  
reviewed prior to issuance of the N.T.P. 

 
4.7.       Review and/or approval of Shop Drawings will be for general conformance wit h the Contra ct 

Documents and shall not r elieve the Contractor from the responsibility of furnishing materials and 
equipment of proper d imension, size, qualit y, quantity, and all performance chara cteristics to 
efficiently perform the requirem ents and intent of t he Contract Documents. Approval shall  not be 
construed as permitting any departure from the Project requirements, authorization of any increase in 
price, or approval of departures from additional det ails or instructions previously furnishe d by the  
Owner. 

 
4.8.        Before submitting each Shop Drawing or sample, the Contractor shall have determined and verified: 
 

A.     All field measurements, quantities, dimensions, specified p erformance criteria, instal lation 
requirements, materials, catalog numbers and similar information with respect thereto; 

 
B.     All materials with respect to the intended use, fabrication, shipping, h andling, storage, 

assembly, and installation pertaining to the performance of the work; and 
 

C.        All information relative to the Contractor’s sole responsibility in respect of means, methods, 
techniques, sequences and procedures of cons truction and safety  precautions and progres s 
incident thereto. 

 
4.9.       Each Shop Drawing and sample submission shall bear a stamp or specific written indication that the 

Contractor has satisfied Contractor’s obligation under the Contr act Documents with r espect to the 
Contractor’s review and approval of that submission. The Contractor’s Shop Drawing stamp shall be 
as follows (or as otherwise approved by the Owner and Engineer): 
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 (Owner’s Name) 
(Project Name) 
 
Shop Drawing No.: _________________________________________ 
 
Specification Section: ______________________________________ 
 
With respect to this Shop Drawing or Sample, I have determined and v erified all quantities, 
dimensions, specified perf ormance criteria, insta llation requirements, materia ls, catalog numbers, 
and similar data with respect thereto and reviewed or coordinated this Shop Drawing or Sample with 
other Shop Drawings and samples and with t he requirements of the W ork and the Contract 
Documents. 
 
_____ No variation from Contract Documents 
 
_____ Variation from Contract Documents as shown 
 
(Contractor’s Name and Address) 
 
By: _____________________________________________________ 
 
Date: _________________________ 
 

 
 
4.10. The Engineer will review and approve or disapprove or return as inco mplete Shop Drawings and 

samples in accordance with the schedule of subm ittals submissions accepted by the Engineer. The  
Engineer’s review and approval or disapproval will not extend to means, methods, techniques, 
sequences or procedures of construction (except where a part icular means, method, technique , 
sequence, or procedure of construction is speci fically and expressly  called for by  the Contract 
Documents) or to safety precautions or programs incident thereto. The Contractor shall make  
corrections required b y the Engineer, and shall re turn the requested nu mber of copies of Shop 
Drawings and samples for review and approval. The Contractor shall direct  specific attention in 
writing to revisions other  than the corrections ca lled for by  the Engineer on previous submittals.  
Upon approval, two marked copies will be returned to the Contractor. 

 
4.11.  No progress pa yments will be m ade to the Co ntractor until the schedules are subm itted to and 

acceptable to the Engineer. The progress schedule shall be acceptable to the E ngineer as being the 
Contractor’s schedule for the orderly progression of  the Work to co mpletion within any  specified 
Contract Times, but such acceptance will neither impose on the Engineer r esponsibility for the 
sequencing, scheduling or progress of the Work nor in terfere with or relieve the Contractor from the 
Contractor’s full responsibility therefor. 

 
4.12. The Engineer will record ti me required by  the E ngineer or Engineer’ s consultants for excessive 

submittal review occasioned by the Contractor’s re-submission, in excess of o ne re-submission of a 
required submittal, caused by  unverified, unchecked or un-reviewed, incom plete, inaccurate or 
erroneous, or nonconforming submittals. The Engineer's costs will be an estimated average billing 
rate for labor plus related expenses. 
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4.13. Within ten (10) da ys after the Effective Date of the Agreement, the Contractor shall subm it to the 
Engineer for approval a schedule listing  the manufacturer of the item s of equipment and materials 
proposed for the construction.  Foll owing approval of the schedule, no c hanges in material or 
equipment from those listed will be allowed except in unusual or extenuating circumstances. When 
such circumstances arise, the Contrac tor shall re quest, in writing, the Owner’ s approval of the 
proposed change, stating the circumstances necessitating such a change. The intent of this schedule is 
to name the manufacturers of materia l specified by a prod uct standard and to designate which 
manufacturer will be used when more than one has been named for an item.  The schedule shall not  
be interpreted as allowing any change from base Bid items or those substitute it ems offered with the 
Bid and accepted in the Agreement. 

 
V. RECORD DRAWINGS 
 
5.1.The Contractor shall keep one record copy of all Special Provisions, Specifications, Drawings, Addenda, 

Written Amendments, Change Orders, Shop Drawings, Owner-approved submittals, and samples at 
the site in good order and annotated to show a ll changes made during the construction process.  
These documents shall b e available to the Owner for examination and shall be sub mitted to the 
Owner upon co mpletion of the Work.  As-built in formation (including dimensions, materials, 
existing utilities) shall also be included on the Drawings. Progress pay ments may be withheld for 
failure to keep neat, accurate and co mplete record drawings.  Record Drawings shall be submitted  
with monthly invoices. 

 
5.2.The Contractor shall include any field changes, deviations from the Drawings due both to field conditions 

and Change Orders. 
 
5.3.Record information for projects shall include the following as a minimum: 
 

A. Size, horizontal and vertical location of  all existing utilities uncovered during the course of  
the work. This shall include telephone cables and conduits, TV cables and conduits, electrical 
cables and conduits, gas lines, water lin e, sewer force mains, sanitary sewers, storm sewers 
and the like.  

 
B. Horizontal and vertical location of the water,  force main, sanitary and storm sewer installed 

at every 100-foot station, at interconnections, and at fittings, tees, bends an d offsets. The 
frequency and location of survey shots will match the proposed grade elevations shown on 
the Drawings. 

 
C. Location of lines plugged or capped, blowoffs, and air vents. 

 
D. Location of all restraining devices used;  for example, thrust blocks, retainer gla nds, tie rods, 

etc.  
 
E. Location of all valves, ends of all lines and other fittings shall be accurat ely located by 

triangulation from two permanent structures, which will be visible on the ground surface. 
 
F. Location and size of all ta ps and service line c onnections made, including corporation stops 

(if any) used for testing purposes. 
 
G. Size (if greater than ¾”), material, depth and location of both ends of the water service lines 

are required. 
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H. Rim elevations of manholes and invert elevations of pipes entering and exiting the manhole. 
 

I. Size, material, depth and location of sewer laterals including: 
 

1. Measurements taken fro m the nearest  downstream manhole, then measure over 
perpendicular from that point on the main to the end of the lateral. All measurements 
are taken from the center of the manhole cover. 
 

2. If lateral co mes out of a manhole in a cul-de-sac; triangulation from that manhole 
will be required. 
 

3. Measured depth from the finished grade at the end of the lateral. 
 

J. Information required for public storm drain systems: 
 

1. Size, material and location of all storm sewer lines. 
 

2. Elevations shall be provided for all ditch, pipe and structure inverts and rims.  
 
5.4 The Record Drawings shall include the following minimum accuracy for survey measurements and 

field measurements. 
 

A. Horizontal accuracy: 
 

1. Both surface and subsurface gravity sanitary  sewer systems shall be measured in a 
survey to +/- 1.0 foot at the structure location. 

 
2. Both surface and subsurface pressure systems shall be measured in a survey  to +/- 

1.0 foot at the structure location. 
 

3. Curb/curb and gutter shall be measured in a survey to +/- 1.0 foot at high points, low 
points, curb returns, and various ot her positions following good engineering, 
construction and surveying practices. 

 
4. Storm Water Management Facilities (S WMF) shall be measured in a survey  to +/- 

1.0 foot, including the top of bank, bottom of bank, edge of water, pipes, structures, 
and setback distances to property lines and/or right-of-way lines and any  unusual 
feature of each SWMF. 

 
5. Utility system components including, but not lim ited to, fire hy drants, meter vaults, 

meter boxes, water  services, corporation stops, fittings, thrust restraint, laterals, 
cleanouts, valves, blow off  assemblies, air vent assemblies, water sampling stations, 
etc. shall be measured in a survey to +/- 1.0 foot. 

 
6. Project landscaping shall be measured in a survey to +/- 1.0 foot. Only  large 

significant features, such as trees, will be surveyed. The spe cies and caliper ( size) 
shall be noted. 

 
7. Street signs and light poles shall be measured in a survey to +/- 1.0 foot. 
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B. Vertical accuracy:  
 Survey Accuracy Field Measurement 
Manhole Rim +/- 0.01 ft.  
Manhole Invert +/- 0.01 ft. 
Gravity Sewer Slope +/- 0.02% 
Valve Depth +/- 0.1 ft. 
Pressure/vacuum systems +/-0.05 ft. 
SWMF +/- 0.01 ft. 
Curb/curb and gutter +/- 0.01 ft. 
Offset  +/- 1.0 ft. 
Lateral  Depth +/- 0.25 ft. 

 
VI. ACCESS TO PROJECT 
 
6.1. The Owner, the Owner’s Representatives, the Engineer, testing agencies and governm ental agencies 

with jurisdictional interests sha ll have access to t he Project at  all ti mes for their obser vations, 
inspecting, and testing.  The Contractor shall provide proper and safe conditions for such access. 

  
VII. SURVEYS AND REFERENCE POINTS 
 
7.1. The Owner s hall furnish a ll necessary Drawings showing property lines a nd/or easements and the  

location of the Work.  The  Contractor shall provi de a land surveyor licensed in the Comm onwealth 
of Virginia to execute the Work in accordance with the Contract Documents and shall be responsible 
for the accuracy of this Work.   

 
7.2. The Owner has established or will establish such general reference and control poi nts and 

benchmarks on or about the Project site as will enable the Contractor to proceed with the Work. Prior 
to issuance of the Notice to Proceed , if the Contractor finds that any previously  established reference 
points have been destroyed or misplaced, the Contractor shall promptly notify the Owner, and the  
Owner shall replace such general reference points and benchmarks at the Owner’s expense. 

 
7.3.       The Contractor shall protect and preserve the established control points, bench marks and monuments 

and shall make no changes in locations  without the written approval of the  Owner.  Any  of these 
which may be lost or destroy ed or which require  shifting because of necessar y changes in grades or 
locations shall, subject to prior approval of th e Owner, be replaced and accu rately located by  the 
Contractor, at no expense to the Owner. 

 
7.4.    The contractor shall be responsible f or the l ayout of the proposed work in its entiret y.  The 

layout shall be performed by a Licensed Land Surveyor and based on NAVD 88 (92) Datum.  
 
VIII. WORKING HOURS 
 
8.1 Normal working hours shall be 7:30 a.m . to 4:30 p.m ., Monday through  Friday, except that 

work shall not  start any earlier than one-half hour a fter sunrise or continue  beyond one-half hour 
prior to sunset.  If the Contractor desires to pe rform Work outs ide the normal working h ours, on 
Holidays, or on weekends, the Contractor shall request per mission, in writing, 48-hours in advance 
to allow arrangements to be made.  The Owner may refuse the Contractor permission to work outside 
the normal working hours if the 48-hour notice is not gi ven, or for ot her just cause.  Th e 
Contractor shall make reasonable efforts to a void undue noise du ring the ni ght and on weekends, 
including, but not limited to, fireproof covering necessary to dampen excessive noise from engines or 



 105 - 7 
36-Inch Raw Water Main Improvements- 
Replacement of Western Branch  
Elizabeth River Crossing (Line 2) 
February 2015 
City of Norfolk, Department of Utilities 

pumps which operate before 7:00 a.m. and after 9:00 p.m ., if it i s necessary to work at those ti mes.  
Weekend work will only be allowed on the first and third Saturdays of each calendar month, 
excluding holiday weekends.  If a work Saturday falls on  a holiday weekend, a makeup 
Saturday will be allowed on the following weeken d.  This req uirement will be waived only if 
special circumstances warrant work on additional Saturdays for a particular project. This shall 
be at the sole discretion of the Department of Utilities. In the event of inclement weather on the 
first and third Saturdays of a particular mont h, makeup work on other Saturdays du ring the 
month will not be allowed 

 
 HDD operations, which by their nature are gene rally executed non-stop, will not be subject to 

the foregoing “normal working hours” restrictions. 
 
8.2. The Contractor shall desi gnate a repr esentative and furnish a telephone num ber at which the 

representative may be contacted at an y time after working hours.  This rep resentative shall be 
empowered and authorized to provide such personnel and equipment as may be required to remedy 
emergency situations that may develop after normal working hours, or on weekends and holidays. 

 
8.3. The Contractor shall re ceive approval of the Owner , in advance, of any  work to be performed on 

Holidays. The Owner res erves the right to deny per mission to work on Sunday s and/or Holidays 
without cause. 

 
Holidays are as listed below: 
 
New Year’s Day    1 st day of January 
Martin Luther King’s Birthday   3rd Monday in January 
President’s Day     3 rd Monday in February 
Memorial Day     Last Monday in May 
Independence Day    4 th day in July 
Labor Day     1 st Monday in September 
Veteran’s Day     11 th day of November 
Thanksgiving Day    4 th Thursday in November 
Day after Thanksgiving Friday after 4th Thursday in November 
Christmas Eve 24th day of December 
Christmas Day 25th day of December 
Any Additional Day As designated by Norfolk City Council 

 
If January 1,  July 4, Veterans Day  or Christmas fall on  a Sunday, the following Monday shall be 
considered the Holiday. If these dates fall on a Saturday, the previous Friday shall be considered the 
Holiday. 
 
The Contractor’s attention is called to Section 109-1.5.C.1.d. regarding Owner compensation by the 
Contractor for overtime work performed outside normal working hours. 
 

IX. PROJECT COORDINATION 
 
9.1 Coordination with Owner 
 

A. The Contractor shall coordinate all co nstruction activities with the Owner and shall obtain 
the Owner’s approval as to schedule of Work, permits, temporary work, and traffic control. 
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B. Progress meetings shall be held monthly on a date t o be set  by the Owner.  The Contractor  
shall be pres ent at all  progress meetings. If progress is  not made as scheduled, or if the  
Owner desires to discuss r evised progress schedules or the quality of workmanship or other 
aspects of the work, additional progress meetings can be required. 

 
C. The Owner may construct or reconstruct any utility service in the highway or street or grant a 

permit for the same at any time. The Contractor shall not be entitled to any  damages 
occasioned thereby other than a consideration of an extension of time. 

 
D. When authorized by the Owner, the Contractor shall allow any person, firm, or corporation 

to make an opening withi n the lim its of the Project upon presentation of a duly executed 
permit from the Owner. When directed by the Owner, the Contractor shall satisfa ctorily 
repair portions of the Work disturbed b y the openings. The necessary Work will be paid for 
as extra Wor k in accordance with  these specifi cations and shall be subject to the sa me 
conditions as the original Work performed. 

 
9.2 Coordination with Utilities 
 

A. The Owner and Contractor agree that disruption to public services shall be avoided whenever 
possible and minimized when it is not avoidable.  In cases wh ere the disruption of existing 
facilities could adversely impact public service delivery , acceptable duration(s) and tim e(s) 
of the outages shall be coordinated bet ween the Contractor and Owner, so as  to explicitly  
minimize disruption to public service delivery.   

 
B. Before the i nitiation of any excavation, the Contractor shall l ocate all existing utilities, 

culverts, and other struct ures. Work shall be coordinated with affected utilit y companies. 
Prior to excavation, the C ontractor shall contact MISS UTILITY at (800) 55 2-7001 and 
comply with all MISS UTILITY requirements. 

 
C. All existing utilities, both public and private (incl uding sewer, gas, water, electrical services, 

etc.), shall be protected and their operation sh all be maintained throughout the course of the 
Work. Any temporary shutdown of an existing service shall be arranged b y the Contractor 
between the Contractor and the resp onsible agency. The Contractor shall  assume full 
responsibility and defend and hold the Owner har mless from the result of any damage that 
may occur as a result of the Contractor’s activities. 

 
D. If any utility service is interrupted as a result of accidental breakage or of being exposed or 

unsupported, the Contractor shall promptl y notify the proper authority and sha ll cooperate 
with the authority in the restoration of service.  If utility service is interrupted, repair work  
shall be continuous until service is restored. Th e Contractor shall be responsible for a ny 
damage to utilities that are attributable to his neglect or methods of performing the work. 

 
E. The Owner shall provide Utility companies with copies of the construction plans and or 

scope of work prior to con struction. If requested by  the Owner, the Contractor shall provide 
each affected utility company with a c opy of the proposed schedule of progress prior to 
commencing work. 

 
F. Existing facilities (such as water and sewer v alves) shall be operated only  by the facilit y 

owner or under the direct supervision of  the facility owner’s personnel. The Contractor shall 
inform the o wner at l east 48-hours in advan ce of the need for the operation of existing 
facilities. 
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G. At points where the Contractor’s operations are adjacent to the properties  of any utility, 

including railroads, and dam age to which might result in considerable expe nse, loss, or 
inconvenience, Work shall not commence un til arrangements necessary for the protection 
thereof have been completed. 

 
 

H. The Contractor shall cooperate with owners of utilities so that location, rem oval and 
adjustment operations may progress in a reasonable manner; duplication of adjustment work 
may be reduced to a mini mum; and, services rendered by  those parties will not be 
unnecessarily interrupted. 

 
I. The Contractor should be aware that in so me instances buried cables, gas lines, water lines, 

etc., two inc hes and sm aller in diam eter may have to be excav ated by hand and slightly 
relocated to facilitate construction of  the Work under this contract.  This shall be considered 
incidental to the Work, and shall be performed at no additional cost to the Owner. 

 
J. Should the location of any pipe or conduit greater than two-inches in diameter, pole, or other 

structures, above or below the grou nd be such t hat in the o pinion of the Owner or his 
representative its rem oval, realignment, or ch ange will be req uired due to work to be 
performed under this Contract, the removal, realignment, or change will be done as a Change 
Order, or will be done by t he Owner of the obstructions, without cost to the Contractor.  The 
Contractor shall maintain at his own expense the structures until such rem oval and before 
and after such realignment or change.  The Contractor shall not be entitled to any claim for 
damages or extra compensation because of the presence of said structure, or because of any 
delay in the removal or relocation of the same. 

 
X. SUPERVISION 
 
10.1. The Contractor shall supervise and direct the Wo rk, and shall be solely  responsible for th e means, 

methods, techniques, sequences and procedures of c onstruction.  The Contractor shall employ and 
maintain on the Project a qualified supervisor wh o shall have been designated in writing by  the 
Contractor as the Contractor's r epresentative at the site.  The supervisor shall have full authority  to 
act on behalf of the Contractor and all communications given to the supervisor shall be the same as if 
mailed to the business address of the Co ntractor.  The supervisor or a designated representativ e shall 
be present on the site at all times as required to perform adequate supervision and coordination of the 
Work. The Contractor shall notif y the Owner in writing prior  to an y change of superv isor, and 
receive the Owner’s approval for the re placement. The supervisor shall be assigned exclusively to 
this project. 

 
10.2. Upon notification to the Contractor, the Owner reserves the right to suspend the Work until such time 

as a supervis or satisfactory to the Owner is assign ed to the project.  Contract Ti me shall not be 
extended for such suspensi on nor shall the Contract or be entitled t o any additional payment of any 
kind whatsoever as a result of such suspended work. 

 
10.3.     Any employee of the Contractor or Subcontractor who is de emed unsuitable may be removed from 

the job site by  the Owner, provided tha t Written Notice and just cause is given to the Contractor.   
Said employee shall be removed immediately upon receipt of said Notice. 
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XI. UNCOVERING WORK 
 
11.1. If any work has been covered or concealed without the  Owner’s approval prior to being covered or 

concealed, the Owner may request to see such work and it shall be exposed by the Contractor.  The 
Contractor shall pay the cost of opening or uncovering and replacemen t and shall, in addition, at no 
cost to the Owner, make the necessary corrections to  bring the w ork into accord with the Contract  
Documents. 

11.2. Uncovering work shall be at the  Contractor’s expense unless th e Contractor has given the Owne r 
timely notice of the  Contractor’s intention t o cover the same and the Owner has not acted with 
reasonable promptness in response to such notice. 

 
11.3. If the Owner  considers it necess ary or advisable  that covered Work prev iously approved be re-

inspected or tested by others , the Contractor, at the Owner’ s request, shall uncover,  expose or 
otherwise make available for o bservation, inspection or testing as the Owner may require, that 
portion of the Work in question, furnish ing all necessary labor, materials, tools, and equipment. If it 
is found that such Work is defective, th e Contractor shall bear all the expenses of such uncovering, 
exposure, observation inspection and testing and of satisfactory  reconstruction.  If, however, such  
Work is not found to be defective, the Contractor will be allowed an increase in the Contract Price or 
an extension of the Contract Time o r both dir ectly attributable to such uncovering, e xposure, 
observation, inspection, testing and reconstruction and an appropriate Change Order shall be issued. 

 
XII. REMOVAL OF UNACCEPTABLE WORK 
 
12.1. All Work t hat does no t conform to the requ irements of the Contract Documents shall b e 

unacceptable. 
 
12.2. The Contractor shall remove or correct all unacceptable and defective Work or materials. The 

replacement of Work and materials shall conform to the Contract Docu ments or be in  a manner 
acceptable to the Owner.   The Contractor shall bear all costs of such correction and/or re moval and 
replacement. 

 
12.3. Work done contrary to or regardless of the instructions of the  Owner, Work done beyond the lines 

shown or as directed, except as herein provided, or  any extra Work done without authorit y, will be 
considered unauthorized and will not be paid for und er the provisions of the Agreement.  Work so 
done may be ordered removed or replaced at no cost to the Owner. 

 
12.4 If the Work is defective, or the Contr actor fails to suppl y sufficient skilled workers or suitable 

materials or equipment, or fails to furnish or pe rform the Work in such a w ay that the com pleted 
Work will conform  to the Contract Documents, the Owner may order the Contractor to stop the 
Work, or any portion t hereof, until the cause for such  order has been eli minated; however, this right  
of the Owner to stop the Work shall not give rise to any duty on the part of the Owner to exercise this 
right for the benefit of the Contractor or any surety or other party. If the Contractor does not remedy, 
remove, or replace the rejected or condem ned Work as instructed by  the Owner within the time 
period stated by  the Owner but in no case to ex ceed 30 Day s after receiving written Notice, such 
remedy, removal, or replacement may be accomplished by the Owner at the Contractor’s expense. 

 
XIII. SUBSTANTIAL COMPLETION 
 
13.1. Prior to Final Payment, but following completion of all required tests and inspections, the Con tractor 

may request in writing that the Owner  certify that the entire Project or  any phase of the Project i s 
Substantially Complete and request the Owner issue a Certificate of Substantial Completion.  Within 
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fourteen (14) working days the Owner will conduct an inspection of the Project with the Contractor 
and either issue a Certificate of Substantial Com pletion or notif y the Contractor in writing of the 
incomplete items.  The Certificate and attachments shall include the following: 

 
A. A listing of responsibiliti es for the security, operation, safety , maintenance, utilities and  

insurance on the substantially completed portion; 
 

A. B. A tentative list of items to be completed or corrected prior to final payment; and, 
 

C. The maximum time for items to be completed or corrected prior to final payment. 
 
13.2.     The Owner shall have the right to exclude the Contractor from  the Proje ct or phase of the Work 

certified to be Substantially Com plete; however, the Owner will  allow the Contractor reasonable 
access to complete or correct the Work. 

 
XIV. USE OF COMPLETED PORTIONS 
 
14.1. The Owner shall have the  right to take possession of and use any completed or partially completed 

portions of the Work, not-withstanding that the time for completing the entire Work or such portions 
may not have expired, but such taking possession and use shall not be dee med an acceptance of any 
Work not completed in accordance with the Contract Documents.  If such prior use increases the cost 
of or delays the Work, the  Contractor shall be entitled to such extra co mpensation or extension of 
time or both as the Owner and the Contractor may agree by a Change Order. 

 
XV. FINAL INSPECTION 
 
15.1. Upon receiving written Notice from the Contractor that the entire Work or an agreed upon portion is 

complete, the Owner will make a final inspection with the Contractor, and will notify the Contractor 
in writing of all particulars in which this inspection reveals that the Work is incom plete or defective.  
The Contractor shall i mmediately take such measures as are necessary to com plete such work or 
remedy such deficiencies. 

 
15.2. This procedure shall be repeated until a ll items are corrected to the satisfaction of t he Owner. Only 

written notification to the Contractor from the Owner will constitute final acceptance of any  part of 
the Work under the Agreement. 

  
XVI. CLAIMS 
 
16.1.     All claims, disputes, dem ands and other ma tters in question arising out of or relating to the  

Agreement or the Contra ct Documents, except for claims which have been waived by the 
Contractor’s acceptance of final payment, will be addressed in accordance with the provisions of the 
Virginia Public Procurement Act and as stated here in; provided, however, the provisions of Section 
2.2-4366 of that Act will not be applicable without the separate express written consent of the Owner. 

 
16.2.     Early or prior knowledge by the Owner of an existing or impending claim for damages could alter the 

plans, scheduling, or other action of the Owner or result in m itigation or elimination of the effect of 
the act objected to by the Contractor.  Therefore, a written statement describing the act of omission or 
commission by the Owner or its agents that allegedly caused damage to the Contractor and the nature 
of the claimed damage shall be submitted to the Owner at the time of occurrence or beginning of the 
Work upon which the claim  and subsequent action are based.  If such damage is deemed certain in  
the opinion of the Contr actor to result from  his acting on an  order from  the Owner, he shall 
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immediately take written exception to the order.  Submission of a notice of claim as specified shall be 
mandatory.  Failure to submit such notice shall be a conclusive waiver to such claim for damages by 
the Contractor.  An oral notice or statement will no t be sufficient nor will a notice or statement after 
the event. 

 
The Contractor shall immediately notify the Own er of potential claim items for extra work.  If 
the Contractor is directed by the Owner or performs work which is mutually deemed by the 
Contractor and the Owner not to be i ncluded under any of the items of the Bid and whi ch has 
not been specifically ordered in writing by the Owner as extra work, the Contractor shall make 
a claim to the Own er for extra payment for such work by Written Notice within five (5) days  
after the occurren ce, with detailed cost data to  support the claim or the claim will  not be 
considered. 

 
If the Contractor’s claim contains data that cannot be  verified by the Owner’s records, the data shall 
be subject to a complete audit by the Owner or its authorized representative if they are to be used as a 
basis for claim settlement. 
 
If the Contractor wishes t o make claim for an increase in the C ontract Price or Contract Ti me, he 
shall submit all supporting data to the Owner and Engineer within twenty (20) Days from the time of 
initial occurrence.  Failure to subm it such data within twenty (20) Days shall be a conclusive waiver 
to such claim by the Contractor. 
 

16.3 Claims, disputes, and other matters r elating to the acceptability of the Work or the interpretation of 
the requirements of the Contract Documents pertai ning to t he performance and furnishing of t he 
Work and clai ms in resp ect to changes in the Co ntract Price or Contract ti mes will be referred  
initially to the Engineer i n writing with a request  for a form al decision in a ccordance with this 
paragraph.  Written Notice of each such clai m, dispute or other matter shall be delivered by  the 
Contractor to the Engineer and the Owner promptly (but in no event later than twenty (20) days) after 
the start of the occurrence or event giving rise thereto, and written supporting data shall be submitted 
to the Engineer and the Owner pro mptly, (but not later than twenty (20) days) after the start of such 
occurrence or event and monthly thereafter for continuing events unless th e Engineer a llows an 
additional period of time for the sub mission of add itional accurate data in support of such clai m, 
dispute or other matter.  The Owner shall subm it any response to the Engineer and the Contractor 
within ten (10) day s after receipt of t he Contractor’s last sub mittal (unless the Engineer allows 
additional time). 

 
The Engineer shall rende r a written decision within twenty (20) da ys of receipt of the Owner’s 
response.  The Engineer’s written decision on such claim, dispute, or other matter shall be final and 
binding upon the Owner and Contractor unless, w ithin twenty (20) day s after issuance of the  
Engineer’s written decision, either part y appeals the decision by gi ving the other party and the 
Engineer written notice of a request for negotiation. 
 
Within ten ( 10) days of t he delivery of said No tice, senior repre sentatives of the Owner and the 
Contractor, having authority to settle the dispute,  and the Engineer shall meet at a mutually 
acceptable time and place , and thereafter as often as they reasonably deem necessary, to exchange 
relevant information and to attem pt to resolve the dispute.  The Owner’s representative will 
participate in good faith during the negotiation and will have authorit y to approve changes in the 
Contract Time and Price. 
 
In the event a mutually acceptable decision cannot be reached through negotiation within twenty (20) 
days of the appealing party’s Notice, (or mutually agreeable longer period), or if the party receiving 
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such Notice will not m eet within ten ( 10) days, the Owner or Contractor m ay declare, by written 
Notice, delivered to the other party  and to the Engineer, that the negotiation was unsuccessful and 
may initiate further appeal. 

 
 Any further appeal shall be initiated by written Noti ce of the appeal by  the Owner or Contractor to 

the Engineer and non-appealing part y within twenty (20) calendar days of receipt of the Notice of  
unsuccessful negotiation.  Failure to issue a Notice of appeal within said period will result in the  
Engineer’s decision being final and binding to the fullest extent allowed by law.  If a written Notice 
of appeal is issued, the claim or dispute may be submitted for non-binding mediation at the discretion 
of Owner.  If Owner chooses non-binding mediation, it shall be a condition precedent to the 
institution of any further administrative, legal or equitable proceedings by either party 

 
 If the Owner requests mediation upon issuance of the  Notice of appeal, the parties shall endeavor to 

agree to a sin gle mediator to mediate the disput e in a session not to exceed one-half day  in length, 
unless extended by the agreement of both parties.  If  the parties cannot agree on a single mediator, 
they shall request the chief judge of t he local state circuit court to designate a mediator.  Unless the 
parties mutually agree otherwise, the mediation shall occur within ten (1 0) days of the mediator’s 
selection.  The costs of the mediation shall be paid by the parties on a pro rata basis. 

 
 The results of successful mediation will be implemented by a Change Order.  Should t he mediation 

be unsuccessful, it shall be terminated by written Notice to all invol ved by the mediator or Owner or 
Contractor.  The dispute resolution process shall then proceed in accordance with paragraph 16.4. 

 
16.4. A formal proceeding may then be instituted by  the appealing party  in a forum of co mpetent 

jurisdiction within the Owner’s locality, to exercise such rights  or remedies as the appealing part y 
may have with respect to s uch claim, dispute or other matter in accordance with applicable state and 
city laws and regulations. 

 
In the event of any litigation between the parties arising out of this Agreement , the prevailing par ty 
will be entitled to recover its attorneys’ fees and expert fees, as well as all other costs and expenses of 
such litigation. 

 
16.5. The Contractor shall carry on the Work and adhe re to the progress schedule during all disputes or 

disagreements with the Owner.  No Work shall be  delayed or postponed pending resolution of any 
disputes or disagreements, except as the Owner and the Contractor may otherwise agree in writing.  

         
XVII. ENGINEER’S STATUS 
 
17.1. All Work sh all be perfor med under t he general o bservation of the En gineer (if specified in  the 

Special Provisions, otherwise, the Owner shall serve as the Engineer at its discretion). The Contractor 
shall carry out the Work in acco rdance with the Contract Docume nts.  The construction means,  
methods, techniques, sequences of procedures, a nd safety precautions and program s in connection 
with the Work shall be at the direction and the responsibility of the Contractor.  The Engi neer shall 
have authority to and shall reject  any and all Work  whenever it i s necessary to do so in order to 
insure the proper execution of the Work in accordan ce with the Contract Documents.  The Engineer 
shall have no authority to approve or order changes in the Work that alter the t erms or conditions of 
the Agreement.  The Own er shall confirm by written Notice within fourteen (14) calendar Days any 
oral order, direction, requirement or determination. 
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17.2.     In case of the termination of the employment of the Engineer, the Owner may appoint a capable and 
reputable Engineer as a replacement.  The status under the Agreement of the Engineer shall be that of 
the former Engineer. 

 
17.3.  Approval by the Engine er of any  materials, plans, equipment or drawings prop osed by the 

Contractor, shall be construed only to constitute an approval of general design.  Such approval shall 
not relieve th e Contractor for any responsibility for the accurate and complete performance of the 
work in accordance with Contract Documents, or from any duty, obligation, performance guarantee 
or other liability imposed upon him by the provisions of the Agreement. 

 
17.4    The Contractor may be required to accompany the Owner for an on-site review of the project afte r 

award, but prior to the pre-construction conference and issuanc e of the Notice to Proceed.  The  
purpose of the on-site review will be to com pile a property report that will list, according to the 
following categories, the properties affect ed by construction as determined mutually by the 
Contractor and the Owner, or his representative. 

 
A.    Unrestrained access to and from residences and business locations.  This includes but is not 

limited to, the following types of scheduled projects: 
1.    Street repair (non-emergency) or improvement projects. 
2.    Utilities repair (non-emergency) or improvement projects. 
3.    Sidewalk repair (non-emergency) or improvement projects. 
 

B.    Right to enjoy  one’s residence or bus iness free of  disturbing a nd unusual e nvironmental 
changes as a result of an Owner-authorized construction project.  Examples of such changes  
are excessive noise, dust, light, as well as unusual working hours and odors.  This includes, 
but is not limited to, projects such as: 
1.    Drainage repair (non-emergency) or improvement projects. 
2.    Sewage repair (non-emergency) or improvement projects. 
 

C.    The right to properly plan for the relocation of one’s personal property which must be moved 
as a result of an Owner-authorized const ruction project.  This includes, but is not limited to, 
the following: 
1.    Trees, shrubs, plants and flowers. 
2.    Play equipment. 
3.    Portable buildings. 
4.    Fences (above grade or underground electric pet containment). 
5.    Automobiles. 

 
The property report is to remain on file with the Owner and the Contractor until project closeout. 

 
  
     
XVIII. NOTICE TO COMPLY ORDER  

See page 105-15. 
 
XIX. STOP WORK ORDER 
 See page 105-17. 

 
 
 

End of Section  
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CITY/COUNTY OF  

 

NOTICE TO COMPLY 
 

Department of  
 

Pursuant to Section                                                  of the Code of the City/County 

of                                                    , Virginia, as amended, a City Manager/County 

Administrator Designee inspected your site at                               

on                     , 20   at    a.m. / p.m. 

 

The following conditions of noncompliance were noted: 

 SILT FENCE DOWN 

 DISTURBED AREAS NOT STABILIZED 

 SEDIMENT TRAPPING DEVICES NOT INSTALLED PROPERLY 

 TRACKING ON PUBLIC ROAD 

 OTHER:   

 

The following corrective measures are needed to bring you into compliance: 

 ___________________________________________________________ 

 ___________________________________________________________ 

 ___________________________________________________________ 

 ___________________________________________________________ 

These measures are to be completed before    , 20      . 
  
Notice ordered by _______________________________, on _____________, 20 . 
                             (Designee of City Manager/County Administrator) 
 
Hand Delivered ____________ Certified Mail __________   
 
If you have any questions, please call                                       .  

             (Telephone number) 



 105 - 16 
36-Inch Raw Water Main Improvements- 
Replacement of Western Branch  
Elizabeth River Crossing (Line 2) 
February 2015 
City of Norfolk, Department of Utilities 

 
 
 
 
 
 
 
 
 
 
 
 
 

THIS PAGE 
 

INTENTIONALLY 
 

LEFT BLANK 



 105 - 17 
36-Inch Raw Water Main Improvements- 
Replacement of Western Branch  
Elizabeth River Crossing (Line 2) 
February 2015 
City of Norfolk, Department of Utilities 

CITY/COUNTY OF  
 

STOP WORK ORDER 
 

Permit Number 

                Date 
 
 

Department of  
 

 

Pursuant to Section                                                     of the Code of the 

City/County of                                                    , Virginia, as amended, a substantial 

Code violation exists at                                                                           .  You are 

hereby notified that further work at this location must be 

 

IMMEDIATELY DISCONTINUED 
 

Corrective Measures Required: 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

 
Ordered by:  _______________________________, on ____________, 20    . 
                   (Designee of City Manager/County Administrator) 
 
Notice served to          , on    , 20        . 

 
Stop Work Order in Effect Until                                          
 
  

           (Signature of Enforcement Officer) 
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CITY/COUNTY OF  

 

NOTICE TO COMPLY 
 

Department of  
 

Pursuant to Section                                                  of the Code of the City/County 

of                                                    , Virginia, as amended, a City Manager/County 

Administrator Designee inspected your site at                               

on                     , 20   at    a.m. / p.m. 

 

The following conditions of noncompliance were noted: 

 SILT FENCE DOWN 

 DISTURBED AREAS NOT STABILIZED 

 SEDIMENT TRAPPING DEVICES NOT INSTALLED PROPERLY 

 TRACKING ON PUBLIC ROAD 

 OTHER:   

 

The following corrective measures are needed to bring you into compliance: 

• ___________________________________________________________ 

• ___________________________________________________________ 

• ___________________________________________________________ 

• ___________________________________________________________ 

These measures are to be completed before    , 20      . 
  
Notice ordered by _______________________________, on _____________, 20 . 
                             (Designee of City Manager/County Administrator) 
 
Hand Delivered ____________ Certified Mail __________   
 
If you have any questions, please call                                       .  

             (Telephone number) 
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CITY/COUNTY OF  
 

STOP WORK ORDER 
 

Permit Number 

                Date 
 
 

Department of  
 

 

Pursuant to Section                                                     of the Code of the 

City/County of                                                    , Virginia, as amended, a substantial 

Code violation exists at                                                                           .  You are 

hereby notified that further work at this location must be 

 

IMMEDIATELY DISCONTINUED 
 

Corrective Measures Required: 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

 
Ordered by:  _______________________________, on ____________, 20    . 
                   (Designee of City Manager/County Administrator) 
 
Notice served to          , on    , 20        . 

 
Stop Work Order in Effect Until                                          
 
  

           (Signature of Enforcement Officer) 
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SECTION 106 
 

CONTROL OF MATERIAL 
 
 

I. TESTS AND INSPECTIONS 
 
1.1. All material and workmanship shall be subject to inspection, examination and test by the Owner at 

any time during manufacture and/or construction. The Owner shall have the right to reject defective 
material and workmanship or require their correction. The City will furnish testing services for soil 
compaction and concrete. 

 
1.2. The Contractor shall provide at its expense the testing and inspection services required by the 

Contract Documents. The Owner will provide at his expense all inspection and testing services not 
required by the Contract Documents; provided, however, the Contractor will be responsible for the 
payment of all failing tests.  

 
1.3. The Contractor shall furnish promptly without additional charge all reasonable facilities, labor, and 

materials, necessary and convenient for making such tests as may be designated in the Contract 
Documents. The Contractor shall work with the Owner and the Engineer in scheduling and 
coordinating Owner provided testing or inspection services. 

 
1.4. If the Contract Documents, laws, ordinances, rules, regulations or orders of any public body having 

jurisdiction require any Work (or part thereto) specifically to be inspected, tested, or approved by 
someone other than the Owner, the Contractor shall assume full responsibility for arranging and 
obtaining such inspections, tests or approvals, pay all costs in connection therewith, and furnish the 
Owner the required certificates of inspection, or approval. All Components shall be listed and 
labeled by a nationally recognized testing lab.  The Contractor shall also be responsible for 
arranging and obtaining and shall pay all costs in connection with any inspections, tests or approvals 
required for the Owner’s acceptance of materials or equipment to be incorporated in the Work, or of 
materials, mix designs, or equipment submitted for approval prior to the Contractor’s purchase 
thereof for incorporation in the Work. 

 
1.5. Inspections, tests or approvals by the Owner shall not relieve the Contractor from its obligations to 

perform the Work in accordance with the requirements of the Contract Documents. 
 
1.6. The failure of the Owner to reject or condemn materials and workmanship not conforming to the 

Contract Documents shall not prevent the Owner from rejecting materials and workmanship found 
not to be in accordance with the Contract Documents at any time prior to the acceptance of the 
completed Work, nor shall it be considered as a waiver of any nonconformance with the Contract 
Documents which may be discovered later, or as preventing the Owner at any time prior to the 
expiration of the guarantee period or of the expiration of any applicable statutory limitation period 
for legal actions for Contractor default from recovering damages for work not in accordance with the 
Contract Documents. 

 
II. LABOR, MATERIALS AND EQUIPMENT 
 
2.1. The Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work 

and perform construction as required by the Contract Documents. The Contractor shall at all times 
maintain good discipline and order at the site. 
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2.2. Unless otherwise specified, the Contractor shall furnish and assume full responsibility for all 
materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, 
fuel, power, light, heat, telephone, water, sanitary facilities, temporary facilities and all facilities and 
incidentals necessary for the furnishing, performance, testing, start-up, and completion of the Work. 

 
2.3. All materials and equipment shall be of good quality and new, except as otherwise provided in the 

Contract Documents. If required by the Owner, the Contractor shall furnish satisfactory evidence 
(including reports of required tests) as to the kind and quality of materials and equipment. All 
materials and equipment shall be applied, installed, connected, erected, used, cleaned and 
conditioned in accordance with the instructions of the applicable Supplier except as otherwise 
provided in the Contract Documents.  All material shall be manufactured within two (2) years of 
the bid date of the project. 

 
2.4 It shall be the responsibility of the Contractor to legally dispose of all excess material at his expense 

unless otherwise indicated on the Drawings and/or noted in the Specifications.  
 
2.5 No material that is not required for the Work on this Project may be stored on site or within the 

Project boundaries or on land designated for Project use, unless approved by the Owner in writing 
prior to placement. 

 
2.6 Equipment Rental Reimbursement Rates: The contractor shall use the monthly rate, or a 

percentage thereof, for equipment as stated in the most current edition of the Rental Rate Blue 
Book for any and all claims for extra compensation, which may arise in the course of the work.  
Rates are based on Twenty-two (22) work days per month.  
 
 

III. WORK BY OWNER 
 
3.1. The Owner may perform other work related to the Project at the site by the Owner’s own forces, have 

other work performed by utility owners, or let other direct contracts for Work at the site. If the fact 
that such other work is to be performed was not noted in the Contract Documents, Written Notice 
will be given to the Contractor prior to starting any such other work. 

 
 
 
 

End of Section 
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SECTION 107 
 

LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
 
 
I. PERMITS AND REGULATIONS 
 
1.1. The Contractor shall procure all permits and licenses pay all charges, fees and taxes and give all 

notices necessary and incidental to the due and lawful prosecution of the Work except those provided 
by the Owner, and specified in the Special Provisions.  

 
1.2. The Contractor shall be fully responsible for knowledge of and shall abide by each and every law, 

rule or regulation of all public bodies having political jurisdiction over the Project and in force at the 
time of the Contract; including, the safety of persons or property and the protection of persons and 
property form damage, injury or loss. The Contractor shall erect and maintain all necessary 
safeguards for such safety and protection and hold harmless the Owner and its agents, officers, or 
employees against any claim for liability arising from or based on any violation, whether by himself, 
his agents, his employees or subcontractors.  If the Contractor observes that the Contract Documents 
are at variance with any such law, he shall promptly notify the Owner in writing.  The Contractor 
shall execute and file the documents, statements, and affidavits required under any applicable federal 
or state law or regulation affecting his Bid or Agreement or prosecution of the Work thereunder.  The 
Contractor shall permit examination of any records made subject to such examination by any federal 
or state law or by regulations promulgated thereunder by any state or federal agency charged with 
enforcement of such law.  T he Contractor shall not be entitled to claim any damages for delay 
occasioned by compliance with such laws.  Where such laws are changed during the course of the 
Agreement, and where such changes create additional costs to the Agreement or affect the time of the 
Agreement, such changes shall be made effective through Change Orders prepared in accordance 
with the Contract Documents. 

 
1.3. The Contractor shall comply fully with the U.S. Department of Labor Safety and Health Regulation 

promulgated under the Occupational Safety and Health Act of 1970, as amended, and under Section 
107 of the Contract Work Hours and Safety Standards Act, as amended.  The Contractor shall also 
comply fully with the Overhead High Voltage Act as set forth in Chapter 30, Title 59.1 of the Code 
of Virginia; Subpart P - “Elevations, Trenching and Shoring”, of the Virginia Occupational Safety 
and Health Standards for Construction Industry; the Virginia Confined Space Standard 1910.146 of 
the Virginia Occupational Safety and Health Standards for General Industry; and the “Underground 
Utility Damage Prevention Act” as set forth in Chapter 10.3, Title 56 of the Code of Virginia, 1950, 
as amended.  The above listing of safety laws and regulations is for informational purposes and in no 
way alters or limits Contractor’s responsibility to comply with the safety laws of all public bodies 
having jurisdiction as set forth in Section 107-1.2 above. 

 
II. LAND, EASEMENTS, AND RIGHTS-OF-WAY 
 
2.1. Prior to issuance of Notice to Proceed, the Owner shall obtain all land, easements, and rights-of-way 

necessary for carrying out and for the completion of the work to be performed and pursuant to the 
Contract Documents, unless otherwise specified herein or otherwise mutually agreed. A land 
surveyor licensed in the Commonwealth of Virginia must perform the layout.  Easements for 
temporary uses and detours requested by the Contractor and approved by the Owner in lieu of a 
detour within the right of way or easement area shall be acquired by the Contractor without the 
Owner being a party to the Agreement. 
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2.2. The Owner shall provide to the Contractor information that delineates and describes the lands owned, 
rights-of-way, or easements acquired, and permits obtained. 

 
2.3. The Contractor shall provide at its own expense and without liability to the Owner any additional 

land and access thereto that the Contractor may desire for temporary construction facilities, or for 
storage of materials. The Contractor shall not use private property in connection with the Work 
unless prior written permission is obtained from the property owner.  A  copy of the written 
permission indicating the name, address, and phone number of the property owner shall be furnished 
to the Owner.  U pon completion of the use of the property, the Contractor shall also furnish the 
Owner a release signed by the property owner indicating that the property has been satisfactorily 
restored. 

 
2.4. The Contractor shall acquire all necessary and appropriate Permit(s) from the locality, VDOT, or 

both, for entrance(s) to off-site storage or lay-down yard(s) and shall abide by all conditions required 
by the Permit. The Contractor shall be solely responsible for all costs incurred in acquiring the Permit 
and all costs associated with the efforts necessary to comply to Permit requirements.  

 
The Contractor shall utilize the most direct means of access to the Work area and shall not access the 
Work area through adjacent neighborhoods, parking areas, etc. Any and all damages to adjacent areas 
resulting from the Contractor’s activities shall be the sole responsibility of the contractor and shall be 
repaired at the Contractor’s expense, to the complete satisfaction of the Owner, locality/VDOT, and 
the affected property owner(s). 

 
III. PROTECTION OF WORK, PROPERTY & PERSONS 
 
3.1. The Contractor will be responsible for initiating, maintaining and supervising all safety precautions 

and programs in connection with the Work.  The Contractor shall take all necessary precautions for 
the safety of, and shall provide the necessary protection to prevent damage, injury or loss to all 
employees on t he Work and other persons who may be affected thereby, all the Work and all 
materials or equipment to be incorporated therein, whether in storage on or off the site, and other 
property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, 
structures and utilities not designated for removal, relocation or replacement in the course of 
construction.  The Contractor shall provide and maintain all necessary watchmen, barricades, lights, 
and warning signs, and take all necessary precautions for the protection and safety of the public. 

 
3.2. The Contractor shall comply with all applicable laws, ordinances, rules, regulations and orders of any 

public body having jurisdiction.  The Contractor shall erect and maintain, as required by the 
conditions and progress of the Work, all necessary safeguards for safety and protection, and shall 
notify owners of adjacent utilities when prosecution of the Work may affect them.  The Contractor 
shall remedy all damage, injury or loss to any property caused, directly or indirectly, in whole or in 
part, by the Contractor, any Subcontractor, or anyone for whose acts any of them will be liable. 

 
3.3. The Contractor shall designate a responsible member of its organization at the site whose duty shall 

be the prevention of accidents.  This person shall be the Contractor's superintendent unless otherwise 
designated in writing by the Contractor to the Owner 

 
3.4. In accordance with generally accepted construction practices, and the requirements of OSHA, the 

Contractor shall be solely and completely responsible for conditions of the Project site.  This 
requirement shall apply continuously and not be limited to normal working hours.  The Contractor 
shall comply with Federal and State safety regulations, at the site of the Work and provide such 
equipment and medical facilities as n ecessary to supply first aid service to anyone who may be 
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injured.  The Contractor shall promptly report in writing to the Owner all accidents whatsoever 
arising out of, or in connection with, the performance of the Work whether on, or adjacent to, the site 
and which caused death, personal injury or property damages, giving full details and statement of 
witnesses.  In addition, if death or serious injuries or serious damages are caused, the accidents shall 
be reported immediately to both the Engineer and the Owner.  If any claim is made by anyone against 
the Contractor or any subcontractor on account of any accident, the Contractor shall promptly report 
the facts, in writing, to the Owner. 

 
3.5.       Until final acceptance of the Work by the Owner, the Contractor shall have charge and care thereof 

and shall take every precaution against damage to the Work or to any part thereof by action of the 
elements or from any other cause whether installed, in storage, or off-site.  The Contractor shall 
rebuild, repair, restore, and make good damage to any portion of the Work occasioned by any of the 
foregoing causes before final acceptance and shall bear the expense thereof.  T he Owner may 
reimburse the Contractor for repair of damage to Work attributable to unforeseeable causes beyond 
the control of and without the fault or negligence of the Contractor.  In case of suspension of work, 
the Contractor shall be responsible for the Project and shall take such precautions as may be 
necessary to prevent damage to the Work, provide for erosion and environmental control and 
drainage control, and erect any necessary temporary structures, signs, or other facilities at his own 
expense.  During the suspension of Work, the Contractor shall properly and continuously maintain in 
an acceptable growing condition all living material in newly established plantings, seeding, and 
sodding furnished under the Contract and shall take adequate precautions to protect new tree growth 
and other important vegetation against damage. 

 
3.6.       Emergency traffic such as police, fire and disaster units shall be provided reasonable access to the 

work area at all times.  The Contractor shall coordinate partial or full street closures with all 
emergency services, such as police, fire and disaster units, and shall bear the responsibility of 
notification to same of all closures, blockages and re-openings. 

      
3.7.       The Contractor shall, during the progress of the Work and as directed by the Owner, remove from the   

Owner’s property and from all public and private property and rights-of-way, at its own expense, all  
temporary structures, rubbish, debris, piles of earth, foreign matter, and waste materials resulting 
from his operations.  T he site of the Work shall be restored to the conditions existing before the 
Work was started, to the satisfaction of the Owner.  Lawns, pavements, sidewalks, and other surfaces 
shall be preserved where practicable, but if damaged, shall be fully restored.  
 

3.8.  The Owner may take corrective action if the Contractor fails to perform cleanup and restoration in an 
orderly, continuous, and expeditious manner. The Owner may take corrective action three days after 
delivery of notice to do so to the Contractor and deduct the cost from any monies due the Contractor. 

 
3.9.  The Contractor shall preserve property and improvements along the lines of and adjacent to the Work 

unless their removal or destruction is called for by the Contract Documents.  The Contractor shall use 
suitable precautions to prevent damage to such property. 

 
3.10.  When the Contractor finds it necessary to enter on private property, he shall secure from the property 

owner or lessee a written permit for such entry prior to moving thereon.  An executed copy of this 
permit shall be furnished to the Owner. 

 
3.11.   The Contractor shall be responsible for damage or injury to property during the prosecution of the 

Work resulting from any act, omission, neglect, or misconduct in the method of executing the Work 
or attributable to defective Work or materials.  T his responsibility shall not be released until final 
acceptance of the Project. 
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3.12.  When direct or indirect damage is done to property by or on account of any act, omission, neglect or  

misconduct in the method of executing the Work or in consequence of the non-execution thereof on  
the part of the Contractor, the Contractor shall restore such property to a condition substantially equal  
to that existing before such damage was done by repairing, rebuilding or restoring, as may be 
directed by the Owner, or making settlement with the property owner.  The Contractor shall secure 
from the property owner a r elease from any claim against the Owner without additional 
compensation therefor.  A copy of this release shall be furnished to the Owner. 

 
3.13.   All property boundary markers shown on the Drawings or discovered during the course of 

construction shall be protected. All property boundary markers disturbed due to construction 
activities shall be replaced by the Contractor at no expense to the Owner. Property boundary markers 
shall be restored by a surveyor licensed in the State of Virginia and all restored property boundary 
markers shall be shown on the Record Drawings. 

 
3.14.  The Contractor shall employ a licensed Plumbing Contractor, who shall obtain the necessary permits   

and shall do all Work on private property in accordance with the International Plumbing Code, latest 
edition.  The Owner will obtain the permission of the property owner to work on private property.  
No payment will be made for work done on private property until all restoration work is complete to 
the satisfaction of the Owner and the homeowner. 
 
The Contractor shall be paid based on the number of permits that have been signed and 
approved by the Building and Codes Inspector as evidenced by copies of the approved permits 
submitted to and accepted by the Engineer.  Copies of permits shall be submitted with monthly 
invoices. 

 
3.15. The Contractor will notify the affected property owners, in writing ten (10) calendar Days prior to    

commencement of Work. “Affected Property Owners” shall be those property owners whose     
properties are affected by construction on the Project in the following manner:  (i) restrained access 
to and from residences and business locations; (ii) interference with the right to enjoy one’s residence 
or business free of disturbing and unusual environmental changes as a result of the Project, such as 
excessive noise, dust, light, as well as unusual working hours and odors; and (iii) the relocation of    
personal property, such as trees, shrubs, plants and flowers, play equipment, portable buildings, 
fences and automobiles, which must be moved as a  result of the Project.  S uch Notice shall be 
deemed properly given if mailed by first class, postage prepaid, to the address for the property 
owners shown in the local tax records. 

 
3.16. It shall be the Contractor’s paramount responsibility to additionally notify each residence and 

business that construction adjacent to their property is imminent.  This notification will be given and 
noted no less than 48 hours prior to Work commencing adjacent to the affected property.  The Notice 
from the Contractor shall be written and may be hand delivered to each affected residence and 
business.  A separate Notice shall be delivered each time the entrance to each residence and business 
will be blocked or inaccessible. 

 
A. If this Notice is mailed, time is to be allowed such that receipt by the addressee is at least 48 

hours prior to Work commencement. Such Notice shall be deemed properly given if mailed 
by first class, postage prepaid, to the address for the property owners shown in the local tax 
records.  A duplicate copy of each mailed Notice is to be forwarded to the Owner. 

 
B. If this Notice is hand delivered, a duplicate copy of each Notice is to be forwarded to the 

Owner indicating the date of delivery and if personal contact was achieved. 
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IV. ENVIRONMENTAL STIPULATIONS  
        
4.1. Any cost associated with violations of the law including, but not limited to, remediation, cleanup 

cost, fines, administrative or civil penalties or charges, and third party claims imposed on the Owner 
by any regulatory agency or by any third party as a result of the Contractor’s noncompliance with 
federal, state, or local environmental laws and regulations or nuisance statutes by the Contractor or 
by Subcontractors, consultants, sub-consultants, or any other persons, corporations or legal entities 
retained by the Contractor for this Agreement, shall be paid by the Contractor. 

 
 No separate payment will be made for the Work or precautions described herein except where 

provided for as a specific item in the Agreement or except where provision has been made for such 
payment in these specifications. 

 
4.2. Pollution: 
 

A. Water  
 

The Contractor shall exercise every reasonable precaution throughout the duration of the 
project to prevent pollution of rivers, streams, and impoundments.  P ollutants such as 
chemicals, fuels, lubricants, bituminous, raw sewage, paints, sedimentation, and other 
harmful material shall not be discharged into or alongside rivers, streams, or impoundments 
or into channels leading to them. 

 
Construction discharge water shall be filtered to remove deleterious materials prior to 
discharge into state waters.  During specified spawning seasons, discharges and construction 
activities in spawning areas of state waters shall be restricted so as not to disturb or inhibit 
aquatic species that are indigenous to the waters.  Neither water nor other effluence shall be 
discharged onto wetlands or breeding or nesting areas of migratory waterfowl.  When used 
extensively in wetlands, heavy equipment shall be placed on mats.  Temporary construction 
fills and mats in wetlands and flood plains shall be constructed of approved non-erodible 
materials and shall be removed by the Contractor to natural ground when the Owner so 
directs. 
 
If the Contractor dumps, discharges, or spills any oil or chemical that reaches or has the 
potential to reach a waterway, he shall immediately notify all appropriate jurisdictional state 
and federal agencies and shall take immediate actions to contain, remove, and properly 
dispose of the oil or chemical. 

 
Excavation material shall be disposed of in approved areas above the mean high water mark 
shown on the plans in a manner that will prevent the return of solid or suspended materials to 
state waters.  I f the mark is not shown on the plans, the mean high water mark shall be 
considered the elevation of the top of stream banks.  
 
1. All waste materials, including but not limited to excavated materials, 

demolished pavement, arboreal (landscaping) waste and other debris, that are 
not suitable for project related purposes (e.g. backfill) or are surplus to the 
needs of the project, both as determined by the Engineer, shall become the 
property of the Contractor.  The Contractor shall dispose of all such material in 
accordance with his accepted Disposal Plan at no additional cost to the City. 
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2. The contractor shall submit a Disposal Plan for review and acceptance by the 
Engineer prior to performing any work that might generate waste materials.  
The plan shall include a complete description of the materials that are expected 
to be encountered and their proposed disposal site(s).  T he Contractor may 
change his Disposal Plan only by written notice to the Engineer.  The 
acceptance of a plan and/or any related notice to the Engineer must be 
evidenced by a written response from the Engineer. 

 
3. The Contractor shall insure that all permits related to his disposal operations 

have been obtained, and the Contractor shall comply with all requirements of 
those permits.  T he Contractor shall show evidence that all required permits 
have been obtained for all disposal sites by submitting a copy of all such permits 
to the Engineer as part of the Contractor’s Disposal Plan. 

 
Construction operations in rivers, streams, or impoundments shall be restricted to those areas 
where channel changes are shown on t he plans and to those that shall be entered for the 
construction of structures.  R ivers, streams, and impoundments shall be cleared of false-
work, piling, debris, or other obstructions placed therein or caused by construction 
operations. 

 
The Contractor shall prevent stream constriction that would reduce stream flows below the 
minimum, as defined by the State Water Control Board, during construction operations. 
If it is necessary to relocate an existing stream or drainage facility temporarily to facilitate 
construction, the Contractor shall design and provide temporary channels or culverts of 
adequate size to carry the normal flow of the stream or drainage facility.  T he Contractor 
shall submit a t emporary relocation design to the Owner for review and acceptance in 
sufficient time to allow for discussion and correction prior to beginning the work the design 
covers.  Costs for the temporary relocation of the stream or drainage facility shall be included 
in the Contract Price for the related pipe or box culvert. 

 
When a live watercourse must be crossed by construction vehicles more than twice in any six 
month period, a temporary vehicular stream crossing constructed of non-erodible material 
shall be provided. 
 
Contractor shall comply with all provisions of the latest edition of the Virginia Erosion and 
Sedimentation Control Handbook. 

   
B. Air 

 
The Contractor shall comply with the provisions of the State Air Pollution Control Law and 
Rules of the State Air Pollution Control Board, including notifications required therein. 

 
Burning shall be performed in accordance with applicable local laws and ordinances and 
under the constant surveillance of watchpersons.  Care shall be taken so that the burning of 
materials does not destroy or damage property or cause excessive air pollution.  The 
Contractor shall not burn rubber tires, asphalt, used crankcase oil, or other materials that 
produce dense smoke.  Burning shall not be initiated when atmospheric conditions are such 
that smoke will create a hazard to the motoring public or airport operations.  Provisions shall 
be made for flagging vehicular traffic if visibility is obstructed or impaired by smoke.  At no 
time shall a fire be left unattended. 
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Asphalt mixing plants shall be designed, equipped, and operated so that the amount and 
quality of air pollutants emitted will conform to the Rules of the State Air Pollution Control 
Board. 
 
Emission standards for asbestos incorporated in the EPA's National Emission Standards for 
Hazardous Air Pollutants apply to the demolition or renovation of any institutional, 
commercial, or industrial building, structure, facility, installation, or portion thereof that 
contains friable asbestos. 

 
C. Noise 

 
The Contractor's operations shall be performed so that exterior noise levels measured during 
a noise-sensitive operation shall not be more than 80 decibels within 100 feet from the point 
of origin or within ten (10) feet of a noise-sensitive facility. Noise-sensitive facility is any 
facility for which lowered noise levels are essential if the facility is to serve its intended 
purpose.  Such facilities include, but are not limited to, those associated with residences, 
hospitals, nursing homes, churches, schools, libraries, parks and recreational areas. 

 
The Owner may monitor construction-related noise.  If construction noise levels exceed the 
specified limits, the Contractor shall take corrective action before proceeding with 
operations.  The Contractor shall be responsible for costs associated with the abatement of 
construction noise and the delay of operations attributable to noncompliance with these 
requirements. 

 
The Owner may prohibit or restrict to certain portions of the project any work that produces 
objectionable noise between 9 P .M. and 7 A .M.  I f other hours are established by local 
ordinance, the local ordinance shall govern. 

 
Equipment shall in no way be altered so as to result in noise levels that are greater than those 
produced by the original equipment. 

 
When feasible, the Contractor shall establish haul routes that direct his vehicles away from 
developed areas and ensure that noise from hauling operations is kept to a minimum. 

 
These requirements are not applicable if the noise produced by sources other than the 
Contractor's operation at the point of reception is greater than the noise from the Contractor's 
operation at the same point. 
 

D. Forest Fires 
 

The Contractor shall take all reasonable precautions to prevent and suppress forest fires in 
any area involved in construction operations or occupied by him as a result of such 
operations.  The Contractor shall cooperate with the proper authorities of the state and 
federal governments in reporting, preventing, and suppressing forest fires.  Labor, tools, or 
equipment furnished by the Contractor upon the order of any forest official issued under 
authority granted the official by law shall not be considered a part of the Contract. For fires 
originating by no fault of the Contractor, the Contractor may negotiate with the proper forest 
official for compensation for such labor, tools, or equipment. 
 



 107 - 8 
36-Inch Raw Water Main Improvements- 
Replacement of Western Branch  
Elizabeth River Crossing (Line 2) 
February 2015 
City of Norfolk, Department of Utilities 

 

4.3. Archeological, Paleontological, and Rare Mineralogical Findings:  
 

In the event of the discovery of prehistoric ruins, Indian or early settler sites, burial grounds, skeletal 
remains, relics, artifacts, fossils, stone tools, meteorites, or other articles of archeological, 
paleontological, or rare mineralogical interest during the prosecution of work, the Contractor shall act 
immediately to suspend work at the site of the discovery and notify the Owner.  T he Owner will 
immediately notify the proper state authority charged with the responsibility of investigating and 
evaluating such finds.  The Contractor shall cooperate and, upon request by the Owner, assist in 
protecting, mapping, and removing the findings.  Findings shall become the property of the Owner 
unless they are located on federal lands, in which event they shall become the property of the U.S. 
government. 
 
When such work delays the progress of the Work, the Owner will give consideration to adjustments 
in the Contract Time limit.  However, no adjustment in Contract Price nor Time will be allowed for 
delays that do not exceed 2 working days from the time the Contractor is notified to stop work.  If 
the contractor is assisting in removing the remains, the Owner will give consideration to 
adjustment in payment.   

 
V. TEMPORARY FACILITIES 
 
5.1. The Contractor shall provide and maintain in a neat, sanitary condition such accommodations for the 

use of employees as may be necessary to comply with the requirements of any governing body and 
regulatory agency having jurisdiction.   

 
The Contractor shall pay for and furnish temporary facilities (such as light, power, and water) 
complete with connecting piping, wiring, lamps, and similar equipment as necessary.  The Contractor 
shall install, maintain, and remove temporary facilities upon completion of the Work.  The 
Contractor shall obtain all permits and bear all costs in connection with temporary facilities at no 
expense to the Owner.  The use of temporary facilities shall be in compliance with the requirements 
of the facility owner.  

 
5.2. The Contractor shall provide at least one self-contained single-occupant toilet unit of the chemical, or 

aerated recirculation type, properly vented and fully enclosed with a glass fiber reinforced polyester 
shell or similar nonabsorbent material.  Unit shall be emptied and serviced regularly 

 
VI. EMERGENCIES 
 
6.1.   In emergencies affecting the safety of persons, or the Work, or property at the site or adjacent thereto, 

the Contractor, without special instruction or authorization from the Owner, shall act to prevent 
threatened damage, injury or loss.  The Contractor shall give the Owner prompt Written Notice of 
any significant changes in the Work or deviations from the Contract Documents caused thereby.  Any 
compensation, claimed by the Contractor on account of emergency work, shall be determined by 
agreement between the Owner and the Contractor, and a Change Order shall be issued to document 
the changes. 

 
6.2.   During the contract period, if an emergency situation (natural or manmade) occurs, the 

Contractor agrees to dedicate the equipment and personnel allocated to this project to assist 
the Owner during the recovery period.  The Owner shall direct this work and costs will be paid 
on a t ime and material basis.  Pre-approved rates will be applied as backed up by certified 
payrolls and rental rates. 
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6.3.  If an emergency situation should occur (natural or manmade) during the contract period and 
the project is shut down for any length of time, the contractor shall not receive any monetary 
compensation, with the exception of work performed to prepare the site for the impending 
event.  However, an extension on contract time will be allowed. 

 
VII. WARRANTY AND GUARANTEE 
 
7.1.       The Contractor shall warrant and guarantee to the Owner that all Work is in accordance with the 

Contract Documents and is not defective.  Prompt notice of all defects shall be given to the 
Contractor.  The Contractor shall promptly correct all defective Work performed and replace 
defective materials or items found deficient during the final inspection, in a manner satisfactory and 
at no a dditional cost to the Owner for a period of one (1) year following the date of Final 
Completion; provided, however, if the local ordinances or code regarding warranties and guarantees, 
or if any provision in the local ordinances or code regarding the timing of performance or defect 
bonds conflicts with such one (1) year period, the local ordinance or code shall control.  T his 
warranty and guarantee shall not operate as a waiver of any of the rights and remedies of the Owner 
for default under or breach of the Agreement which rights and remedies may be exercised at any time 
within the period of any applicable statute of limitations. 

 
The City shall hold a “pre-final” inspection to test all valves and hydrants.  The City Inspector 
and representatives from the Water Distribution Division shall be present for the inspection.  
The final inspection will not be held until all deficiencies found in the pre-final inspection have 
been corrected. 

 
7.2.  Where defective Work (and damage to other Work resulting therefrom) has been corrected, removed 

or replaced under this Article, the correction period hereunder with respect to such Work will be 
extended for an additional period of one (1) year after such corrections or removal and replacement 
has been satisfactorily completed.  Repetitive malfunction of an equipment or product item shall be 
cause for replacement and an extension of the correction period to a date one (1) year following 
acceptable replacement.  A  repetitive malfunction shall be defined as the third failure of an 
equipment or product item following original acceptance. 

 
7.3.       If the Contractor does not promptly correct the defective Work or replace defective materials, the 

Owner may have the defective Work corrected or the rejected Work removed and replaced, and all 
costs of such removal and replacement shall be paid by the Contractor. 

 
7.4.      Certain equipment or items may be required in the Contract Documents to be warranted for periods 

longer than one year.   
 
7.5.       In special circumstances where a particular item of equipment is placed in continuous service before 

Substantial Completion of all the Work, the correction period for that item may start to run from an 
earlier date if so provided in the Contract Documents or by Change Order. 

 
VIII. OPENING SECTIONS OF PROJECTS TO TRAFFIC 
 
8.1.       When specified in the Contract or when directed by the Owner, certain sections of the Work may be 

opened to traffic. 
 
8.2.      On any section of the Work opened by order of the Owner where the Contract Documents do not 

provide for traffic to be carried through the Work and the Contractor has not been dilatory in 
prosecuting the Work, the Contractor will not be required to assume any expense entailed in 
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maintaining the road for traffic.  Such expense will be borne by the Owner or will be compensated 
for by Change Order.  R epair of slides and repair of damage attributable to traffic will be 
compensated for by Change Order.  The cost of all other repairs shall be borne by the Contractor. 

 
8.3.      On any section of the Work opened by the order of the Owner where the Contract Documents do not 

provide for traffic to be carried through the Work, any additional cost for the completion of other 
items of Work that are occasioned because of the changed working conditions will be compensated 
by Change Order. 

 
8.4.       If the Contractor is dilatory in completing the Work, he shall not be relieved of the responsibility for 

maintenance during the period the section is opened to traffic prior to final acceptance.  Any expense 
resulting from the opening of such portions under these circumstances, except for slides, shall be 
borne by the Contractor.  The Contractor shall conduct the remainder of the construction operations 
so as to cause the least obstruction to traffic. 

 
IX. NO WAIVER OF LEGAL RIGHTS 
 
9.1. The Owner shall not be precluded or stopped by any measurement, estimate, or certificate made 

either before or after final acceptance of the Work and payment therefor from showing (1) the true 
amount and character of the Work performed and materials furnished by the Contractor, (2) that any 
such measurement, estimate, or certificate is untrue or incorrectly made, or (3) that the Work or 
materials do not conform with the provisions of the Contract.  The Owner shall not be precluded or 
stopped, notwithstanding any such measurement, estimate, or certificate, and payment in accordance 
therewith, from recovering from the Contractor or his surety, or both, such damage as it may sustain 
by reason of his failure to comply with the terms of the Contract.  Neither the acceptance by the 
Owner or any representative of the Owner, nor any payment for or acceptance of the whole or any 
part of the Work, nor any extension of time, nor any possession taken by the Owner shall operate as a 
waiver of any portion of the Contract or of any power herein reserved or of any right to damages.  A 
waiver of any breach of the Contract shall not be held to be a waiver of any other or subsequent 
breach. The Owner reserves all rights, privileges, immunities and defenses available to it at law. 

 
 
 

End of Section 
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SECTION 108 
 

PROSECUTION AND PROGRESS OF WORK 
 
 

I. PATENT FEES AND ROYALTIES 
 
1.1. The Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 

performance of the Work or the incorporation in the Work of any invention, design, process, product 
or device which is the subject of patent rights or copyrights held by others.  If a particular invention, 
design, process, product or device is specified in the Contract Documents for use in the performance 
of the Work and if to the actual knowledge of the Owner its use is subject to patent rights or 
copyrights calling for the payment of any license fee or royalty to others, the existence of such rights 
shall be disclosed by the Owner in the Contract Documents. 

 
1.2. To the fullest extent permitted by Laws and Regulations, the Contractor shall indemnify and hold 

harmless the Owner, the Engineer, the Engineer’s Consultants and the officers, directors, employees, 
agents and other consultants of each and any of them from and against all claims, costs, losses and 
damages arising out of or resulting from any infringement of patent rights or copyrights incident to 
the use in the performance of the Work or resulting from the incorporation in the Work of any 
invention, design, process, product or device not specified in the Contract Documents. 

 
II. TAXES 
 
2.1. The Contractor shall pay all sales, consumer, use and other similar taxes required to be paid by the 

Contractor in accordance with the Laws and Regulations of the Project that are applicable during the 
performance of the Work. (The Contractor may apply to the Virginia Department of Environmental 
Quality for tax exempt status for certain wastewater products.) 

 
III. NOTICE TO PROCEED 
 
3.1. Written Notice to Proceed will be given after the Agreement has been executed and the required Bid 

Security and insurances have been filed with and approved by the Owner. 
 
3.2. The Contractor shall notify the Owner and all other governing bodies having jurisdiction, of the time 

and location that work will begin at least 48 hours prior to beginning Work. 
 
IV. PRE-CONSTRUCTION CONFERENCE 
 
4.1. Within ten (10) Days of the Effective Date of the Agreement, a conference attended by the 

Contractor, the Owner, and others as appropriate will be held to discuss the Project, and to discuss 
procedures relating to Shop Drawings, submittals, Applications for Payment, and other Project 
issues, and to establish a working relationship among the parties as to the Work. 

 
V. CONSTRUCTION PROGRESS SCHEDULE 
 
5.1. Within ten (10) Days after the Effective Date of the Agreement, the Contractor shall submit a written 

schedule to the Owner showing the proposed order of Work and indicating the time required for 
completion of major items of Work. This schedule shall take into account the passage or handling of 
traffic with the least practicable interference and the orderly, timely and efficient prosecution of the 
Work. The schedule will be used as an indication of the sequence of the major construction 
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operations and as a check on the progress of the Work. 
 

A. A construction schedule in the form of a critical path shall be submitted to the Owner 
as part of the submittal process prior to beginning construction and shall be updated 
when duration or sequencing changes. 

 
B. Upon receipt of an approved “Work Schedule”, the Contractor shall submit to the 

Owner, within 10 days, 
 

1. An estimated payment schedule by each month of project duration. 
2. A composite curve to show the estimated value of work completed and stored 

materials less specified retainage. 
3. key months when work will be 50, 80, 90, and 100 percent complete shall be 

established. 
4. Identify when facilities will be fully operational. 

 
C. During the course of work, the Contractor shall update with new composite curves at 

key months or whenever variation is expected to be more than plus or minus 10 
percent.  The original or previous composite curves shall be retained as dashed curves 
on all updates. 

 
D. The Owner reserves the right to audit all reports and schedules.  For cost-

reimbursement contracts, change orders issued for fixed priced contracts or other 
contracts in excess of $30,000, which include the provisions of services, the Contractor 
shall retain all books, records and other documents relative to this contract for five (5) 
years after final payment or until audited by the Office of the City Auditor or designee, 
whichever is sooner.  T he City of Norfolk Utilities Department its authorized agents 
and/or City Auditors shall have full access to and the right to examine and duplicate 
any of said materials during said period. 

 
5.2. The Contractor shall update the progress schedule monthly to reflect any schedule changes required 

to complete the remaining Work in accordance with the requirements of the Contract Documents. 
The updated schedule shall be submitted to the Owner for acceptance with the monthly application 
for progress payment; no payment will be made if the updated schedule is not submitted. All 
proposed adjustments in the progress schedule shall generally conform to the progress schedule then 
in effect and will comply with any provisions of the general requirements applicable thereto. 

 
VI. SUBCONTRACTS 
 
6.1.       Except as otherwise noted, contract Work, the cost of which is at least fifty percent (50%) of the total 

Contract Price shall be performed by the Contractor’s own organization.  
 
6.2.       No part of the Work shall be transferred or subcontracted without prior written consent of the Owner, 

and no such consent or approval shall release the Contractor from any obligations to the Owner or 
persons employed by the Subcontractors, or to those supplying materials to the Subcontractors. 

 
6.3.      The Contractor agrees that it is as fully responsible to the Owner for the acts and omissions of its 

Subcontractors and persons either directly or indirectly employed by the Subcontractors as it is for 
the acts or omissions of persons directly employed. 
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6.4.       Nothing contained in the Agreement shall create any contractual relation between any Subcontractor 
and the Owner.  

 
6.5.   The Contractor shall provide the Owner, in writing, the names of any minority and 

disadvantaged business subcontractors to be used on the project on the form provided, 
including the estimated dollar amount of such subcontract and the minority classification of 
such subcontractors.  A minority and disadvantaged business is one that is at least 51% owned 
by an Asian American, Black, Hispanic, American Indian, Eskimo, Aleut, or Female.  N o 
contract pay applications or invoices will be reviewed or processed until the Owner receives 
this information. 

 
VII. COMMENCEMENT AND PROSECUTION OF WORK 
 
7.1. The Contractor shall commence Work within ten (10) Days of the date specified in the Notice to 

Proceed. Time being of the essence of this Project, the Contractor shall prosecute the Work 
diligently, using such means and methods of construction as will secure its full completion within the 
time period specified in the Agreement. No Work shall be done at the site prior to the date specified 
in the Notice to Proceed. 

 
7.2. The Contractor shall proceed with the Work at such rate of progress to insure full completion within 

the Contract Time. It is expressly understood and agreed, by and between the Contractor and the 
Owner, that the Contract Time for the completion of the Work as specified in the Agreement is a 
reasonable time, taking into consideration the average climatic and economic conditions and other 
factors prevailing in the locality of the Project. 

 
7.3. The Contract Time will commence on the date indicated in the Notice to Proceed.  
 
7.4. Once the Contractor has commenced Work, it shall be prosecuted continuously and to the fullest 

extent possible except for interruptions caused by delays authorized or ordered by the Owner by a 
Change Order or by weather. 

 
Except as set forth below, Contractor agrees that it will make no claim for damages arising 
from delay and that the Contractor’s sole remedy for delay is to request a Change Order as set 
forth herein.  The Contract time may be extended by Change Order for such reasonable time 
as the Owner determines if: 
 
i) The Contractor is delayed in the progress of work by any act or omission of the Owner or 

the Engineer, or by any separate Contractor employed by the Owner, or by strikes, 
lockouts, fire, adverse weather conditions not reasonably anticipated, or acts of nature; 

 
ii) Such delay affects the overall completion of the work; 

 
iii) The Contractor gives written notice to the Owner within 48 hours of the start of the 

occurrence, stating the cause of the potential delay and estimate of the possible time 
extension involved; and 

 
iv) The Contractor gives written notice to the Owner of any actual time extension requested as 

a result of the aforementioned occurrences within 10 days after the delay has been 
remedied. 
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Notwithstanding the foregoing, it is agreed that this paragraph does not prevent Contractor 
from making a claim for costs or damages for unreasonable delay caused by acts of omissions 
of the Owner, its agents or employees due to causes within their control, provided that the 
Contractor satisfies the notice requirements contained herein. 

 
7.5. Gifts, gratuities, or favors shall not be given or offered by the Contractor to personnel of the Owner. 
 
7.6. The Contractor shall not employ any personnel of the Owner or the Engineer for any services without 

the prior written consent of the Owner. 
 
7.7. Workers shall have sufficient skill and experience to perform properly the Work assigned to them. 

Workers engaged in special or skilled work shall have sufficient experience in such work and in the 
operation of equipment required to perform it properly and satisfactorily. Any person employed by 
the Contractor or any subcontractor who, in the opinion of the Owner, does not perform his work in a 
proper and skillful manner or is intemperate or disorderly shall, at the written request of the Owner, 
be removed forthwith by the Contractor or subcontractor employing the person and shall not be 
employed again on any portion of the work without the approval of the Owner. 

 
7.8. Equipment shall be of sufficient size and in such mechanical condition as to meet the requirements of 

the Work and produce a satisfactory quality of work. Equipment and the Contractor’s methods and 
means shall be such that no damage to the roadway, adjacent property, or other highways will result 
from its use. The Owner may order the removal and require replacement of unsatisfactory equipment. 

 
VIII. SUSPENSION OF WORK 
 
8.1. The Owner may, at any time and without cause, suspend the Work or any portion thereof for a period 

of not more than 90 Days or such further time as agreed upon by the Contractor, by Written Notice to 
the Contractor. Such Notice shall specify the date on w hich Work shall be resumed and the 
Contractor shall resume the Work on the date so specified. The Contractor will be allowed an 
increase in the Contract Price or an extension of the Contract Time, or both, directly attributable to 
any suspension if the Contractor makes a claim in accordance with the Contract Documents, except 
that no such increase or extension shall be allowed if the suspension was due to a failure by the 
Contractor to perform the Work in accordance with the Agreement. 

         
IX. TERMINATION OF AGREEMENT 
 
9.1. Termination for the Convenience of the Owner 

 
 The performance of Work under this Agreement may be terminated by the Owner in accordance with 

this section in whole, or in part(s), whenever the Owner shall determine that such termination is in 
the best interest of the Owner. Any such termination shall be effected by delivery to the Contractor of 
a notice of termination specifying the extent to which performance of Work under the Agreement is 
terminated, and the date upon which such termination becomes effective. 

 
After receipt of a notice of termination, and except as otherwise directed by the Owner, the 
Contractor shall: 
 
A.    Stop Work under the Agreement on the date and to the extent specified in the notice of 

termination. 
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B.    Place no further orders or subcontracts for materials, services, or facilities, except as may be 
necessary for completion of such portion of the Work under the Agreement that is not 
terminated. 

 
C.    Terminate all orders and subcontracts to the extent that they relate to the performance of the 

Work terminated by the notice of termination. 
 

D.    Assign to the Owner, and as directed by the Owner, all of the right, title and interest of the 
Contractor under the orders and subcontracts so terminated. The Owner shall have the right 
and discretion to settle or pay any and all claims arising out of the termination of such orders 
and subcontracts. 

 
E.    Settle all outstanding liabilities and all claims arising out of such termination of orders and 

subcontracts, with the approval or ratification of the Owner. This approval or ratification will 
be final for all purposes of this section. 

 
F.    Transfer title and deliver to the Owner, as directed by the Owner, the fabricated or 

unfabricated parts, Work in process, completed Work, supplies, and other materials produced 
as a part of or acquired in connection with the performance of the Work terminated by the 
notice of termination, and the completed or partially completed plans, drawings, information 
and other property which, if the Agreement has been completed, would have been required to 
be furnished to the Owner. 

 
G.    Use his best efforts to sell as directed or authorized by the Owner, property of the type 

referred to in Paragraph F above; provided, however, that the Contractor shall not be required 
to extend credit to any purchaser. The proceeds of any such transfer or disposition shall be 
applied in reduction of any payments to be made by the Owner to the Contractor under this 
Agreement or shall otherwise be credited to the Contract price or cost of the Work covered 
by this Agreement or paid in such manner as directed by the Owner. The Contractor may 
acquire any such property under the conditions prescribed and at a price or prices approved 
by the Owner. 

 
H.    Complete performance of that Work which was not terminated by the Owner. 

 
I.    Take such action as may be necessary, or as the Owner may direct, for the protection and 

preservation of the property related to this Agreement which is in the possession of the 
Contractor and in which the Owner has, or may acquire, an interest. 

 
J.    Within 30 Days after the receipt of the Notice of termination, the Contractor may submit a 

list to the Owner for approval, certified as to quantity and quality of any or all items of, 
inventory not previously disposed of, exclusive of items, the disposition of which has been 
directed or authorized by the Owner, and may request the Owner to remove such approved 
items or enter into a storage agreement covering the same. Not later than 15 Days thereafter, 
the Owner will accept title to such approved items and remove them or enter into a storage 
agreement covering same. The list submitted shall be subject to final verification by the 
Owner upon removal of the items, or if the items were stored within 45 Days from the date 
of submission of the list. Any necessary adjustment to correct the list as submitted shall be 
made prior to final settlement. 

 
K.    Within 30 Days after receipt of the notice of termination, the Contractor shall submit to the 

Owner his termination claim. Such claim shall be submitted in writing. Upon failure of the 
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Contractor to submit its termination claim within the time allowed, the Owner may, at its 
discretion, reject such termination claim. Such termination claim shall include the cost of the 
following: 

 
1.    The cost of supplies accepted by the Owner and not previously paid for by the 

Owner, appropriately adjusted for any saving of freight or other charges. 
 
2.    The cost incurred in the performance of the Work terminated, including Initial cost 

and preparatory expense allocable thereto, but exclusive of any cost attributable to 
supplies paid or to be paid for by the Owner. 

 
3.    The cost of settling and paying claims arising out of the termination of Work under 

subcontracts or orders which are properly chargeable to the terminated portion of the 
Agreement, exclusive of amounts paid or payable on account of supplies or materials 
delivered or services furnished by subcontractors or vendors prior to the effective 
date of notice of termination and previously paid for by the Owner. 

 
4.    A reasonable amount of profit or commission, which will be determined based on the 

Project's specific overhead and expense data at the rate computed in the original 
Contract Price or, at the discretion of the Owner, as determined by an audit. The cost 
of the audit will be borne by the Contractor. 

 
5.    Cost of reasonable storage, transportation and other costs incurred in connection with 

the protection or disposition of property allocable to this termination portion of the 
Agreement. 

 
6.    The total sum to be paid to the Contractor shall not exceed the Contract Price as 

reduced by the amount of payments previously made and its further reduced by the 
Contract Price of Work not terminated. Said total sum shall also be reduced by the 
reasonable value, as determined by the Owner, of property which is destroyed, lost, 
stolen, or damaged so as to become undeliverable to the Owner or to a buyer. 

 
9.2. Termination with Cause/Default 
 
 In the event that the Contractor shall for any reason or through any cause be in default of the terms of 

this Agreement, the Owner may give the Contractor written Notice of such default by certified 
mail/return receipt requested at the address set forth herein. 

 
 Unless otherwise provided, Contractor shall have ten (10) Days from the date such notice is mailed in 

which to cure the default. Upon failure of the Contractor to cure the default, the Owner may 
immediately cancel and terminate this Agreement as of the mailing date of the default notice. 

 
 Upon termination, the Contractor shall withdraw its personnel and equipment, cease performance of 

any further Work under this Agreement, and turn over to the Owner any Work in process for which 
payment has been made. 

 
 In the event of violations of law, safety or health standards and regulations, this Agreement may be 

immediately canceled and terminated by the Owner and provisions herein with respect to opportunity 
to cure default shall not be applicable. 
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9.3. Contractor’s Right to Terminate the Agreement 
 

Should the Work be stopped for a period of 90 Days or more, through no fault of the Contractor, or 
should the Owner fail to pay the Contractor any payment within a reasonable length of time after said 
payment shall become due, the Contractor may, upon seven (7) Days written notice to the Owner, 
stop Work, or terminate the Agreement and recover from the Owner payment for all Work executed, 
plus any loss actually sustained, plus reasonable profit and damage; provided, however, the total 
recovery from Owner shall not exceed the Contract Price. 

 
 
X. LIQUIDATED DAMAGES 
 
10.1. It is mutually understood and agreed by and between the Contractor and Owner that in the execution 

of the Work, time is an essential element of the Agreement, and it is important that the Work proceed 
vigorously to completion. 

 
10.2. The Owner has the right to deduct any liquidated damages from any money in the Owner’s hands, 

otherwise due, or to become due, to the Contractor, and to sue for and recover any additional 
compensation for damages for non-performance of the Work or failure to complete the Work within 
the Contract Time. 

 
10.3.    The assessment of liquidated damages for failure to complete the Work within the Contract Time 

shall not constitute a waiver of the Owner’s right to collect any additional damages that the Owner 
may sustain by failure of the Contractor to carry out the terms of the Agreement.  

 
The contract will contain a clause deducting One Thousand Dollars and No Cents ($1000.00) 
per calendar day as liquidated damages for failure to complete work prior to the established 
Substantial Completion date.  And an additional Five Hundred Dollars and No Cents ($500.00) 
per calendar day as liquidated damages for failure to complete work prior to the established 
Final Completion date.  If substantial completion is not achieved by the time of final 
completion then liquidated damages for both substantial and final completion shall run 
concurrently until substantial completion is achieved. 

 
10.4.     In the event of delay in the completion of the Work as specified beyond the Completion Date as 

adjusted by Change Orders, it would be difficult to determine the exact amount of the loss or 
damages suffered by the Owner due to delays in completion of the Agreement. Therefore, for every -
Day of delay past Completion Date of this Agreement as adjusted by Change Orders, the Contractor 
and the Contractor’s Surety will be liable to the Owner, as liquidated damages for delay and not as a 
penalty, in the sum designated in Section 102, III. Bid Form, and in paragraph H of the Agreement 
between Contractor and Owner as set forth in Section 103, for each and every calendar Day the 
Contractor shall be in default, as follows:   

 
A.         If Substantial Completion has not been achieved by the scheduled Substantial Completion 

date, the Substantial Completion liquidated damages shall accrue each day until Substantial 
Completion is achieved. 

 
B.         If neither Substantial Completion nor Final Completion has been achieved by the scheduled 

Final Completion date, only Substantial Completion liquidated damages shall occur each day 
until Substantial Completion is achieved and, thereafter, Final Completion liquidated 
damages shall accrue each day until Final Completion is achieved. 
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C.         If Substantial Completion has been achieved but Final Completion has not been achieved by 
the Final Completion date, Final Completion liquidated damages shall accrue each day until 
Final Completion is achieved. 

 
D.         S ubstantial Completion liquidated damages and Final Completion liquidated damages shall 

not run concurrently. 
 

E.         The scheduled Final Completion date shall not be extended, in any case, solely because 
Substantial Completion was not achieved by the scheduled Substantial Completion date. 

 
F.         This paragraph will not apply to delays in completion of the Work due to acts of God, acts of 

the Public Enemy, acts of the Government (in either its sovereign or contractual capacity), 
fires, floods, strikes, or unusually severe weather, provided, that the Contractor shall, within 
five (5) days from the end of the month in which such delay occurred, notify the Owner in 
writing of the causes of delay and the facts relating thereto; and, provided that such delay 
occurs prior to the Substantial Completion date or, if Substantial Completion has been 
achieved, such delay occurs prior to the Final Completion date.  F ailure to provide such 
notice shall preclude the Contractor from claiming that delays resulted from the acts of God, 
acts of the Public Enemy, acts of the Government (in either its sovereign or contractual 
capacity), fires, floods, strikes, or unusually severe weather. 

 
G.         Nothing in the above clause shall be interpreted as limiting in any way, the Owner’s right to 

proceed against the Contractor for additional damages or losses. Liquidated damages are for 
delay only and are in addition to any other rights available to the Owner by contract or law. 
To the fullest extent permitted by Laws and Regulations, the Contractor shall waive any 
defense as to the validity of such liquidated damages as set forth herein on the grounds that 
such liquidated damages are void as penalties or are not reasonably related to actual 
damages. 

 
10.5.     Weather shall be considered “unusually severe”, only if a weather condition (or any combination of 

weather conditions) prevents the Contractor from working a number of workdays during a calendar 
month, which number exceeds the number of workdays listed below for that calendar month. Delays 
will only be allowed for the amount of lost work days in excess of the following: 

 
January   6  July   4 
February  4  August   3 
March   4  September  3 
April   3  October   3 
May   4  November  3 
June   4  December  5 
 

10.6.     The Contractor shall anticipate the potential loss of the number of workdays listed above for each 
calendar month due to weather, and shall schedule the Work accordingly. Any schedules submitted 
shall include the above number of days each month as lost days. The Owner shall determine, upon 
examination of submitted evidence, whether or not weather prevented the Contractor from 
performing Work on the days claimed by the Contractor. The Owner’s determination shall be final 
and binding upon the parties. 

 
10.7. The Work shall be considered complete when the following criteria have been met; all items of the 

Work have been constructed, inspected and accepted by the Owner and further that all punch list 
items have been corrected and the Owner has issued a letter of acceptance. 
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XI. SEPARATE CONTRACTS BY OWNER 
 
11.1. The Owner reserves the right to award other contracts in connection with the Project, the work under 

which may proceed simultaneously with the execution of this Agreement. The Contractor shall afford 
other separate contractors reasonable opportunity for the introduction and storage of their materials 
and the execution of their work, and the Contractor shall take all reasonable action to coordinate its 
Work with theirs. If the work performed by the separate contractor is defective or so performed as to 
prevent the Contractor from performing the Work, the Contractor shall immediately notify the Owner 
upon discovering such conditions. Upon receiving notification, the Owner shall take such appropriate 
steps as are necessary to allow the Contractor to perform Work under the Agreement, and appropriate 
extensions of time and change orders will be given to the Contractor, pursuant to the Agreement, to 
compensate for any delays and extra costs caused by separate contractor's performance. 

      
XII. INDEMNIFICATION 
 
12.1. To the fullest extent permitted by Laws and Regulations, the Contractor shall indemnify and hold 

harmless the Owner, the Engineer, the Engineer’s Consultants and officers, directors, employees, 
agents and other consultants of each and any of them from and against all claims, costs, losses and 
damages (including, but not limited to all fees and charges of engineers, architects, attorneys and 
other professionals and all court or arbitration or other dispute resolution costs) caused by, arising out 
of or resulting from the performance of the Work, provided that any such claim, cost, loss or damage: 
(i) is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible 
property (other than the Work itself), including the loss of use resulting therefrom, and (ii) is caused 
in whole or in part by any negligent act, errors, omissions, recklessness, or intentionally wrongful 
conduct of the Contractor, any Subcontractor, any supplier, any person or organization directly or 
indirectly employed by any of them to perform or furnish any of the Work or anyone for whose acts 
any of them may be liable, regardless of whether or not caused in part by any negligence or omission 
of a person or entity indemnified hereunder or whether liability is imposed upon such indemnified 
party by Laws and Regulations regardless of the negligence of any such person or entity. 

 
12.2. In any and all claims against the Owner or any of the Owner’s consultants, agents, officers, directors, 

or employees by any employee (or the survivor or personal representative of such employee) of the 
Contractor, any Subcontractor, any supplier, any person or organization directly or indirectly 
employed by any of them to perform or furnish any of the Work or anyone for whose acts any of 
them may be liable, the indemnification obligation shall not be limited in any way by any limitation 
on the amount or type of damages, compensation, or benefits payable by or for the Contractor or any 
such Subcontractor, supplier or other person or organization under workers’ compensation acts, 
disability benefit acts or other employee benefit acts. 

 
12.3. The indemnification obligations of the Contractor shall not extend to the damages caused by the 

Owner and the Owner’s consultants, officers, directors, employees or agents resulting from the 
negligent preparation or approval of, Drawings, or Specifications. 

        
 
 

End of Section 
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SECTION 109 
 

MEASUREMENT AND PAYMENT 
 
 

I.          MEASUREMENT AND PAYMENT PROCEDURES  
 
1.1. General 

 
A. Measurement will be made on the basis of co mpletion of the Work in accordance with the 

Contract Documents and the appropriate specification section. 
 
B. Measurement of quantities will be m ade by the Contractor in the  presence of the Owner.   

The methods of measurement and com putations used in determination of quantities of 
materials furnished and installed shall be those generally recognized as conforming to good 
engineering practice. 

 
C. The term "Complete in Place" will mean that the item of Work shall be furnished and 

installed in accordance with the Contract Do cuments complete with all appurtenances 
necessary for the ite m to be used for its inte nded function.  Testing and acceptable result s 
shall be included. 

 
D. Linear foot and vertical fo ot measurements shall be measured along the horizontal plane of 

the ground or paved surface. 
 
E. Area computations shall be made on the surfac e.  Pay measurements for area computations 

will not exceed plan dim ensions as shown on the Drawings, unless otherwise approved by 
the Owner in writing. 

 
F. No payment will be made for length, width, or depth, in excess of that  shown on the  

Drawings or specified in the Specifications for any construction, unless otherwise approved 
by the Owner in writing. 

 
G. The term "E ach" when u sed as an it em of payment will mean complete payment for the 

Work described in the Contract Documents. 
 
H. The word "Lump Sum" when used as an item of payment will mean complete payment for 

Work described in the ite m, including all materials, labor, and equipm ent necessary to 
complete the Work in accordance with the Contract Documents. 

 
I. Quantities will be measured and paid for in acco rdance with one of the following m ethods, 

and as specified on the Bid form 
 

1.2.       Incidental Items 
 

A. There are nu merous incidental ite ms of work that are required to complete the Project.  
While these items may not be specifically mentioned or illustrated by the Contra ct 
Documents and there m ay be no specif ic pay items listed for the m, the Contractor will b e 
required to perform those incidental tasks that  can be anticipated through inspe ction of the 
Contract Documents, inspection of the construction are a, and e xperience in this class of 
construction. 
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B. Items considered incidental work shall  not be  measured for payment or paid  for as  such 

unless specified as unit price by items on the bid form.  These items and their costs shall be 
included in the unit prices or lu mp sum bid for the pay  items unless bid separat ely.  
Incidental items include but are not limited to the following: 

 
1. Allaying dust and mud  
2. Daily cleanup 
3. Excavation and dewatering 
4. Furnishing, hauling, placing, manipulating, and compacting material 
5. Location of existing utilities  
6. Material royalties 
7. Mobilization and demobilization 
8. Offsite disposal of excess excavated, surplus and remnant excavated materials 
9. Permits, unless provided by the Owner 
10. Removal and replacement of existing si gns, fences, mail boxes, and sim ilar existing 

improvements 
11. Site restoration and cleanup 
12. Site security 
13. Stakeout and surveying 
14. Traffic control 
15. Minor relocation of buried cables, gas  lines, water  lines, sewer  lines, or similar  

utility lines 2 inches and smaller in diameter 
16. Construction entrances 
17. Pavement marking 
18. Final Surface restoration 
19. Top soil and seeding 
20. Clearing and grubbing 
21. Protection of existing utilities and other facilities. 

 
C. Description of Measurement and Payment Items 
   Refer to Section 110 - Special Provisions, Appendix D 

 
1.3 Schedule of Values for Lump Sum Bid Items 
 

A. Within fourteen (14) days after the Effective Date of the Agree ment, the Contractor shall  
submit a schedule of values for all of the Wo rk which shall include quantities and prices of 
items aggregating the Contract Price an d shall subdivide the Work into com ponent parts in 
sufficient detail to serve as the basis for progress payments during construction.  Such prices 
shall include an appropriate amount of overhead and profit applicable to each i tem of Work.  
The Owner shall review the schedule and shall respond i n writing to the Cont ractor within 
ten (10) Days either approving or disapprovi ng the schedule.  If  the schedule of values is  
disapproved, the Contractor shall resubm it the schedule with revised  value or additional 
substantiating data and t he Owner shall either  approve or disapprove the revised schedule 
within ten (10) Day s.  No pay ments shall be processed or approved until the  schedule of 
values is approved by the Owner. 

 
1.4 Application for Progress Payment by Contractor 
 

A. Unless otherwise provided in this Section,  the Owner shall make monthly progress 
payments to the Contractor on the basis of a duly certified and approved Ap plication for 
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Payment for Work perfor med during the precedi ng calendar month as approved by the 
Owner. 

 
B. At least ten (10) Days before each partial progress payment (but not more often than once a 

month), the Contractor shall submit to the Owner an Application for Payment filled out and 
signed by the Contractor f or the Work co mpleted during the period covered by  the partial  
progress payment estimate and supported by such data as is required by the Contract  
Documents. 

 
C. The schedule of values for  lump sum items established as provided in Section 109-1.2 shall 

serve as the basis for progress payments and shall be incorporated into a form of Application 
for Payment acceptable to the Owner. 

 
D. Record drawings must be submitted with monthly invoices in accordance with HRPDC 

Section 105. 
 
1.5 Payment for Material on Hand 
 

If payment is requested on the basis of materials and equipment not incorporated in the W ork, but 
delivered and suitably stored at the site or at another location agreed to in writing, the Application for 
Payment shall be acco mpanied by a bill of sale, invoice or other instrum ent documenting that the 
materials and equipment are free and clear of all Liens and evidence that the mat erials and equipment 
are covered by  appropriate property insurance, all of which will be satisfactory to t he Owner. Th e 
Owner, at its sole discretion, may not pay for stored materials without prejudice and without cause. 

 
1.6 Review of Applications for Progress Payments 
 

A. The Owner shall, within t en (10) Days after receipt of each Application for Pa yment, make 
such investigations as dee med necessary to verify the accurac y of the Application for  
Payment and either accept the application as accurate and suitable for payment or return the 
Application to the Contr actor indicating in writi ng the Owner’s reasons for refusing 
payment.  If pay ment is r efused, the C ontractor shall make the necessary corrections and 
resubmit the Application and the Owner shall have an additional t en (10) Days after receipt 
of the correc ted Application for Pay ment from the Contractor t o determine whether this 
Application is accurate and suitable for payment. 

 
B. The Owner shall, within 30 Days after accepta nce of the Applic ation for Pa yment, make 

payment to t he Contractor.  The Own er may refuse to m ake payment of the  full am ount 
because claims have been made against the Owner on account of t he Contractor’s 
performance or furnishing of the Work, or because Liens have been filed in connection with 
the Work, or because ther e are other clai ms entitling the Owner  to a set-off against the 
payment. The Owner shall give the Contractor immediate written Notice stating the reasons 
for its failure to make payment. 

 
C. The Owner may  also refuse to m ake payment of t he full am ount because there are other 

items entitling the Owner to retain set-offs from the amount recommended, including but not 
limited to: 

 
1. Owner compensation to the Engineer for actual costs for extra personnel hours for 

labor plus expenses because of the following Contractor caused events: 
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a. Witnessing re-testing of corrected or replaced defective work. 
 

b. Return visits to manufact uring facilities to witness factory  testing or re-
testing. 

 
c. Evaluation of proposed substitutes and in m aking changes to Contract  

Documents occasioned thereby. 
 

d. Overtime worked by the Contractor necessitating the Engineer, Residen t 
Project Representative (and support staff, if any), to work overtime. 

 
2. Liability for liquidated dam ages incurred by  the Contractor as set forth in the 

Agreement. 
 

3. Loss to Owner caused by Contractor acts or omissions including, but not limited to: 
 

a. Defective Work not remedied; 
 

b. Claims filed or rea sonable evidence indicating probable filing of claims 
against the Contractor; 

 
c. Failure of th e Contractor to m ake payments properly to su bcontractors or 

for materials or labor; 
 

d. A reasonable doubt that t he Project can be co mpleted for the balance then  
unpaid; 

 
e. Failure to maintain (each month) the record set of Dra wings and 

Specifications.  Failure to provide th e Owner with record Dr awings and 
Specifications within thi rty (30) calendar Day s from the date of the  
Substantial Completion; 

 
f. Failure to periodically remove and dispose of accumulated debris, rubbish, 

and discarded/damaged materials; 
 

g. Persistent failure to carry out the Work in accordance with th e Contract 
Documents; 

 
h. A reasonable dou bt that the Work wil l be com pleted within t he Contract 

Time. 
 

4. Failure of the Contractor to subm it an updated progress schedule or other req uired 
supporting documentation (if requested b y the O wner) to the  Owner with the 
monthly application for progress payment. 

 
1.7 Retained Funds 
 

A. The Owner shall retain five percent (5%) of the total am ount of each parti al progress 
payment to assure faithful performance of the Agreement by the Contractor. The Owner will 
release all retainage upon Final Payment. 
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B. Pursuant to and in accordance with Section 2.2-4334 of the Code of Virginia, the Contractor 
may exercise the option t o use the escrow ac count utilization procedure with respect to  
retained funds. The Contractor may  do so by indicating its preference for this procedure in 
the appropriate space provided on the Bid Form. 

 
1. Should this option be selected, the Contract or shall execute the Escrow Agreement 

and shall submit same to the Owner in the manner prescribed by law.  If the Es crow 
Agreement form is not submitted as noted, the Contractor shall forfeit such rights to 
the use of the escrow account utilization procedure. 
 

2. In order to have retained funds paid to an escrow account, the Escrow Agreement 
shall be executed by the Contractor, the escrow agent, and the surety , and shall b e 
submitted by the Contractor to t he Owner fo r approval by  the Owner’s attorney.  
The Contractor’s escrow agent shall be a trust company, bank or savings institution 
with its principal office l ocated in the Commonwealth of Virginia.  The Escrow 
Agreement shall contain the com plete address of the escrow agent and surety, and 
the executed Escrow Agreement will be authority for the Owner t o make payment 
of retained funds to the Escrow Agent.  After approving the Escrow Agreement, the 
Owner shall pay to the escrow agent the funds retained as provided herein excep t 
that funds retained for lack of progre ss or other deficiencies on the part of  the 
Contractor shall not be paid to the Escrow Agent.  The Escrow Agent may, in 
accordance with the terms of the Escrow Agreement, invest the funds paid i nto the 
escrow account and pay earnings on such invest ments to the Contractor or rel ease 
the funds to t he Contractor provided t hat such funds are fully  secured by approved 
securities. 

 
3. Retained funds invested and securities he ld as collateral for retainage may be 

released only as and when directed by the Owner.  When the Final Payment is paid, 
the Owner shall direct to the Contractor  monies due as determined by the Owner.  
The Owner reserves the right to recall retained funds and to release retained funds to 
the surety upon receipt of written request from the Contractor or in the event of 
default. 

 
4. The escrow account proc edure shall appl y to any contract for the sum of Two  

Hundred Thousand Dollars ($200,000), or more, for construct ion of highways, 
roads, streets, bridges, parking lots, demolition, clearing, grading, excavating, 
paving, pile driving, miscellaneous drainage structures, and the installation of water, 
gas, sewer lines, and pumping stations. 

 
1.8 Conditions of Payment to Contractor 
 

A. All material and Work covered by  partial progress payments shall thereupon beco me the 
sole property of the Own er, but this provision sh all not be construed as relieving the 
Contractor from the sole responsibility for th e safety and protect ion of all materials and 
Work upon which payments have been made  or the restoration or replacement of any 
damaged or stolen Work or property or as a waiver o f the right of the Owner to require the  
fulfillment of all the terms of the Agreement 

 
B. Prior to Substantial Completion, the Owner, with the concurrence of the Contractor, may use 

any completed or substantiall y completed portions of the Work.  Such use shall not 
constitute an acceptance of such portions of the Work. 
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C. The Owner shall have the right to ente r the premises for the purpose of doin g work not 

covered by the Contract Documents.  This provision shall not be construed as relieving the 
Contractor of the sole re sponsibility for the care and protection of the Work, or the 
restoration of any damaged Work except such as may be caused by agents or employees of 
the Owner. 

 
D. The Contractor shall indemnify and save the Owner or the Owner's agents harmless from all 

claims growing out of the lawful demands of Subcontractors, laborers, workmen,  
mechanics, material men, and furnishers of machinery and parts thereof, equipm ent, tools 
and all supplies, incurred in the fur therance of the perfor mance of the Work .   The 
Contractor shall, at the Owner's request, furnish satisfactory evidence that all obligations of 
the nature designated above have been paid, discharged, or waived.  If the Contractor fails to 
do so the Owner may, after having notified the Contractor, either pay  unpaid bills or 
withhold from the Contractor's unpaid co mpensation a su m of money deemed reasonably  
sufficient to pay any and all such lawful claims until satisfactory evidence is furnished that 
all liabilities have been f ully discharged whereupon payment to the Contractor shall be  
resumed, in accordance with the terms of the Contract Documents but in no event shall the  
provisions of this Section be construed to impose any obligations upon the Owner to either 
Contractor, the Surety, or any third party.  In paying any unpaid bills of the Contractor, any  
payment so made by  the Owner shall be considered as a pay ment made under the Contract 
Documents by the Owner to the Contractor and the Owner shall not be lia ble to the 
Contractor for any such payments made in good faith. 

 
E. The Contractor shall take one of the two following actions within seven (7) day s after 

receipt of am ounts paid to the Cont ractor by the Owner for  Work perfor med by the 
Subcontractor under the Agreement: 

 
1. Pay to the S ubcontractor the proporti onate share of the total pay ment received 

attributable to the Work performed by the Subcontractor under the Agreement; or 
 

2. Notify the Owner and Subcontractor, in writing, or his intention to withhold all or a 
part    of the Subcontractor’s payment with the reason for nonpayment. 

 
F. All contracts awarded by the Contractor to a Subcontractor for any portion of the Work shall 

include: 
 

1. An interest clause that obligates the Contract or to pay interest to the Subcontra ctor 
on all am ounts owed b y the Contractor that rem ain unpaid aft er seven (7) days 
following receipt by the Contractor of payment from the Owner for Work performed 
by the Subcontractor under that contract, except for amounts withheld as allowed.  

 
2. An interest rate clause stating, “Unless otherwise provided under the terms of this 

contract, interest shall accrue at the rate of one percent per month.” 
 

3. A payment clause that requires (i) individua l contractors to pr ovide their s ocial 
security numbers and (ii) proprietorships, partnerships, limited liability companies 
and corporations to provide their federal employer identification numbers. 

 
G. The Contractor shall include in each of its subc ontracts a p rovision requiring each 

Subcontractor to include  or otherwise be subject to the sa me payment and interest 
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requirements as specifie d in Section 1.7 above, with respect to eac h lower-tier 
Subcontractor. 

 
H. A Contractor’s obligation to pay an i nterest charge to a Subcontractor pursuant to the 

payment clause in this section may not be construed to be an obligation of the Owner.  A 
contract modification may not be made for the purpose of providing reimbursement for such 
interest charge.  A cost reim bursement claim may  not include any amount for 
reimbursement for such interest charge. 

 
1.9 Final Payment 
 

After the Contractor has completed all corrective Work as dete rmined by a final inspecti on to the 
satisfaction of the Owner and has delivered a ll maintenance and operatio ns manuals, schedules, 
guarantees, bonds, certificates of inspection, and ot her documents as required by the Contract 
Documents, the Contractor may make application for final payment following the procedure for 
partial progress pay ments.  Within thirty (30) da ys after approval, the Ow ner shall pa y to the  
Contractor the am ount stated, less all prior payments and advances to or for the account of the  
Contractor.  All prior estimates and payments including those relating to extra Work shall b e subject 
to correction by  this payment, which is called the Final Pay ment. The Contractor's obligation to 
perform the Work and com plete the P roject in acc ordance with the Contract Docu ments shall be 
absolute.  Neither approva l of any  progress or Fi nal Payment by the Owner nor the issuance of a  
Certificate of Substantial Completion, nor any payment by Owner to Contra ctor under the Contract 
Documents, nor any use or occupancy of the  Project or any part thereof by Owner, nor any act of 
acceptance by Owner nor any  failure to do so, nor a ny correction of defective  Work by Owner shall 
constitute an acceptance of Work not in accordance with the Contract Documents. 

 
1.10 Acceptance of Final Payment Constitutes Release 
 

The acceptance by the Contractor of the Final Payment shall be and operate as a release to the Owner 
of all claims and of  all liability to the Contractor for all things done or furnished in connection with 
this Work excepting the Contractor 's claims for interest upon Final Payment, should this payment be 
improperly delayed.  No  payment, final or otherwi se, or partial or entire us e or occupan cy of the 
Work by the Owner, shall constitute an acceptance of  any Work or materials not in accordance wit h 
the Contract Docu ments, nor shall the same reli eve the Contractor of responsibilit y for faulty 
materials or workmanship or operate to release the Contractor or his Surety from any obligation under 
the Contract, the Performance Bond and Payment Bond. 

 
1.11 Assignments 
 

Neither party to the Agre ement shall sell, transfer, assign or otherwise dis pose of the whole or any 
parts of the Agreement or of the right, title or interest therein without the prior written consent of the 
other, nor shall the Contractor assign any monies due or to be come due hereunder, without the  
previous written consent of the Owner. 

  
1.12 Payment Affidavit 
 

The Owner, before making an y payment, including the final payment, if it i s deemed that such 
procedure necessary to protect his interests, may require the Contractor to furnish an affidavit from 
all subcontractors and material suppliers used in conjunction with this Contract that each ha s been 
paid in full, or in the alternative, an affidavit that so far as he h as knowledge or information, all 
payments have been made and that there is no basis under which a claim  against the payment bond 
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could be filed.  However, the Owner may make payments in part or in full to the Contractor without 
requiring the affidavits, and the payments so made shall not impair the obligations of any  Surety or 
Sureties on any bond or bonds furnished under this Contract. 

 
II. CHANGE ORDERS AND FIELD ORDERS 
 
2.1. The Owner may at any time, as the need arises, order changes within the scope of the Work without 

invalidating the Agreement.  If such changes increase or decrease the amount due under the Contract 
Documents, or in the time required for perform ance of the Work, an equitable adjust ment shall be 
authorized by Change Order. 

 
2.2. The Contract Price and Contract Tim e may be changed only by a Change Order, approved b y the 

Owner prior to the performance of the Work by the Contractor or granted by the Owner upon written 
Notice by Contractor submitted in accordance with Section 104-5.2 and 5.3 or Section 105-16. 2.  
The value of any  Work covered by a Change Order or of any claim for increa se or decrease in the 
Contract Price or Contract Time shall b e established in accordance with the following m ethods in 
the order of precedence listed below: 

 
  A. established contract unit prices; 
 
  B. an agreed lump sum or unit price established by direct negotiation between the Contractor  

and the Owner; or, 
 

C.         In the event that any changes in the Work are not settled under A. and B. above, the Contract 
Price shall be adjusted for non-negotiated items in accordance with the following: 

 
1. In any case such change involves extra Work  which is performed by the Contractor, 

the Contract Price shall b e increased by fifteen (15%) for overhead and profit. (a)  
the direct cost of such Work, as mutually agreed upon or otherwise as determined in 
accordance with the Contr act Documents, and (b) ten percent (10%) of the amount  
of (a) to cover Contractor’s additional job (field and home office) overhead, and (c) 
five percent (5%) of the sum of (a) and (b) to cover Contractor’s additional job 
profit. 

 
2. In any case such chan ge involves ex tra Work which is perfor med by a 

Subcontractor, the Contract Price shall  be increased  by ten percent (10%) of total 
determined in paragraph C(1) above for overhead and profit.  (a) the amount paid by 
the Contractor to the Subcontractor for such extra Work, and (b) seven and one -half 
percent (7-1/2%) of the amount paid to the Subcontractor to cover the Contractor’s 
additional job (field and home office) overhead and (c) five percent (5%) of the sum 
of (a) and (b) to cover Contractor’s add itional job profit.  On Work perform ed by 
the Subcontractor, the Subcontractor  shall be allowed overh ead and pro fit in 
accordance with paragraph C(1) above. 

 
3. In the case o f either subparagraph 1 or 2 above, the Contract Price shall also  be 

increased by the corresponding increase in th e cost of the Contractor’s performance 
bond. 
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2.3. It is the Contractor's responsibility to notify his Surety of any change aff ecting the general scope of  
the Work or change in the Contract Price and/or C ontract Time so that the amount of  the applicable 
Bonds shall be adjusted accordingl y.  The Contractor shall furnish proof of s uch adjustment to the  
Owner. 

 
2.4.       Whenever changes, alterations, additions, omissions, or revisions are called for b y the Owner fo r 

which the necessary Drawings and deta ils have been completed and submitted to the Contractor, or 
when changes, alterations, additions or omissions are clearly given in writing to the Contract or, the 
Contractor is to subm it an itemized statement of quantities and prices incidental to such revisions, 
changes, additions and omissions. 

 
2.5.       The Owner may at any time order minor changes within the scope of Work by issuing a Field Order.  

The Contractor shall proc eed with the performance of any changes in the Wo rk so ordered by the 
Owner unless the Contrac tor believes t hat such Fiel d Order entit les the Contractor to a  change in 
Contract Price or Tim e or both, in which event the C ontractor shall give the O wner written Notice 
thereof within seven (7) day s after the receipt of  the ordered change.  The Contractor shall not 
execute such changes pending the recei pt of an ex ecuted Change Order or furt her instruction from 
the Owner.  The Owner shall respond to such written Notice from Contractor within twenty-one (21) 
days after receipt. 

 
2.6.       If any item in the Agreement is determined to be unnecessary for the proper completion of the Work 

contracted, the Owner may, upon written Notice t o the Contractor, eli minate such item from the 
Agreement.  Pay ment will not be made for such item except that the Contractor shall b e 
compensated for the actual cost of  any Work performed for the installation of such item and the net 
cost of materials purchased, including freight and ta x costs, as evidenced by invoice.  No additional  
compensation will be made for overhead or anticipated profit. 

 
2.7.      The Contractor shall not be entitled to any ad justment in the Contract Price or Contract T ime due to 

any condition or alleged condition if: 
 

A.   The Contractor knew of the existence o f such conditions at the time the Contractor made a 
final commitment to the Owner in res pect of Contract Price and Contract Ti me by the 
submission of a Bid; or 

 
B.   The existence of such condition could r easonably have been discovered or revealed as a 

result of any examination, investigation, exploration, test or study of the site and contiguous 
areas required by the Contract Documents to be conducted by or for the Contractor prior to 
the Contractor making such final commitment; or 

 
C.  The Contractor failed to give the written No tice within the time and as required by  Section 

104-5.2 and 5.3 or Section 105-16.2. 
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III. CHANGE ORDER  
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IV. APPLICATION FOR PAYMENT 
        

PROJECT SUMMARY 
 

Date:____________________________ Contractor’s Name:_______________________________________ 
Project Name:_______________________________________ Project Number:_______________________ 
  
Original Contract Amount:      $___ _____________ 
Original Contract Time:       ________________ days 
Adjusted Contract Amount (by approved Change Orders): $________________ 
Adjusted Contract Time (by approved Change Orders):       _______________ days 
Adjusted Contract Completion Date:         _______________  
    

STATUS OF WORK PERFORMED 
 

A. Total Value of All Work Performed to Date:      $_______________                             
B. Less _______% Retained by Owner:      $_______________                              
C. Net Amount Earned on Contract to Date: (A-B)    $_______________                               
D. Less Amounts of Previous Payments Approved:    $_______________                               
 
BALANCE DUE THIS PAYMENT: (C – D)     $_______________                              
 
Value of Work Remaining to be Completed:     $_____________  
Percentage Complete to Date (Value/Time):                      %                % 
 
    CERTIFICATION OF CONTRACTOR 
I certify to t he best of my knowledge and belief that  all item s and am ounts on the face of the attached  
estimate and invoice and this Application for Pay ment are correct; that all Work h as been performed and/or 
material supplied in full accordance wi th the terms and conditions  of the Contract Documents, including all 
duly authorized deviations, substitutions, alterations, additions and/or  dele tions; that the foregoing is a true 
and correct s tatement of the Contract Price up to and including the last day  of the period  covered by  this 
estimate and Application for Pay ment; that no part  of the "BALANCE DUE THIS PAYM ENT" has been  
received; that all previous Progress P ayments received on this  Agreement have been a pplied by the 
undersigned to discharge in full all obl igations of the undersigned incurred in  connection with the Work 
covered by prior applications for payment under t his Agreement; and that all materials and equ ipment 
incorporated in said payment or otherwise listed in o r covered by this Application for Payment are free and 
clear of all liens, claims, security interest and encumbrances. 
 
     APPROVALS 
This Application for Payment has been checked, verified and approved for payment by: 
 
______________________  _________________________________________________________ 
Contractor   By   Title    Date 
______________________  ________________  ________________________  _______________ 
Construction Inspector  By    Title   Date  
______________________  ________________  ________________________  _______________ 
Engineer (Consultant)        By    Title    Date  
______________________  ________________  ________________________  ______________ 
Project Manager (City of Norfolk)  By    Title    Date  
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V. ESCROW AGREEMENT  
 
THIS ESCROW AGREEMENT, made and entered into this           day of                         , 20    , by, between 
and among the                                           (Owner) and _________________________________(Contractor), 
and__________________________________________________ (Bank), a trust company, bank, or savings 
and loan institution with its principal  office located in the Commonwealth and  
___________________________________ (Surety), provides: 
 
5.1. The Owner and the Cont ractor have entered into a n Agreement dated ( month, date, year ), with 

respect to a Project titled __ ___________________________________ (the Agreement).  This 
Escrow Agreement is pursuant to, but in no way amends or modifies the Agreement. Payments made 
hereunder or the release of funds from  escrow shall not be de emed approval or acceptance of  
performance by the Contractor. 

 
5.2. In order to assure full and satisfactory performance by the Cont ractor of its obligations under the 

Agreement, the Owner is entitled to retain certa in amounts otherwise due the Contractor, known as 
retainage.  The Contractor has, with the approval of the Owner, el ected to have such retaina ge held 
in escrow by the Bank.  This docum ent sets forth the ter ms of the escrow.  T he Bank shall not be 
deemed a party to, bound by, or required to inquire into the terms of the Agree ment or any  other 
instrument or agreement between the Owner and the Contractor. 

 
5.3. The Owner shall from time to time pursuant to its Agreement pay to the Bank amounts retained by it 

under the Ag reement. Except as to amounts actuall y withdrawn from escrow b y the O wner, the 
Contractor shall look solely to the Bank for the payment of funds retained under the Agreement and 
paid by the Owner to the Bank. 

 
The risk of loss by diminution of the principal of any funds invested under the terms of this Escrow 
Agreement shall be solely upon the Contractor. 

 
5.4. Funds and securities held by the Bank pursuant to this Escrow Agreement shall not  be subject to 

levy, garnishment, attach ment, lien or other pro cess whatsoever.  The Contractor agrees  not to 
assign, pledge, discount, sell or otherwi se transfer or dispose of its interest in the escrow account or 
any part thereof, except to the Surety. 

 
5.5. The following securities, and none ot her, are approved securities for all purposes of this Escro w 

Agreement: 
 

A. Unites States Treasury Bonds, United Stat es Treasury Notes, Unites States Treasury  
Certificates of Indebtedness or United States Treasury Bills; 

 
B. Bonds, notes and ot her evidences of inde btedness unconditionally guaranteed as to the  

payment of principal and interest by the United States. 
 

C. Bonds or notes of the Commonwealth of Virginia; 
 

D.  Bonds of any political subdivision of the Commonwealth of Virginia, if such bonds carried, 
at the time of purchase by the Bank or deposit by  the Contractor, a Sta ndard and Poor’s or 
Moody’s Investors Service rating of at least “A”; and, 

 
E. Certificates of deposit issued by commerci al banks located within the Commonwealth,         

including, but not limited to, those insured by the Bank and its affiliates. 
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F. Any bonds, notes, or other evidences of indebtedness listed in Paragraphs A through C may 

be purchased pursuant to a repurchase agreem ent with a bank, within or without t he 
Commonwealth of Virginia having a com bined capital, surplus and undi vided profit of not 
less than $25,000,000, provided the obl igation of the Bank to rep urchase is within the time 
limitations established for investments as set forth herein.  The re purchase agreement shall 
be considered a purchase of such securities even  if title, and/or possession of such securities 
is not transferred to the Escrow Ag ent, so long as the repurchase obligation of the bank is 
collateralized by the securiti es themselves, and the securities h ave on the date of the 
repurchase agreement a fair market value equa l to at least 100% of the amount of the 
repurchase obligation of the Bank and the securities are held by a third party, and segregated 
from other securities owned by the Bank. 

 
No security is approved hereunder which matures more than five years after the date of its purchase 
by the Bank or deposit by the Contractor. 

 
5.6. The Contractor may from time to time withdraw the whole or any portion of th e escrowed funds by 

depositing with the Bank securities approved, in writing, by the Owner in an amount equal to, or in 
excess of, the am ount so withdrawn.  Any  securities so deposited or withdra wn shall be valued at  
such time of deposit or withdrawal at t he lower par or market value, the latter as determined by the 
Bank.  Any securities so deposited shall thereupon become a part of the escrowed fund. 

 
Upon receipt of a direction signed by the chief administrative and financial official of the Owner, the 
Bank shall pay  the princi pal of the fund, or an y specified amount thereof, t o the Owner.  Such  
payment shall be made as soon as is practicable after receipt of the direction. 

 
Upon receipt of a direction signed by either the chief administrative or the chief financial official on 
behalf of the Owner, the Bank shall pay  and deli ver the principal of the fund, or an y specified 
portion thereof, to the Contractor, in cash or in ki nd, as may be specified by  the Contractor.  Suc h 
payment and delivery shall be made as soon as is practicable after receipt of the direction. 

 
5.7. For its services hereunder the Bank shall be en titled to a reasonable fee in accordance with its 

published schedule of fees or as may be agreed upon by the Bank and the Contractor.  Such fee and 
any other costs of administration of this Escrow Agreement shall be paid from  the income earned 
upon the escrow fund and, if such income is not sufficient to pay the same, by the Contractor. 

 
Under no ci rcumstances shall the Owner be res ponsible to the Bank for  any fee or  costs of 
administering this Escrow Agreement, account, or escrow fund. 

 
5.8. The net income earned an d received upon the prin cipal of the escrow fund shall be paid over to the  

Contractor in quarterly or more frequent installations.  Until so paid or applied to pay the Bank’s fee 
or any other costs of administration such income shall be deemed a part of the principal of the fund.  
All income earned shall be reported by the Bank to the Internal Revenue Service and ot her taxing 
authorities on the Contractor’ s Tax. I.D. Nu mber, except for i nterest withdrawn by  the Owner 
pursuant to paragraph IV. 

 
5.9. The Surety undertakes no obligation hereby but joins in the escrow Agreement for the sole purpose 

of acknowledging that its obligations as surety for the Contractor’s performance of the Agreemen t 
are not affected hereby. 

 
WITNESS the following signatures, all as of the day and year first above written. 



       109 - 17 
36-Inch Raw Water Main Improvements- 
Replacement of Western Branch  
Elizabeth River Crossing (Line 2) 
February 2015 
City of Norfolk, Department of Utilities 

 
      OWNER: 
       
             ______________________________________ 
              Name of Owner                                                          
       
       By: _______________________________________ 
              Name 

                                                                           _______________________________________            
           Title 

 
       CONTRACTOR: 
 
             ______________________________________ 
                Name of Contractor 
 
              ______________________________________ 
              Contractor’s Tax I.D. Number  
 
      By :   ______________________________________ 
              Officer, Partner, or Owner 
            
      BANK:  
 
              ______________________________________ 
               Name of Bank   
              ______________________________________ 
               Mailing Address for Payments 
              ______________________________________ 
               Account Number 
 
      By :   ______________________________________ 
              President/Vice-President 
          
      SURETY: 
 
              _______________________________________ 
               Name of Surety 
 
      By   ________________________________________ 
               Attorney-in-Fact   
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VI. AFFIDAVIT OF PAYMENT OF CLAIMS 
 
BY:                                                                                                                     (Contractor)   
 ______________________________________________________________________ 
 ______________________________________________________________________                                            
                                                                                                                                             
THIS DAY _____ __________________________________________ personally appeared before me, 
___________________________________________, a Notary  Public in and f or the Cit y/County/State of 
Virginia, and being by me first duly sworn states that all Subcontractors and suppliers of labor and materials 
have been paid all su ms due them to date for work performed or materials furnished in the performance of 
the Agreement between: 
                                                                                                                                             (Owner) 
 
and____________________________________________________________________(Contractor)     
  
dated ____________, 20___, for the construction of ___________________________________ 
 
___________________________________________ or arrangements have been m ade by the Contractor 
satisfactory to such Subcontractors and suppliers with respect to the pa yments of such sums as may be due 
them by the Contractor. 
 
 
                                                                 ________________________ 
         CONTRACTOR 
 
        BY: __________________________ 
 
                                  TITLE: _______________________ 
 
___________________________________   DATE: _______________________ 
        SEAL OF CONTRACTOR 
                                                                       Subscribed and sworn to before me this 

______ day of                         , 20___. 
 

My commission expires on the 
 _____ day of                          , 20___. 

 
        ____ __________________________ 
         NOTARY PUBLIC 
__________________________________ 
 NOTARY SEAL 
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VII. CERTIFICATE OF SUBSTANTIAL COMPLETION 
 
 
Project Description:                                                            Project No ______________________ 
_____________________________________________ Other: __________________________ 
Location:                                                                     Completion Date: _______________ 
                                                                                           Contract Date:____________________                                        
Contract For:                                                                       Contractor: ______________________                                            
Owner: _________________________________________ 
 
This Certificate of Substa ntial Completion applies to  all Work under the Contract Docu ments or to the  
following specified parts thereof: 
 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
 
TO WIT:  Th e Owner and Contractor are hereby advised that the work to which this certificate applies has 
been inspected by authorized representatives of the Owner, Contractor, and Engineer, and that all Work is 
hereby declared to be substantially complete in accordance with the Contract Documents on: 
 

______________________________ 
Date of Substantial Completion 

 
A tentative list of items to  be completed or corrected is attached hereto.  This list may not be all-inclusive 
and the failure to include an item in it does not alter the responsibility of the CONTRACTOR to complete all 
items of the Work in accordance with the Contract Documents.  When this certificate applies to a specified 
part of the Work, the ite ms in this tentative list shall be com pleted or corrected by  the CONTR ACTOR 
within _______ days of the above date of substantial completion.  The date of substantial completion is the 
date which all guarantees and warranties begin, except as follows: 
____________________________________________________________________________________ 
_______________________________________________________________________________________
_______________________________________________________________________________________
______________________________________________________________________________ 
____________________________________________________________________________________ 
 
 
This certificate is issued, accepted, and acknowledged by: 
 
______________________  ________________  ________________________  ____________ 
Engineer           By   Title   Date  
 
______________________  ________________  ________________________  ____________ 
Contractor         By   Title   Date  
 
______________________  ________________  ________________________  __________ 
Owner               By   Title   Date  
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VIII. STATEMENT OF SURETY COMPANY 
 
IN ACCORDANCE with the provisions of the AGREEMENT dated                                , 20     ,  
 
BETWEEN  ______________________________________________________________________ 

(OWNER) 
AND ____________________________________________________________________________ 

(CONTRACTOR) 
THE ____________________________________________________________________________ 

(SURETY) 
 
SURETY on the Material and Labor Payment BOND of: 
______________________________________________________________________________ 

(CONTRACTOR) 
 
after a careful examination of the books and records of said CONTRACTOR or after receipt of an affidav it 
from CONTRACTOR, which exam ination of affidavit sa tisfies SURETY that all clai ms for labor and 
materials have been satisfactorily  settled, hereby approves of the fi nal payment to the said  
__________________________________________________________, CONTRACTOR, and b y these 
presents witnesseth that payment to the CONTRACTOR of the final estimates shall not relieve SURETY of 
any of its obligations to 
______________________________________________________________________________                    
 (OWNER) 
 
as set forth in the said SURETY COMPANY'S BOND. 
 
IN WITNESS WHEREOF, said SURETY has hereunto set its hand and seal this ______ day of 
__________________, 20___. 
 
ATTEST: 
 
(SEAL) _____________________________ BY _________________________________ 
        PRESIDENT 
____________________________________ 
 
NOTE:  This statement, if executed by any person other than the President or Vice President of the 
Company, shall be accompanied by a certificate of even date showing authority conferred upon the person so 
signing to execute such instruments on behalf of the Company represented. 
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IX. CONTRACTOR'S RELEASE 
 
KNOW ALL MEN BY THESE PRESENTS THAT: 
 
                                         (Contractor)                                  of _______________________ County/City and 
State of ________________ does hereby acknowledge that he has received this day from the 
                                (Owner)                              the sum of One Dollar ($1.00) and other valuable 
consideration in full satisfaction and payment of all sums of money owing, payable and belonging to 
                             (Contractor)                       Dated ______________, 20___. 
 
NOW, THEREFORE, the said                                (Contractor)                              (for myself, my heirs, 
executors and adm inistrators; for itself, its successo rs and assigns) do by the se presents r emise, release, 
quitclaim and forever discharge the said _______________________________________, Owner, its 
successors and assigns, of  and fro m all claims and demands arising from or i n connection with the said 
Agreement dated _________________, 20____, and of and from all, and a ll manner of action and  actions, 
cause and causes of action and actions, suits, debt s, dues, duti es, sum and sums of money accounts, 
reckonings, bonds, bills, specialti es, covenants, contr acts, agreements, promises, variances, damages, 
judgements, extents, executions, claims and demand, whatsoever in law or equity, or ot herwise which 
against the said  ______________ _________________________________, Owner, its successor s and 
assigns ever had, now have, or which (I, my heirs, executors, or administrators; it, its successors and assigns) 
hereafter can, shall or may have, for upon or b y reason for any matter, cause o r thing whatsoever, from the 
beginning of the world to the date of these presents. 
 
IN WITNESS WHEREOF                                         (Contractor)                         has caused these presents to 
be duly executed this _________ day of ____________________, 20____. 
 
Signed, Sealed and Delivered 
in the Presence of: 
_______________________________     CONTRACTOR_________________________ 
          (SEAL) 
        
 
        BY:______ _______________________   
                __________________________ 
                 Title 
 
_______________________________ 
ATTEST:       
_______________________________                
SECRETARY       
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X. MANHOLE/STRUCTURE PROTECTIVE COATING POST INSTALLATION  CERTIFICATION 
(Submit prior to Substantial Completion) 

 

Project Name 

Owner 

Contractor 

Agreement No.             
 
 
Applicator           __________________________ I  
Company Name: __________________________ 
Address: ________________________________ 
               ________________________________ 
Telephone:  ______________________________ 
 
 
 
This applicator is certified by ___________________________, Coatings Manufacturer, located at                                        
 

(Address) 
and approved in the proper application of the specified coating system. The materials and 
workmanship for Type B (80 mil) coatings systems are warranted for a period of five (5) years from 
the date of Substantial Completion of the project. 
 
______________________________________________ __________________ 
Coatings Manufacturer Authorized Representative/Title   Date 

 
 

 
Coating System:_________________________________________________________ 

(Use Separate Form For Each Coating System Applied) 
 

 
Date 

Applied 

 
Manhole/ 
Structure  
Number 

Actual 
Substrate Conditions

Ambient 
Air Conditions

Min/Max  
Recoat 

Dry Film 
Thickness

CSP 
Rating 

Temp. 
(°F) 

Moisture 
(Yes/No) 

Temp. 
(°F) 

Humidity 
(%) 

(Hrs/Hrs) (Avg) (Min) 

          

          

          

          

          

          

          

I certify t hat the coating system identified below was 
installed in conformance with the manufacturer’s 
recommendations at the conditions listed below. 
                                              
 
          Applicator                             Date 
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Date 

Applied 

 
Manhole/ 
Structure  
Number 

Actual 
Substrate Conditions

Ambient 
Air Conditions

Min/Max  
Recoat 

Dry Film 
Thickness

CSP 
Rating 

Temp. 
(°F) 

Moisture 
(Yes/No) 

Temp. 
(°F) 

Humidity 
(%) 

(Hrs/Hrs) (Avg) (Min) 

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

 
End of Section 
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SECTION 110 
 

SPECIAL PROVISIONS 
 
 

I. CONSTRUCTION DRAWINGS: 
 
Drawings are the property of the Owner and shall not be used for any purposes other than those 
specified in these Contract Documents. 

 
II. HAMPTON ROADS PLANNING DISTRICT COMMISSION REGIONAL 

CONSTRUCTION STANDARDS:  
 

Prior to Construction, the Contractor is required to obtain a copy of the Hampton Roads Planning 
District Commission Regional Construction Standards (Fifth Edition), from the Hampton Roads 
Planning District Commission located in Chesapeake, Virginia.  
 
The following modifications, additions, or deletions to the HRPDC Regional Construction Standards 
are hereby incorporated into the contract documents. 
 
 

III. INSURANCE COVERAGE – OFF DUTY POLICE OFFICERS 
 

When an off-duty officer is hired by a private contractor to direct traffic around the 
construction site on which the contractor is working, that officer becomes the “statutory 
employee” of the contractor.  The contractor is responsible for providing workers’ 
compensation coverage for its employees, including the officer(s) it hires to direct traffic 
around its site.   Va. Code § 65.2-302. 

 
IV. SUPPLEMENTAL SPECIFICATIONS 
  

The following Supplemental Specifications are hereby made a part of these construction 
contract documents and were prepared by, and are the responsibility of, Michael Baker Jr., 
Inc. 
 
 01330 Steel Pipe Corrosion Control  
 01331 Ductile Iron Pipe Corrosion Control 

01710 Project Clean Up 
02260 Excavation Support / Protection Systems 

 02315 Excavating, Backfilling and Compacting 
02370 Erosion and Sediment Control 
02510 Ductile Iron (DIP) Water Mains and Appurtenances 
02511 Welded Steel Pipe 

 02514 Pressure and Leakage Tests 
 02520 Horizontal Directional Drilling (HDD) 
 03300 Cast-in-Place Concrete 

09930 Welded Steel Pipe Coatings 
13110 Corrosion Control 
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V. Appendices 
 

Appendix A – Substance Abuse and Drug-Free Work Place Ordinance 
Appendix B – Procurement Information Form 
Appendix C – Norfolk Modifications to HRPDC Regional Standards, 5th Edition 
Appendix D – Pay Item Descriptions 
Appendix E – SWPPP for Contractor Use 
Appendix F – Project Sign Detail 
Appendix G – Not Used 
Appendix H – Soil Borings 
Appendix I – Test Hole Results (Pipe) 
Appendix J – Contractor’s Use of Temporary Facilities and Staging Areas 
Appendix K – Not Used 
Appendix L – Host City Approvals 

 City of Portsmouth, Wetlands Review Exclusion Letter 
 City of Portsmouth, Site Plan Approval 
 City of Chesapeake, Site Plan Approval 

 
Appendix M – Regulatory Agency Approvals 

 Virginia Marine Resources Commission 
 U.S. Army Corps of Engineers 

 
 
 

The remainder of this page intentionally left blank. 
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SECTION 01330 

STEEL PIPE CORROSION CONTROL  
 

 
PART 1 GENERAL 
 
1.01 DESCRIPTION 
 
 A. These Specifications define materials and installation practices to minimize corrosion and to 

provide facilities for long-term corrosion monitoring of the proposed pipelines.  
 B. Installation of corrosion control components shall be in accordance with the following 

Specifications and Drawings.  The Engineer or Owner shall approve all installation practices 
and components.  

 C. The corrosion control system shall include shop coating, sacrificial magnesium anode ground-
beds, insulating flanges, and corrosion control test facilities. 

 
1.02 SUBMITTALS 
 
 A. General:  Submit a minimum of twelve (12) copies of each of the following for the Engineer’s 

and Owner’s approval, plus any additional copies the contractor needs for his records. 
 
 B. First Product Data:  Submit manufacturer catalog cuts or other descriptive information for the 

specific materials required on this project for approval. 
1. Test Stations  
2. Shunt 
3. Wire and Cable 
4. Thermite Welding Equipment  
5. Coating for Thermite Welds 
6. Magnesium Anodes 
7. Insulating Flanges 
8. External Coating for Mechanical Joints and Insulating Flanges  
9. Electrical Separator 
10. Dielectric Coating 
11. Wire Connectors and Terminations 
12. Electrical Tape 
13. Field Test Equipment and Calibration Sheets 
14. Warning Tape 
15. Test Station Concrete 
16. Solder 
17. Fusion Bonded Epoxy Pipeline Coating 
18. Powercrete Pipeline Surface and Coating Protection 

 
 C. Quality Assurance:  Submit in conjunction with product data listed above: 
                1. Installation and Test Personnel Qualifications for Corrosion Control Hardware 
      2. Qualifications of NACE International Certified Corrosion Specialist. 
     3. Proposed Test Data Forms 
 
      D. Close-Out:  Submit no later than 10 working days prior to final inspection 
  1. Letter of Compliance 
  2. Record Drawings 
  3. Test Report 
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1.03 QUALITY ASSURANCE 
 
 
 A. Qualifications:  Installation, quality assurance, and testing personnel must have demonstrated 

experience with similar work.  
  1. Personnel shall be specifically named in qualification submittal and have completed at least 

three successful corrosion control systems within the last three years for underground 
pipelines of similar type, similar size and equal complexity. 

  2. Personnel shall be full-time contractor or subcontractor employees.  Part-time or contract 
personnel hired only for this work will not be permitted. 

  3. Only personnel approved by the Engineer or the Owner shall be permitted.  Personnel 
changes during course of project must be minimized and submitted to the Engineer for 
approval at least two (2) weeks prior to planned implementation. 

 
 B. Supervision: Contractor shall employ a Corrosion Specialist certified by NACE International as 

approved by the Engineer to perform the following:  
  1. Oversee and certify installation and related testing, including magnesium anode ground-bed 

installations, and corrosion control equipment.  Individual must participate in field activities 
to extent required by work. 

  2. Issue letter of compliance indicating all corrosion control measures are satisfactorily 
                      installed and are in compliance with contract documents.  The letter of compliance shall be 
                      signed by the NACE International Corrosion Specialist. 
 
1.04 RECORD DRAWINGS 
 
 A. General:  Document installed location and configuration of each test station as follows:  
  1. Test station number per the test station schedule on the Drawings and installed pipeline 

station number. 
  2. Three-dimensional ties between test station and existing permanent datum. 
  3. Wire routing, size, insulation color and termination configuration on terminal board. 
  4. Pipeline station numbers for wire attachments to pipe. 
  5. Anode locations, where installed, including pipeline station number, depth and distance 

from centerline of pipe. 
 
PART 2 PRODUCTS 
 
2.01 TEST STATIONS 
 
 A. Flush Mount Valve Box Type 
  1. Approved Manufacturers: Bingham and Taylor or approved equal. 
 
 B. Materials  
  1. The test station shall be the City of Norfolk standard cast iron valve box with custom logo on 

lid. 
  2. "City of Norfolk CP Test" shall be cast into the cast iron lid in 1-inch high letters. 
  3. The valve box and lid shall be coated with two coats of shop applied OSHA safety blue 

polyurethane or epoxy paint. 
  4. The terminal board shall be 4 inch by 6 inch by 0.25 inch thick phenolic board, 7 terminals, 

one 0.01 ohm (8 ampere) shunt, 2 copper shorting straps (0.50 inch wide by 0.03 inch thick 
by 1.5 inches long, with 2 holes predrilled for mounting) and 0.25 inch diameter nickel plated 
brass hardware. Terminal number identifications shall be engraved into the terminal board 
in accordance with the Corrosion Control Detail Drawings. 

 
 
 
2.02 CURRENT MEASURING SHUNT 
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 A. Materials 
  1. Test station shunts shall be constructed to fit the terminal posts for the specified test station. 

The resistance shall be 0.01 ohm with a current capacity of 8 amperes.  The shunt shall be 
as manufactured by Cott Manufacturing Company Model "Yellow" or approved equal. 

 
2.03 WIRE AND CABLE 
 
 A. Materials 
  1. All wiring shall be stranded or solid copper wire of the AWG wire size and color shown on 

the Drawings. 
  2. Wire for test stations shall be single conductor, solid copper wire with 600-volt THWN or 

HMWPE insulation (colors, size and insulation as shown on details on Drawings). 
3.  Wire for anode header cable shall be AWG No. 8 single conductor, stranded copper with 

high molecular weight polyethylene (HMWPE) insulation (black).  
 
2.04 THERMITE WELDING EQUIPMENT 
 
 A. Approved Manufacturers: 
  1. Erico Products Inc., Cleveland, OH:  Cadweld. 
  2. Continental Industries, Inc., Tulsa, OK:  Thermoweld. 
 
 B. Materials: Mold, weld metal, other material and equipment per manufacturer's 

recommendations for particular pipe/cable material and size.  Only material and equipment from 
same manufacturer is allowed.  Adapter sleeves shall be utilized for all thermite welds. 

 
2.05 THERMITE WELD COATING MATERIALS 
 
 A. Manufacturers: 
  1. Weld Caps:  Royston Laboratories Division, Model Handy-Cap, or approved equal. 
  2. Primer:  Royston Laboratories Division, Roybond 747 Primer, or approved equal. 
 
 B. Materials: Thermite welds shall be coated with a prefabricated assembly specially designed for 

covering cathodic protection wire connections to piping and fittings.  The prefabricated 
assembly shall consist of the following components:  

  1. Top plastic sheet formed with an igloo shaped dome and entry tunnel for the lead wire 
  2. A special elastomeric compound in the plastic dome firm enough to resist flow at normally 

encountered application and operating temperatures, but soft enough to mold itself around 
and completely cover the irregular welded profile 

  3. A double row of parallel, flexible serrations on either side of the dome to assist with 
conforming around small diameter pipe  

  4. A base of black un-backed elastomeric tape with exceptional adhesive properties for 
bonding firmly to a surface when used with the appropriate primer  

 
 
2.06 FUSION BONDED EPOXY PIPELINE COATING 
 
 A. General:  The external surface of the pipeline shall be shop coated with Fusion Bonded Epoxy 

Powder Coating, and all welded joints shall be coated with a compatible epoxy coating as 
recommended by the coating manufacturer. 

  1. Materials:  3M Scotchkote Fusion Bonded Epoxy Powder Coating 6258.  One-part, heat 
curable, thermosetting epoxy coating designed for corrosion protection of pipe.  Coating 
thickness shall be 15-20 mils. 

  2.   Approved Manufacturer:  3M, St. Paul, MN  
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2.07 POWERCRETE PIPELINE SURFACE AND COATING PROTECTION (FOR DIRECTIONAL 
DRILL) 

 
 A. General: Powercrete shall only be applied over the fusion bonded pipeline coating on the 

external surface of the pipeline. 
  1. Materials:  Epoxy based polymer concrete used to protect fusion bonded epoxy during 

boring and drilling and pull back operations. 
 
  2. Approved Manufacturer: Power Lone Star, Inc., Tulsa, OK 
 
  
2.08 WIRE CONNECTORS & TERMINATIONS 
 
 A. Terminal Lugs 
  1. Approved Manufacturer:  Thomas and Betts Corporation, Raritan, NJ:  Series 54100 and 

Model C10-14. 
  2. Materials:  One-hole, compression terminal lugs for 0.25-inch bolt size. 
 
 B. Butt Splices 
  1. Approved Manufacturer:  Thomas and Betts Corporation, Raritan, NJ:  Series 5450 and 

Model 210. 
  2. Materials:  Non-insulated type. 
 
2.09 ELECTRICAL TAPE 
 
 A. Vinyl Plastic 
  1. Approved Manufacturers:  3M Company, St. Paul, MN: Scotch 88, or approved equal. 
 
 B. Rubber Splicing 
  1. Approved Manufacturers:  3M Company, St. Paul, MN: Scotch 130C, or approved equal. 
 
2.10 FIELD TEST EQUIPMENT AND CALIBRATION SHEETS 
 
 A. Field test equipment and calibration sheets shall be as determined by Contractor to meet 

specific requirements.  All electrical instruments must bear evidence of calibration within 1 year 
of testing. 

 
2.11 UTILITY WARNING TAPE 
 
 A. Approved Manufacturers: 
  1. Allen Systems, Houston, TX:  Detectatape. 
  2. Lineguard, Inc., Wheaton, IL:  Lineguard Super Tuff III. 
 
 B. Materials:  Minimum 3 inch wide detectable warning tape, red or yellow in color, marked 

"Caution Cathodic Protection Cable Buried Below" at maximum intervals of 36 inches. 
 
2.12 TEST STATION CONCRETE 
 
 A. Materials: Ready-mix concrete conforming to ASTM C94.  Minimum allowable 28-day 

compressive field strength shall be 3,000 psi (Class A3) when cured and tested in conformance 
with ASTM C31 and ASTM C39.  Portland cement shall be Type 1.  

 
 
2.13 SOLDER 
 
 A. Materials:  0.062 inch diameter 60/40 Solder with 3.5 percent type RMA rosin core. 
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2.14 MAGNESIUM ANODES 
 
 A. Approved manufacturers:   
  1.   Stuart Steel Protection Company  
  2.   Corrpro  
 
 B. Materials 
  1.   Each anode shall have the following nominal weight and dimensions: 
   a. 32 lb.- 21 inches long and D-shaped (5 inches by 6 inches by 4.5 inches) 
   b. Composition of anode 
    i. Aluminum 0.010% maximum 
    ii. Manganese 0.50 to 1.3% 
    iii. Copper 0.02% maximum 
    iv. Nickel 0.001% maximum 
    v. Zinc 0.05% maximum 
    vi. Iron 0.03% maximum 
    vii. Silicon 0.05% maximum 
    viii. Other 0.05% each or 0.030% maximum total 
    ix. Magnesium remainder 
   c. Anode backfill 
    i. Hydrated Gypsum 75% 
    ii. Bentonite 20% 
    iii. Sodium Sulfate 5% 
   d. Anode Lead Wire 

    i. Minimum of 10 feet of AWG No. 12 solid copper wire with TW insulation (black) 
shall be attached to anode.  Wire anode attachment shall be by silver solder and                
sealed to prevent a moisture penetration. 

 
2.15         ELECTRICAL SEPARATOR 
 
 A.   Stuart Rock Stop 
 
 B.  Approved Manufacturer: 
                1.  Stuart Steel Protection Corporation 
 
2.16         INSULATING FLANGES 
 

A. Materials: 
 

1.    Insulating Gasket:  Type "E" Neoprene-faced Phenolic.  Machined to match particular pipe 
material being used.  Inside diameter to be 3/32 inch greater than the nominal inside pipe 
diameter. 

2. Insulating Sleeves:  G-10 Epoxy/Glass 

3. Insulating Washers:  G-10 Epoxy/Glass.  Provide two washers for each bolt. 

4. Steel Washers:  1/8 inch thick plated hot rolled steel.  Provide two washers for each bolt. 

 
 
 
 
 
PART 3 EXECUTION 
 
3.01 INSTALLATION 
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A. Handling of Pipe 

  1.  At the project site, the pipe shall not be handled with metal chains, cables, unpadded tongs, 
forklifts or other equipment likely to cause damage to the pipe shop coating or score the 
pipe surface. 

2.  Storing the pipe shall be on padded 12-inch wide (minimum) skids or selected loamy or sand 
dirt berms, where possible.  In urban areas, pipe shall be suspended on padded skids.  
Where skid chucks are used in contact with the pipe, they shall be padded with several 
layers of padding material.  Padded chucks shall be placed such that pipe is nested on the 
skid rather than the chuck.  The coated pipe shall not be laid on pavement without benefit of 
padding at contact points.    

3.  If cables or chains are used during transportation, they shall be properly padded with 
approved, suitable material as required to protect the pipe surface from damage while in 
transit.  Use of a padded horizontal separator strip between successive rows of pipe is 
necessary to prevent damage to the pipe surface. 

4.   At all times during construction of the pipeline, the Contractor shall take every precaution to 
prevent damage to the protective shop coating and scoring of the pipe surface.  No metal 
tools or heavy objects shall be permitted to come into contact unnecessarily with the pipe 
surface. 

 
 B. Thermite Welding:  Attach test wires and bond cables to the piping by thermite welding. 
  1. General:  All thermite welds shall be made as shown on the Drawings and in accordance 

with the manufacturer's recommendations, using the proper combination of equipment for 
the pipe and wire size being welded.  All welding materials and equipment shall be the 
product of a single manufacturer. 

  2. Area Preparation: Assure that the area where the attachment is to be made is absolutely 
dry.  Remove mill coating, dirt, grime and grease from the pipe or fitting surface at the weld 
location by wire brushing or by the use of suitable safety solvents.  Clean an area (two 
inches square) of the pipe or fitting surface at the weld location to a bright shiny surface as 
found in standard SPC-SP11. This standard covers the requirements for power tool 
cleaning to produce a bare metal surface and to retain or produce a minimum 25 
micrometer (1.0 mil) surface profile free of all serious pits and flaws. 

  3. Cable Preparation: Prepare the wire for welding by assuring that the cable is absolutely dry. 
The cable shall be free of dirt, grease and other foreign products.  Cut the cable in such a 
way as to avoid flattening or forcing out of round.  To prevent deformation of the cable, cut 
the cable with cable cutters.  Remove the insulation in a manner that will avoid damage to 
strands.  Install adapter sleeves for all test wires in accordance with the manufacturer's 
recommendations prior to welding. Hold the cable at an approximate 30-degree angle to the 
pipe surface when welding. 

  4. Installation:  Install thermite welds in accordance with the manufacturers written instructions. 
 Deliver packaged weld charges to job site in new, unopened dry containers.  Replace 
completed welds having burnt wire strands and wire strands not completely covered with 
weldment. 

  5. Testing:  When the weld has cooled, remove the weld slag and test the weldment for 
strength by striking a sharp blow with a two pound hammer while pulling firmly on the wire in 
direction parallel to pipe.  Replace unsound welds and retest weldments. 

   a. Documentation:  Record adequacy of test wire welds based on the above procedure 
and visual inspection before and after coating weld area.  

  6. Cleaning and Replacing Molds:  Thoroughly clean mold and mold covers after completion of 
each weld to assure that no slag will penetrate into the next weld.  Replace molds 
periodically and where there is pitting or other wear conditions. 

  7. Coating Thermite Welds:  After soundness of the weld has been verified, thoroughly clean 
with a stiff wire brush and coat with an elastomeric cap.  The elastomeric cap shall extend 
on all four sides beyond the cleaned area onto the pipe surface.  Apply primer over the 
entire weld area and over the entire area where the elastomeric cap will be placed.  Allow 
primer to dry.  Push the dome of the prefabricated cap containing elastomeric material 
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firmly into weld area.  Lift the wire away from the pipe and apply the elastomeric material 
completely around and underneath the wire.  Push the wire back down on the pipe. 

 
 

C. Magnesium Anode Lead Wire Splices, Wire Connectors and Terminations: 
1.   Magnesium Anode Lead to Header Cable Splices:  Splice the AWG No. 12 solid copper 

wire supplied with the anode to an AWG No 8 HMWPE stranded copper cable through 
the use of a compression connector as shown.  Tape the splice with three layers of high 
voltage rubber spicing tape (50% overlap), followed by three layers of vinyl electrical tape 
(50% overlap).   

2.   Terminal Board Connectors:  Crimp and solder each terminal box wire to a one-hole 
terminal lug.  Clean and dry wire and lug connector before soldering. 

3.   Wire Splicing:  When wire splicing is required, use butt splice connector crimped, 
soldered, and insulated.  Insulate spices by spirally wrapping (minimum 50% overlap with 
three layers of rubber splicing electrical tape and three layers of vinyl plastic electrical 
tape.  Coat taped splice with electrical coating compound. 

4.   General:  No splices allowed in individual anode wires, joint bonds, and pipe wires. 
 

D. Magnesium Anodes: 
1.  Positioning:  Position the anodes vertically with closest part of anode a minimum of 1 foot 

from main at or below elevation shown on Drawings.  Spacing between anodes shall comply 
with the corrosion control design plan. 

2. Installation in Rock Areas:  If solid rock is encountered at a depth which will not 
accommodate normal installation, investigate immediate proximity to determine if anode 
can be installed at specified depth at another location in the immediate area. 

3. Backfill:  Use soil free from rock and organic material.  Do not use sand or clay.  After 
anode is covered with 1 foot of soil, pour 5 gallons of water over covered portion of anode. 

4. Wiring:  Unless noted otherwise, connect grouped anodes through an AWG No. 8-stranded 
copper header cable.  Terminate each end of anode cable in designated test stations with 
only spicing of cable at anode wire attachments.   Anode header cables shall be buried a 
minimum of 3 feet below grade.  Install warning tape one foot above anode cable.  Handle 
wire with care. 

5. Documentation:  Include location and orientation of each anode on Record Drawings. 
 
 F. Test Stations:  Includes terminal box, concrete pad, wire leads, utility warning tape and 

monitoring equipment. 
  1. General:  Type of test station; number, size and color of wires and wire routing are shown 

on the Drawings.  Unless otherwise noted or approved by the Engineer or Owner, test 
stations for pipelines buried under pavement shall be located outside paving limits.  Test 
stations shall be sufficiently set back from vehicle traffic lanes so that they can be accessed 
for maintenance without extensive traffic control or other special safety precautions. 

  2. Wire Routing:  Install test and monitoring equipment wires in a wiring harness arrangement 
routed along the bottom of the pipe trench where practical.  Form harness by taping wires 
together at intervals of 10 feet.  Install wires leaving the pipe trench in 2” PVC conduit when 
terminal box is not installed over sewer main. 

  3. Utility Warning Tape:  Install 1 foot above PVC conduit. 
  4. Concrete Pad: 
   a. Concrete Pad:  Provide for each flush mount test station if the test station is installed 

out of paving or concrete sidewalk.  Non-reinforced concrete pad formed around test 
station shall be 24 inches by 24 inches by 8 inches sloped away from terminal box. 

   b. Survey Marker:  Mount flush with concrete during pad construction.   
 
 G. Clearance of Piping to Other Structures 
  1. 12 inches of natural clearance shall be maintained between the piping and other structures, 

where possible.  When 12 inches of clearance cannot be maintained, install a high density 
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(Rock Stop) electrical separator secured with non-metallic tape to the sewer main and 
between the foreign structures.  

  
H.    Insulated Flanges: Unless noted otherwise, install with a test station and two test wires attached 

to pipe on each side of flange. 

1. Preparation: Clean mud, dirt, grease, oil and other contaminants from flange surfaces.  
Check flange face and bolt hole tolerances and verify clearances prior to installing 
insulating materials. 

2. Installation: Install insulated flange gasket, sleeves and washers under clean and dry 
conditions in accordance with manufacturer's written instructions.  Two insulating washers 
required for each bolt (one for each side of flange).  Properly torque bolts per insulating 
material manufacturer's instructions to avoid damage to insulating components and 
otherwise ensure electrical separation between flange faces and between each bolt and 
each flange.  Do not use conductive grease or other material to facilitate flange assembly 
which could compromise electrical integrity of insulating materials. 

3. Initial Testing: After assembly, directly measure electrical resistance between each bolt 
and one flange using an ohm meter or other approved low voltage resistance meter.  
Resistances less than 10 megohm are not acceptable and require insulator replacement, 
cleaning and drying of insulator surfaces, and/or other corrective action. If any bolt fails 
the 10 megohm minimum resistance requirements, all bolts must be retested after 
corrections are made.  Tests shall also be performed across the insulating flange to 
assure that the central gasket is providing effective insulation between the flanged faces 
prior to coating. 

4. External Coating:  Coat buried insulating flanges with approved heat shrink sleeve.  
Surface preparation and coating application shall be as specified by manufacturer, 
including use of filler material to provide smooth contour around bolts and from transition 
between pipe and flange. 

5. Final Testing before Backfilling: A final test of the insulating flange shall be made from the 
attached test wires prior to backfilling.  Tests shall be repeated from the insulating flange 
test wires after backfilling and after the test wires have been brought to grade. 

 

3.02        TESTS 
 
 A. General: The Engineer or the Owner’s Inspector will witness testing at his option and discretion. 
  1. Test Data Forms: Record test data in a uniform format pre-approved by the Engineer.  

Include test data, personnel, and instrumentation used on each sheet. 
  2. Testing Summary: 
   a. Pre-Backfill Tests 
    1. Test wire integrity 
   b. Post-Backfill Tests 
    2. Pipe-to-soil DC potential measurements 
    3. Anode current measurements from test station shunts 
   c. Improper materials or installation determined by Contractor performed tests, and/or 

tests performed by the Engineer, shall be corrected by the Contractor. 
  3. Schedule 
   a. Pre-Backfill Tests: Complete as work progresses. 
   b. Post-Backfill Tests: Start no sooner than 2 months before scheduled application for 

Beneficial Use. 
   c. Test Report:  Letter of Compliance; Record Drawings: Submit no later than 10 working 

days prior to final inspection. 
  4. Test Report 
   a. Raw test data for all pre-backfill and post-backfill tests. 



 
 01330 - 9 

   b. Test set-ups and schematics.    
   c. Letter of Compliance. 
   d. Record Drawings. 
 
 B. Pre-Backfill Test Procedures 
          1. Test wire integrity tests 
                2.    Test electrical effectiveness of each buried insulating flange after installation 
                3.    Perform tests for completed insulators by a) use of a high frequency isolation tester 

 manufactured specifically for this purpose, and by b) measuring electrical potential across 
 the fitting after application of a direct test current to the pipe on one side of the fitting of no 
 less than 1 ampere is applied.  Documented data for tes b) shall include all potentials and 
 applied test current.  

          4.    Acceptance Criteria: 
    a.  High frequency isolation tester: Acceptable 
                      b.  Electrical potential/applied current:  Apply test current to one side of the insulating          

            fitting;  a positive potential shift on the side of the flange where current is  applied, and    
            negative potential shift on the side of the flange opposite of where the current is applied 
            indicates that the insulator is effective. 

 
 C. Post-Backfill Test Procedures   
   1.  Pipe-to-Soil Potential Measurements 
 
     a.  Record at all test stations. 
     b.  Collect using a temporary copper/copper sulfate reference electrode placed on grade   

 within one foot of test station.  
     c.  Collect at all locations prior to connecting anodes at test stations, and then after            

 anodes have been connected at all test stations for a minimum of 2 hours. 
2. Anode Potential and Current Measurements: 

a.   Measure and record open-circuit potential between each anode cable at each test 
station and a temporary copper/copper sulfate reference electrode placed on grade 
within one foot of test station.  Collect open circuit potential data with no other 
influencing anodes connected to main. 

b     Measure and record anode current at each test station using permanently installed 
current measuring shunt.  Document shunt voltage drop, shunt resistance, and 
calculated current. 

   c.    Acceptance Criteria: 
 

1) Open-Circuit Potential:  Magnitude 1.6 volts or greater. 

2) Anode Current:  Minimum 0.02 ampere per anode, adjusted to account for 
number of anodes included in circuit at any given location (e.g. 15 anodes - 
minimum 0.30 ampere). 

3. Insulated Joint Effectiveness Tests:  Test each joint.  Procedures and acceptance criteria 
in accordance with pre-backfill insulated joint effectiveness tests. 

 

END OF SECTION 01330
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SECTION 01331 

 
DUCTILE IRON PIPE CORROSION CONTROL 

 
PART 1 GENERAL 
 
1.01 DESCRIPTION 
 
 A. These Specifications define materials and installation practices to minimize corrosion and to 

provide facilities for long-term corrosion monitoring of the proposed pipelines.  
 B. Installation of corrosion control components shall be in accordance with the following 

Specifications and the Drawings.  The Engineer or Owner shall approve all installation practices 
and components.  

 C. The corrosion control system shall include joint bonding at all pipe joint connections as per 
Design Drawings, sacrificial magnesium anode ground-beds, and corrosion control test 
facilities. 

 
1.02 SUBMITTALS 
 
 A. General:  Submit a minimum of twelve (12) copies of each of the following for the Engineer’s 

and Owner’s approval, plus any additional copies the contractor needs for his records. 
 
 B. First Product Data:  Submit manufacturer catalog cuts or other descriptive information for the 

specific materials required on this project for approval. 
1. Test Stations  
2. Shunt 
3. Wire and Cable 
4. Thermite Welding Equipment  
5. Coating for Thermite Welds 
6. Magnesium Anodes 
7. Insulating Flanges 
8. External Coating for Mechanical Joints and Insulating Flanges  
9. Electrical Separator 
10. Dielectric Coating 
11. Wire Connectors and Terminations 
12. Electrical Tape 
13. Field Test Equipment and Calibration Sheets 
14. Warning Tape 
15. Test Station Concrete 
16. Solder 
17. Polyethylene Encasement 

 
 C. Quality Assurance:  Submit in conjunction with product data listed above: 
                1. Installation and Test Personnel Qualifications for Pipe Joint Bonding and Corrosion Control 

Hardware 
      2. Qualifications of NACE International Certified Corrosion Specialist. 
     3. Proposed Test Data Forms 
 
      D. Close-Out:  Submit no later than 10 working days prior to final inspection 
  1. Letter of Compliance 
  2. Record Drawings 
  3. Test Report 
 
 
1.03 QUALITY ASSURANCE 
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 A. Qualifications:  Installation, quality assurance, and testing personnel must have demonstrated 

experience with similar work.  
  1. Personnel shall be specifically named in qualification submittal and have completed at least 

three successful corrosion control systems within the last three years for underground 
pipelines of similar type, similar size and equal complexity. 

  2. Personnel shall be full-time contractor or subcontractor employees.  Part-time or contract 
personnel hired only for this work will not be permitted. 

  3. Only personnel approved by the Engineer or the Owner shall be permitted.  Personnel 
changes during course of project must be minimized and submitted to the Engineer for 
approval at least two (2) weeks prior to planned implementation. 

 
 B. Supervision: Contractor shall employ a Corrosion Specialist certified by NACE International as 

approved by the Engineer to perform the following:  
  1. Oversee and certify installation and related testing.  Including pipe joint bonding, 

magnesium anode ground-beds, and corrosion control equipment.  Individual must 
participate in field activities to extent required by work. 

  2. Issue letter of compliance indicating all corrosion control measures are satisfactorily 
                      installed and are in compliance with contract documents.  The letter of compliance shall be 
                      signed by the NACE International Corrosion Specialist. 
 
1.04 RECORD DRAWINGS 
 
 A. General:  Document installed location and configuration of each test station as follows:  
  1. Test station number per the test station schedule on the Drawings and installed pipeline 

station number. 
  2. Three-dimensional ties between test station and existing permanent datum. 
  3. Wire routing, size, insulation color and termination configuration on terminal board. 
  4. Pipeline station numbers for wire attachments to pipe. 
  5. Anode locations, where installed, including pipeline station number, depth and distance 

from centerline of pipe. 
 
PART 2 PRODUCTS 
 
2.01 TEST STATIONS 
 
 A. Flush Mount Valve Box Type 
  1. Approved Manufacturers: Bingham and Taylor or approved equal. 
 
 B. Materials  
  1. The test station shall be the City of Norfolk standard cast iron valve box with custom logo on 

lid. 
  2. "City of Norfolk CP Test" shall be cast into the cast iron lid in 1-inch high letters. 
  3. The valve box and lid shall be coated with two coats of shop applied OSHA safety blue 

polyurethane or epoxy paint. 
  4. The terminal board shall be 4 inch by 6 inch by 0.25 inch thick phenolic board, 7 terminals, 

one 0.01 ohm (8 ampere) shunt, 2 copper shorting straps (0.50 inch wide by 0.03 inch thick 
by 1.5 inches long, with 2 holes predrilled for mounting) and 0.25 inch diameter nickel plated 
brass hardware. Terminal number identifications shall be engraved into the terminal board 
in accordance with the Corrosion Control Detail Drawings. 

 
2.02 CURRENT MEASURING SHUNT 
 
 A. Materials 
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  1. Test station shunts shall be constructed to fit the terminal posts for the specified test station. 
The resistance shall be 0.01 ohm with a current capacity of 8 amperes.  The shunt shall be 
as manufactured by Cott Manufacturing Company Model "Yellow" or approved equal. 

 
2.03 WIRE AND CABLE 
 
 A. Materials 
  1. All wiring shall be stranded or solid copper wire of the AWG wire size and color shown on 

the Drawings. 
  2. Wire for bonded joints shall be single conductor, stranded copper with high molecular 

weight polyethylene (HMWPE) insulation (black).  Wire size shall be AWG No. 2 for piping 
larger than 36" and AWG No. 4 for piping 36" and smaller. 

  3. Wire for test stations shall be single conductor, solid copper wire with 600-volt THWN or 
HMWPE insulation (colors, size and insulation as shown on details on Drawings). 

4.  Wire for anode header cable shall be AWG No. 8 single conductor, stranded copper with 
high molecular weight polyethylene (HMWPE) insulation (black).  

 
 
2.04 THERMITE WELDING EQUIPMENT 
 
 A. Approved Manufacturers: 
  1. Erico Products Inc., Cleveland, OH:  Cadweld. 
  2. Continental Industries, Inc., Tulsa, OK:  Thermoweld. 
 
 B. Materials: Mold, weld metal, other material and equipment per manufacturer's 

recommendations for particular pipe/cable material and size.  Only material and equipment from 
same manufacturer is allowed.  Adapter sleeves shall be utilized for all thermite welds. 

 
2.05 THERMITE WELD COATING MATERIALS 
 
 A. Manufacturers: 
  1. Weld Caps:  Royston Laboratories Division, Model Handy-Cap, or approved equal. 
  2. Primer:  Royston Laboratories Division, Roybond 747 Primer, or approved equal 
 
 B. Materials: Thermite welds shall be coated with a prefabricated assembly specially designed for 

covering cathodic protection wire connections to piping and fittings.  The prefabricated 
assembly shall consist of the following components:  

  1. Top plastic sheet formed with an igloo shaped dome and entry tunnel for the lead wire 
  2. A special elastomeric compound in the plastic dome firm enough to resist flow at normally 

encountered application and operating temperatures, but soft enough to mold itself around 
and completely cover the irregular welded profile 

  3. A double row of parallel, flexible serrations on either side of the dome to assist with 
conforming around small diameter pipe  

  4. A base of black un-backed elastomeric tape with exceptional adhesive properties for 
bonding firmly to a surface when used with the appropriate primer   

 
 
2.06 EXTERNAL COATING FOR MECHANICAL JOINTS AND COUPLINGS 
 
 A. General Requirements 
  1. All coatings used on project shall be from same manufacturer and as specified herein, 

unless otherwise approved by the Engineer prior to bidding.  All products comprising of the 
completed coating system shall be compatible and the same products shall be used 
throughout the project.  

 B. Field Applied Heat Shrink Sleeves – Mechanical Joints and Couplings 
  1. Approved Manufacturers:  CANUSA, The Woodlands, Texas 



 
 01331-4 

  2.  Materials:  High performance cross-linked polyolefin wraparound shrink sleeve and closure 
seal. 

 
2.07 DIELECTRIC COATING 
 
 A. Approved Manufacturers: 
  1. Royston Company, Pittsburgh, PA:  Roskote A938 
  2. Carboline, Pittsburgh, PA:  Bitumastic No. 50 
 
 B. Materials:  The field-applied external coating shall be a fast drying (within 2 hours) cold applied 

mastic with high electrical resistivity (2.12 X 1013 ohms-cm) and 58.6% solids by volume.  
Coating system shall include compatible primer, as required by manufacturer.  The external 
coating shall be applied as follows:  

  1. Harnesses, tie rods, saddles, iron and steel anchors, and other connecting hardware. 
  2. Pipe embedded in concrete anchor blocks or otherwise in contact with concrete, extending 

through concrete, and adjacent 6 inches in both directions. 
 
2.08 WIRE CONNECTORS & TERMINATIONS 
 
 A. Terminal Lugs 
  1. Approved Manufacturers:  Thomas and Betts Corporation, Raritan, NJ:  Series 54100 and 

Model C10-14. 
  2. Materials:  One-hole, compression terminal lugs for 0.25-inch bolt size. 
 
 B. Butt Splices 
  1. Approved Manufacturers:  Thomas and Betts Corporation, Raritan, NJ:  Series 5450 and 

Model 210. 
  2. Materials:  Non-insulated type. 
 
2.09 ELECTRICAL TAPE 
 
 A. Vinyl Plastic 
  1. Approved Manufacturers:  3M Company, St. Paul, MN: Scotch 88, or approved equal. 
 
 B. Rubber Splicing 
  1. Approved Manufacturers:  3M Company, St. Paul, MN: Scotch 130C, or approved equal. 
 
2.10 FIELD TEST EQUIPMENT AND CALIBRATION SHEETS 
 
 A. Field test equipment and calibration sheets shall be as determined by Contractor to meet 

specific requirements.  All electrical instruments must bear evidence of calibration within 1 year 
of testing. 

 
2.11 UTILITY WARNING TAPE 
 
 A. Approved Manufacturers: 
  1. Allen Systems, Houston, TX:  Detectatape. 
  2. Lineguard, Inc., Wheaton, IL:  Lineguard Super Tuff III. 
 
 B. Materials:  Minimum 3 inch wide detectable warning tape, red or yellow in color, marked 

"Caution Cathodic Protection Cable Buried Below" at maximum intervals of 36 inches. 
 
 
2.12 TEST STATION CONCRETE 
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 A. Materials: Ready-mix concrete conforming to ASTM C94.  Minimum allowable 28-day 
compressive field strength shall be 3,000 psi (Class A3) when cured and tested in conformance 
with ASTM C31 and ASTM C39.  Portland cement shall be Type 1.  

 
2.13 SOLDER 
 
 A. Materials:  0.062 inch diameter 60/40 Solder with 3.5 percent type RMA rosin core. 
 
 
2.14 POLYETHYLENE ENCASEMENT 
 

See Section 02510 – Ductile Iron Pipe. 
 
2.15 MAGNESIUM ANODES 
 
 A. Approved manufacturers:   
  1.   Stuart Steel Protection Company  
  2.   Corrpro  
 
 
 B. Materials 
  1.   Each anode shall have the following nominal weight and dimensions: 
   a. 32 lb.- 21 inches long and D-shaped (5 inches by 6 inches by 4.5 inches) 
   b. Composition of anode 
    i. Aluminum 0.010% maximum 
    ii. Manganese 0.50 to 1.3% 
    iii. Copper 0.02% maximum 
    iv. Nickel 0.001% maximum 
    v. Zinc 0.05% maximum 
    vi. Iron 0.03% maximum 
    vii. Silicon 0.05% maximum 
    viii. Other 0.05% each or 0.030% maximum total 
    ix. Magnesium remainder 
   c. Anode backfill 
    i. Hydrated Gypsum 75% 
    ii. Bentonite 20% 
    iii. Sodium Sulfate 5% 
   d. Anode Lead Wire 

    i. Minimum of 10 feet of AWG No. 12 solid copper wire with TW insulation (black) 
shall be attached to anode.  Wire anode attachment shall be by silver solder and                
sealed to prevent a moisture penetration. 

 
2.16         ELECTRICAL SEPARATOR 
 
 A.   Stuart Rock Stop 
 
 B.  Approved Manufacturer: 
                1.  Stuart Steel Protection Corporation 
 
2.17         INSULATING FLANGES 
 

A. Materials: 
 

1.    Insulating Gasket:  Type "E" Neoprene-faced Phenolic.  Machined to match particular pipe 
material being used.  Inside diameter to be 3/32 inch greater than the nominal inside pipe 
diameter. 
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2. Insulating Sleeves:  G-10 Epoxy/Glass 

3. Insulating Washers:  G-10 Epoxy/Glass.  Provide two washers for each bolt. 

4. Steel Washers:  1/8 inch thick plated hot rolled steel.  Provide two washers for each bolt. 

 
 

PART 3 EXECUTION 
 
3.01 INSTALLATION 
 

A. Handling of Pipe 
  1.  At the project site, the pipe shall not be handled with metal chains, cables, unpadded tongs, 

forklifts or other equipment likely to cause damage to the pipe shop coating or score the 
pipe surface. 

2.  Storing the pipe shall be on padded 12-inch wide (minimum) skids or selected loamy or sand 
dirt berms, where possible.  In urban areas, pipe shall be suspended on padded skids.  
Where skid chucks are used in contact with the pipe, they shall be padded with several 
layers of padding material.  Padded chucks shall be placed such that pipe is nested on the 
skid rather than the chuck.  The coated pipe shall not be laid on pavement without benefit of 
padding at contact points.    

3.  If cables or chains are used during transportation, they shall be properly padded with 
approved, suitable material as required to protect the pipe surface from damage while in 
transit.  Use of a padded horizontal separator strip between successive rows of pipe is 
necessary to prevent damage to the pipe surface. 

4.   At all times during construction of the pipeline, the Contractor shall take every precaution to 
prevent damage to the protective shop coating and scoring of the pipe surface.  No metal 
tools or heavy objects shall be permitted to come into contact unnecessarily with the pipe 
surface. 

 
 B. Thermite Welding:  Attach test wires and bond cables to the piping by thermite welding. 
  1. General:  All thermite welds shall be made as shown on the Drawings and in accordance 

with the manufacturer's recommendations, using the proper combination of equipment for 
the pipe and wire size being welded.  All welding materials and equipment shall be the 
product of a single manufacturer. 

  2. Area Preparation: Assure that the area where the attachment is to be made is absolutely 
dry.  Remove mill coating, dirt, grime and grease from the pipe or fitting surface at the weld 
location by wire brushing or by the use of suitable safety solvents.  Clean an area (two 
inches square) of the pipe or fitting surface at the weld location to a bright shiny surface as 
found in standard SPC-SP11. This standard covers the requirements for power tool 
cleaning to produce a bare metal surface and to retain or produce a minimum 25 
micrometer (1.0 mil) surface profile free of all serious pits and flaws. 

  3. Cable Preparation: Prepare the wire for welding by assuring that the cable is absolutely dry. 
The cable shall be free of dirt, grease and other foreign products.  Cut the cable in such a 
way as to avoid flattening or forcing out of round.  To prevent deformation of the cable, cut 
the cable with cable cutters.  Remove the insulation in a manner that will avoid damage to 
strands.  Install adapter sleeves for all bonds and test wires in accordance with the 
manufacturer's recommendations prior to welding.  Either prefabricated factory sleeved joint 
bonds or bond wire with formed sleeves made in the field is acceptable.  Hold the cable at 
an approximate 30-degree angle to the pipe surface when welding. 

  4. Installation:  Install thermite welds in accordance with the manufacturers written instructions. 
 Deliver packaged weld charges to job site in new, unopened dry containers.  Replace 
completed welds having burnt wire strands and wire strands not completely covered with 
weldment. 
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  5. Testing:  When the weld has cooled, remove the weld slag and test the weldment for 
strength by striking a sharp blow with a two pound hammer while pulling firmly on the wire in 
direction parallel to pipe.  Replace unsound welds and retest weldments. 

   a. Documentation:  Record adequacy of each bond cable and test wire weld based on the 
above procedure and visual inspection before and after coating weld area.  Data 
recorded for each bond cable and test wire to include date of inspection, name of 
inspection personnel, pipeline station number, quantity and gauge of wire installed, and 
simple statement (e.g. "satisfactory") regarding proper installation.  Provide field 
sketches where tabular data alone is not sufficient to document pipe alignment and 
bonding configuration. 

  6. Cleaning and Replacing Molds:  Thoroughly clean mold and mold covers after completion of 
each weld to assure that no slag will penetrate into the next weld.  Replace molds 
periodically and where there is pitting or other wear conditions. 

  7. Coating Thermite Welds:  After soundness of the weld has been verified, thoroughly clean 
with a stiff wire brush and coat with an elastomeric cap.  The elastomeric cap shall extend 
on all four sides beyond the cleaned area onto the pipe surface.  Apply primer over the 
entire weld area and over the entire area where the elastomeric cap will be placed.  Allow 
primer to dry.  Push the dome of the prefabricated cap containing elastomeric material 
firmly into weld area.  Lift the wire away from the pipe and apply the elastomeric material 
completely around and underneath the wire.  Push the wire back down on the pipe. 

 
C. Bonded Joints:  Install bond cables across each carrier pipe joint as indicated on the Drawings, 

using the thermite weld process. 
 

D. Magnesium Anode Lead Wire Splices, Wire Connectors and Terminations: 
1.   Magnesium Anode Lead to Header Cable Splices:  Splice the AWG No. 12 solid copper 

wire supplied with the anode to an AWG No 8 HMWPE stranded copper cable through 
the use of a compression connector as shown.  Tape the splice with three layers of high 
voltage rubber spicing tape (50% overlap), followed by three layers of vinyl electrical tape 
(50% overlap).   

2.   Terminal Board Connectors:  Crimp and solder each terminal box wire to a one-hole 
terminal lug.  Clean and dry wire and lug connector before soldering. 

3.   Wire Splicing:  When wire splicing is required, use butt splice connector crimped, 
soldered, and insulated.  Insulate spices by spirally wrapping (minimum 50% overlap with 
three layers of rubber splicing electrical tape and three layers of vinyl plastic electrical 
tape.  Coat taped splice with electrical coating compound. 

4.   General:  No splices allowed in individual anode wires, joint bonds, and pipe wires. 
 

E. Magnesium Anodes: 
1.  Positioning:  Horizontally or vertically to suit field conditions, with closest part of anode a 

minimum of 1 foot from main at or below elevation shown on Drawings.  Spacing between 
anodes install in a group is 20 feet unless noted otherwise. 

2. Installation in Rock Areas:  If solid rock is encountered at a depth which will not 
accommodate normal installation, investigate immediate proximity to determine if anode 
can be installed at specified depth at another location in the immediate area. 

3. Backfill:  Use soil free from rock and organic material.  Do not use sand or clay.  After 
anode is covered with 1 foot of soil, pour 5 gallons of water over covered portion of anode. 

4. Wiring:  Unless noted otherwise, connect grouped anodes through an AWG No. 8-stranded 
copper header cable.  Terminate each end of anode cable in designated test stations with 
only spicing of cable at anode wire attachments.   Anode header cables shall be buried a 
minimum of 3 feet below grade.  Install warning tape one foot above anode cable.  Handle 
wire with care. 

5. Documentation:  Include location and orientation of each anode on Record Drawings. 
 F. Test Stations:  Includes terminal box, concrete pad, wire leads, utility warning tape and 

monitoring equipment. 
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  1. General:  Type of test station; number, size and color of wires and wire routing are shown 
on the Drawings.  Unless otherwise noted or approved by the Engineer or Owner, test 
stations for pipelines buried under pavement shall be located outside paving limits.  Test 
stations shall be sufficiently set back from vehicle traffic lanes so that they can be accessed 
for maintenance without extensive traffic control or other special safety precautions. 

  2. Wire Routing:  Install test and monitoring equipment wires in a wiring harness arrangement 
routed along the bottom of the pipe trench where practical.  Form harness by taping wires 
together at intervals of 10 feet.  Install wires leaving the pipe trench in 2” PVC conduit when 
terminal box is not installed over sewer main. 

  3. Utility Warning Tape:  Install 1 foot above PVC conduit. 
  4. Concrete Pad: 
   a. Concrete Pad:  Provide for each flush mount test station if the test station is installed 

out of paving or concrete sidewalk.  Non-reinforced concrete pad formed around test 
station shall be 24 inches by 24 inches by 8 inches sloped away from terminal box. 

   b. Survey Marker:  Mount flush with concrete during pad construction.   
 
 G. Clearance of Piping to Other Structures 
  1. 12 inches of natural clearance shall be maintained between the piping and other structures, 

where possible.  When 12 inches of clearance cannot be maintained, install a high density 
(Rock Stop) electrical separator secured with non-metallic tape to the sewer main and 
between the foreign structures.  

 
 H. Concrete Buttresses, Support Blocks, Thrust Anchors  
  1. Position reinforcing rods used in the construction of support blocks, anchor blocks and other 

concrete structures so that they are not in contact with the piping.  Maintain a minimum 2 
inches of spacing between all reinforcing steel and the pipe and any pipe anchors. 

  2. When placing concrete in direct contact with ductile iron piping, apply the Dielectric coating 
to the external surface of the ductile iron piping prior to placing the concrete.  Clean all dirt, 
moisture, oil, grease, and other contaminants from the piping surface.  Thoroughly mix the 
Dielectric coating and apply a coat of approximately 12 mils of coating to the piping surface. 
Coating shall be applied to all pipe areas coming in contact with concrete and extend 6 
inches beyond concrete in both directions.  Allow the coating to dry to touch (approximately 
20 minutes) and apply a second coat of mastic of approximately 12 mils in thickness.  Allow 
drying before placing the concrete. 

 
I.           Insulated Flanges: Unless noted otherwise, install with a test station and two test wires 

attached to pipe on each side of flange. 

1. Preparation: Clean mud, dirt, grease, oil and other contaminants from flange surfaces.  
Check flange face and bolt hole tolerances and verify clearances prior to installing 
insulating materials. 

2. Installation: Install insulated flange gasket, sleeves and washers under clean and dry 
conditions in accordance with manufacturer's written instructions.  Two insulating washers 
required for each bolt (one for each side of flange).  Properly torque bolts per insulating 
material manufacturer's instructions to avoid damage to insulating components and 
otherwise ensure electrical separation between flange faces and between each bolt and 
each flange.  Do not use conductive grease or other material to facilitate flange assembly 
which could compromise electrical integrity of insulating materials. 

3. Initial Testing: After assembly, directly measure electrical resistance between each bolt 
and one flange using an ohm meter or other approved low voltage resistance meter.  
Resistances less than 10 megohm are not acceptable and require insulator replacement, 
cleaning and drying of insulator surfaces, and/or other corrective action. If any bolt fails 
the 10 megohm minimum resistance requirements, all bolts must be retested after 
corrections are made.  Tests shall also be performed across the insulating flange to 
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assure that the central gasket is providing effective insulation between the flanged faces 
prior to coating. 

4. External Coating:  Coat buried insulating flanges with approved heat shrink sleeve.  
Surface preparation and coating application shall be as specified by manufacturer, 
including use of filler material to provide smooth contour around bolts and from transition 
between pipe and flange. 

5. Final Testing before Backfilling: A final test of the insulating flange shall be made from the 
attached test wires prior to backfilling.  Tests shall be repeated from the insulating flange 
test wires after backfilling and after the test wires have been brought to grade. 

 
 
3.02        TESTS 
 
 A. General: The Engineer or the Owner’s Inspector will witness testing at his option and discretion. 
  1. Test Data Forms: Record test data in a uniform format pre-approved by the Engineer.  

Include test data, personnel, and instrumentation used on each sheet. 
  2. Testing Summary: 
   a. Pre-Backfill Tests 
    1. Bonded joint and test wire integrity 
   b. Post-Backfill Tests 
    1. Pipe continuity test 
    2. Pipe-to-soil DC potential measurements 
    3. Anode current measurements from test station shunts 
   c. Improper materials or installation determined by Contractor performed tests, and/or 

tests performed by the Engineer, shall be corrected by the Contractor. 
  3. Schedule 
   a. Pre-Backfill Tests: Complete as work progresses. 
   b. Post-Backfill Tests: Start no sooner than 2 months before scheduled application for 

Beneficial Use. 
   c. Test Report:  Letter of Compliance; Record Drawings: Submit no later than 10 working 

days prior to final inspection. 
  4. Test Report 
   a. Raw test data for all pre-backfill and post-backfill tests. 
   b. Test set-ups and schematics. 
   c. Summary tabulations and theoretical calculations. 
   d. Letter of Compliance. 
   e. Record Drawings. 
 
 B. Pre-Backfill Test Procedures 
  1. Bonded joint and test wire integrity tests 
   a. Conduct visual inspection and hammer test including required documentation. 
               2. Test wire integrity tests 
               3.   Test electrical effectiveness of each buried insulating flange after installation 
               4.  Perform tests for completed insulators by a) use of a high frequency isolation tester 

 manufactured specifically for this purpose, and by b) measuring electrical potential across 
 the fitting after application of a direct test current to the pipe on one side of the fitting of no 
 less than 1 ampere is applied.  Documented data for test b) shall include all potentials and 
 applied test current.  

          5.   Acceptance Criteria: 
    a.   High frequency isolation tester: Acceptable 
                      b.  Electrical potential/applied current:  Apply test current to one side of the insulating          

            fitting;  a positive potential shift on the side of the flange where current is  applied, and    
            negative potential shift on the side of the flange opposite of where the current is applied 
            indicates that the insulator is effective. 
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 C. Post-Backfill Test Procedures 
  1. Pipe Continuity Tests 
   a. Measure and record longitudinal resistance of pipe between consecutive test stations.  

Determine resistance using Ohm's Law by impressing a direct test current across pipe 
span and measuring resultant voltage drop across same span.  Use of temporary test 
points at locations other than test stations require approval by the Engineer. 

   b. Documentation: Include applied test current, measured voltage before application of 
current, with current applied and immediately after interrupting test current, calculated 
resistance and corresponding theoretical resistance (Paragraph c. below) in test report. 

   c. Acceptance Criteria: Maximum acceptable span resistance - 110% of the sum of: 
    i. Number of pipe joints multiplied by theoretical resistance of a joint bond, 

determined by number of bond wires per joint and wire gauge. 
    ii. Length of pipe multiplied by theoretical resistance per unit length; determined by 

pipe diameter, wall thickness and resistivity. 
                
  2. Pipe-to-Soil Potential Measurements 
   a. Record at all test stations. 
   b. Collect using a temporary copper/copper sulfate reference electrode placed on grade 

within one foot of test station.  
   c. Collect at all locations prior to connecting anodes at test stations, and then after anodes 

have been connected at all test stations for a minimum of 2 hours. 
 

3. Anode Potential and Current Measurements: 

a.   Measure and record open-circuit potential between each anode cable at each test 
station and a temporary copper/copper sulfate reference electrode placed on grade 
within one foot of test station.  Collect open circuit potential data with no other 
influencing anodes connected to main. 

b     Measure and record anode current at each test station using permanently installed 
current measuring shunt.  Document shunt voltage drop, shunt resistance, and 
calculated current. 

   c.    Acceptance Criteria: 
 

1) Open-Circuit Potential:  Magnitude 1.6 volts or greater. 

2) Anode Current:  Minimum 0.02 ampere per anode, adjusted to account for 
number of anodes included in circuit at any given location (e.g. 15 anodes - 
minimum 0.30 ampere). 

4. Insulated Joint Effectiveness Tests:  Test each joint.  Procedures and acceptance criteria 
in accordance with pre-backfill insulated joint effectiveness tests. 

 

END OF SECTION 01331 
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SECTION 01710 
 

PROJECT CLEANUP 
 
PART 1 - GENERAL 
 
1.01 GENERAL 
 

A. Before the work will be considered as having been completed, the Contractor shall clean the 
site and remove all evidence of construction activities and stabilize and restore all disturbed 
areas. 

 
1.02 CLEANUP 
 

A. Construction site cleanup shall consist of the removal of all mud, oil, grease, dust, trash, 
scrap, debris, and surplus excavated material. 
 

B. No items shall be left or discarded elsewhere on the site or on adjoining private property.  
Items that are to be discarded shall be removed to authorized public landfills. 

 
1.03 RESTORATION AND STABILIZATION 
 

A. All areas disturbed by the Contractor's operations, including storage and stockpiling areas, 
access roads, stream crossing sites and areas within right-of-way or acquired construction 
easement shall be restored and stabilized as specified. 
 

B. Final restoration and stabilization including fine grading, landscaping, seeding and paving 
shall proceed immediately after construction activity is completed in a given area.  The 
Contractor shall dismantle and remove all temporary construction facilities and leave the site 
in a neat and orderly condition. 
 

C. Preserve and maintain in their original condition all public and private signs, markers, guard 
rails, and public fences.  If authorized to do so, remove such conflicting facilities, preserve, 
store and protect them and erect upon completion of the construction.  Replace damaged 
items at no cost to the Owner. 
 

D. Protect and guard trees, repair damaged trees or replace trees damaged beyond repair as 
specified elsewhere in these Specifications. 
 

E. Reseed damaged lawn areas and seed areas used for access roads, parking and storage as 
specified elsewhere in these Specifications. 
 

F. Restore gravel surfaces and shoulders to original condition.  If existing gravel is 
contaminated by foreign material remove and replace the gravel.  Materials and methods of 
construction shall be in accordance with jurisdictional requirements required by the Engineer 
and applicable permits issued for the work.  Areas adjacent to shoulders, if left unstable by 
construction, shall be stabilized with gravel. 
 

G. Pavement, curbs, and other paved areas shall be restored in accordance with the requirements 
of these Specifications and/or as required by the Engineer. 
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1.04 DISPOSAL OF WASTE MATERIALS 
 

A. Construction waste material shall be disposed of in authorized disposal areas, including 
municipal facilities if available. 
 

B. Waste material disposed of in an unauthorized area shall be removed by the Contractor and 
the area restored to its original condition, at no cost to the Owner. 

 
1.05 REMOVAL OF CONDEMNED MATERIAL 
 

A. Material brought upon the site which has been determined by the Engineer to be unsuitable or 
not in conformity with the Specifications shall be promptly removed from the site by the 
Contractor. 
 

B. If the Contractor fails to remove condemned material from the site within 72 hours after 
receipt of notice from the Engineer, the Engineer may cause the condemned material to be 
removed and the cost of such removal deducted from monies due the Contractor. 

 
PART 2 - PRODUCTS 
 
NOT USED 
 
PART 3 - EXECUTION 
 
NOT USED 

END OF SECTION 
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 SECTION 02260 
 
 EXCAVATION SUPPORT/PROTECTION SYSTEMS 
 
PART 1  GENERAL 
 
1.01  SECTION INCLUDES: 
 
 A. Shoring and Bracing 
 

B. Trench Shields (Boxes) 
 
1.02 REFERENCES 
 
 A. ASTM D245 Establishing Structural Grades and Related Allowable Properties for Visually 

Graded Lumber. 
 
 B. American Wood Preservers Institute C2. 
 
 C. Occupational Safety and Health Administration (OSHA)  
  Occupational Safety and Health Standards - Excavations; Final Rule 29CFR Part A26.   
 
1.04 SUBMITTALS 
 
 A. Submit shop drawings and material certificates of compliance in accordance with Section 

105.IV of the General Provisions. 
 
 B. Design Data: 
  1. Submit design drawings of trench and excavation support/protection systems (steel 

sheeting, etc.) and pipe support system(s) to be used on the Project.  Drawings must be 
sealed and signed by a Professional Engineer registered in the Commonwealth of Virginia. 

  2. Trench Shields:  Submit design or approval of trench shields by registered Professional 
Engineer. 

   a.   Refer to OSHA Standard for design requirements. 
 
1.05 REGULATORY REQUIREMENTS 
 
 A. OSHA:  Comply with OSHA regulations for excavation safety. 
 
 B. Virginia Department of Labor and Industry:  C omply with requirements of Virginia 

Department of Labor for Excavation Safety. 
 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 
 A. Timber and Lumber:  Timber and lumber shall meet the requirements of ASTM D245 and the 

following: 
  1. General:  Timber and lumber shall be free from shakes, wanes, black and unsound knots 

and decay. 
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  2. Untreated Lumber:  Timber and lumber for shoring and bracing shall be new pine, Douglas 
fir, or spruce unless otherwise shown or specified.  Timber and lumber for decking and 
supports shall be hard yellow pine.  No secondhand timber or lumber shall be used where 
strength and appearance are considerations. 

  3. Treated Lumber:  Treated timber and lumber shall be well seasoned No. 1 southern yellow 
pine or Douglas fir, reasonably free of knots, splits, seasoning checks, pitch pockets and 
streaks, wormholes and other defects. 

   a. Timber and lumber shall be treated with Grade One coal-tar wood preserving oil by 
the empty cell process, in conformity with the requirements of the American Wood 
Preservers Institute C2. 

 
 B. Temporary Steel Sheeting:  Temporary Steel sheet piling and bracing of equal or greater 

strength than timber and lumber as specified above may be used for excavation supports but is 
considered incidental construction. 

 
2.02 EQUIPMENT 
 
 A. Trench Shields:  Trench Shields shall meet all applicable OSHA Requirements for such units. 
 
PART 3 EXECUTION 
 
3.01 INSTALLATION 
 
 A. General:  S hore and brace excavations as r equired by law and all applicable regulations or 

where conditions dictate to prevent shifting of material or damage to structures or adjacent 
property, and to avoid delays to the Work. 

 
 B. Bracing:  Arrange bracing to avoid placing strain on portions of the completed Work until the 

shoring and bracing is to be removed. 
 
 C. Trench Shields:  T rench Shields shall be installed in accordance with manufacturer's 

instructions. 
 
3.02 REMOVAL 
 
 A. Shoring and bracing:  Remove shoring and bracing as excavation is backfilled in a manner 

which avoids caving of the bank, damage to the Work, and disturbance to adjacent areas, 
pipelines, and other under-ground utilities or structures. 

  1. Voids:  Fill voids left by withdrawal of the shoring by jetting, ramming or as otherwise 
directed by the Owner or Engineer. 

 
 

END OF SECTION 02260 
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 SECTION 02315 
 
 EXCAVATING, BACKFILLING, AND COMPACTING 
 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 

A. Section Includes 
1. Excavating Trenches for Pipes, Structures and Appurtenant Facilities 
2. Backfilling and Compacting 

 
1.02 MEASUREMENT AND PAYMENT 
 

A. Refer to Section 01200 – Measurement and Payment Procedures 
 
B. All excavation performed under this contract shall be unclassified excavation, regardless of 

whether in paved or unpaved areas, or the material encountered below ground surface. 
 

1.03 REFERENCES 
 

A. Land Use Permit Manual.  Virginia Department of Transportation. 
 

B. Road and Bridge Specifications.  Virginia Department of Transportation. 
 

C. Virginia Department of Transportation Drainage Manual. 
 

D. ASTM D698 - Test Methods for Moisture Density Relations of Soils and Soil-Aggregate 
Mixtures Using 5.5 lb. Hammer and 12-inch Drop. 
 

E. Manual of Accident Prevention in Construction.  Associated General Contractors of America. 
 

F. Occupational Safety and Health Standards-Excavation; Final Rule 29 CFR Part 1926, OSHA. 
 

G. City of City of Suffolk Public Facilities Manual. 
 
1.04 SUBMITTALS 
 

A. Submit shop drawings and material certificates of compliance in accordance with Section 
01330 – Submittals. 
 

B. Materials and Certifications: 
1. Select Fill/Bedding:  Submit letter of certification and list of material composition and 

properties from each supplier of select fill, suitable fill, undercut excavation backfill, and 
pipe bedding material. 

2. Compaction Test Reports:  Submit reports for each location of field compaction test.  
Reports shall include results of field density tests, moisture content, and degree of 
compaction. 

 
C. Geotextile Fabric 



 02315-2 

 
1.05 DEFINITIONS 
 

A. Utility:  Buried pipe and appurtenances including structures, valves, supports, foundations, 
thrust restraints, conduit, or cable, surface features such as swales and ditches, and overhead 
wires or cables including their supports.   
 

B. Earth:  The softer materials of the outer surface of the earth.  The basic constituents are the 
products of rock disintegration, glaciation, and erosion, consisting of boulders, cobbles, 
pebbles, sand, silt, and clay. 
 

C. Rock:  The hard, firm and stable parts of the earth's crust which shall include all materials 
which cannot be removed by excavation equipment of appropriate size and power for the 
diameter pipe being installed and requires blasting or manual or mechanical barring, wedging 
or hammering for removal from their original beds.  Specifically included are ledge, bedrock, 
boulders, cement, grout, masonry or concrete of any size. 
 

D. Unclassified Excavation:  Consists of the excavation of and proper disposal of any type of 
material that is encountered during the progress of the work.  Materials included in this 
definition include but are not limited to:  earth, rock, concrete, abandoned utilities (whether 
shown on the drawings or not), and asphalt or concrete pavement sections regardless of 
depth. 

 
1.06 FIELD MEASUREMENTS 
 

A. Bench Marks:  Verify that survey bench marks and intended elevations for the Work are as 
shown on the Drawings.  Refer to Section 01720 – Field Engineering for additional 
requirements. 

 
1.07 TREE CUTTING REQUIREMENTS 
 

A. Establish Clearing Limits:  The clearing limits shall be as defined on the Drawings.  All trees 
within the clearing limits shall be removed (including stumps) unless denoted to be saved (via 
tree protection).  Prior to tree removal or beginning clearing operations, the Contractor shall 
identify the clearing limits for the Project using yellow ribbon to designate the boundaries. 
1. Specific trees to be saved within and adjacent to the clearing limits shall be flagged. 
2. Clearing limits and trees to be saved will be reviewed at the site by the Owner or 

Engineer. 
3. Trees (up to 30 feet tall) located outside of the designated clearing limits, whose branches 

overhang within the limits of construction, shall be trimmed back by a certified 
nurseryman approved by the Owner. 

 
B. Root pruning procedures: root pruning shall be performed where excavation will occur within 

the drip line of trees designated to be saved.  Root pruning may be accomplished with a rock 
saw, chain saw, hand pruning saw, sharpened trencher or vibratory plow, or a machine 
specifically designed for root pruning, as required to result in a smooth, flat truncation of the 
root.  Where a trencher or vibratory plow is utilized, the blade or teeth must be sharpened 
prior to each start.  The location of the cut is 6 inches outside the limits of excavation (trench 
side closest towards the protected tree) to ensure that all roots encountered in the trench are 
properly severed.  Large roots encountered that cannot be severed with root pruning 
machinery are to be hand cut with a sharpened pruning or chain saw.  Contractor shall not use 
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a backhoe or other similar equipment to cut tree roots. 
 

C. Authorization for Tree Removal:  No tree shall be removed until Contractor has written 
approval from the Owner. 

 
D. Consequences for Unauthorized Tree Removal:  At the discretion of the Owner, one of the 

following measures will be imposed as a remedy for each tree removed without prior 
approval. 
1. At his expense, Contractor shall plant minimum 10 foot tall replacement trees in 

quantities which equal the number of trees removed. 
a. The species of replacement trees will be the same as the trees which were removed, 

or as directed by the Owner. 
 
1.08 WORK REQUIREMENTS IN FEDERAL, STATE, OR CITY RIGHTS-OF-WAY 
 

A. Permits:  Refer to Section 01410 - Regulatory Requirements, for permits obtained by the 
Owner.  All other permits shall be obtained by the Contractor. 
1. The Contractor shall assume all responsibility for fulfilling any and all requirements 

specified in right-of-way permits. 
2. All applicable provisions in the City of Suffolk Public Facilities Manual and Virginia 

Department of Transportation (VDOT) as can apply to the type of Work shall apply. 
3. Work within the City of Suffolk right-of-way will be subject to inspection by 

representatives of the City. 
 

1.09 WARRANTY 
 

A. The Contractor shall be responsible for correcting any settlement in backfill or pavement for 
a period of one year after completion of the Work.  

 
PART 2 - PRODUCTS 
 
2.01 SOIL MATERIALS 
 

A. General:  Provide borrow soil materials when sufficient satisfactory soil materials are not 
available from excavations. 

 
B. Satisfactory Soils for Structural Fill Material:  Soil Classification Groups GW, GP, SW, SP, 

and SM according to ASTM D 2487, or a combination of these groups consisting of sand or 
gravel containing less than 25 percent by weight of fines,  having a liquid limit less than 20 
and a plastic limit less than 6.  The soil should be free of rock or gravel larger than 3 inches in 
any dimension, debris, waste, frozen materials, vegetation, and other deleterious matter. 
 

C. Unsatisfactory Soils:  Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and 
PT according to ASTM D 2487, or a combination of these groups fly ash and other coal 
combustion byproducts. 
1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of 

optimum moisture content at time of compaction. 
 

2.02 FILL MATERIALS 
 

A. Select Fill:  Select fill shall meet the following requirements: 
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1. 21A crushed stone conforming to VDOT specifications. 
 

B. Suitable Fill:  Suitable fill material shall conform to the following requirements. 
1. Type I:  Type I material shall consist of clean earth excavated from the trench containing 

no stone larger than ¾ inch across. 
2. Type II:  Type II suitable material may be substituted for Type I suitable material, in the 

area from 12 inches above top of pipe to original grade.  Type II material shall contain 
good earth and stone excavated from the trench. 
a. Stone material contained in Type II suitable fill shall not exceed 4 inches across and 

shall be uniformly distributed. 
b. Type II suitable material shall not consist of more than 50 percent stone by volume. 

 
C. Undercut Excavation Backfill shall meet the following requirements 

1. No. 57 Stone conforming to the VDOT specifications. 
 
2.03 BEDDING MATERIALS 

 
A. Pipe bedding shall consist of No. 26 stone conforming to VDOT specifications unless 

otherwise specified.   
 

B. Manhole and structure bedding shall consist of No. 57 stone conforming to VDOT 
specifications unless otherwise specified. 

 
2.04 GEOXTEXTILE FABRIC 
 

A. Subsurface Drainage Geotextile:  Nonwoven needle-punched geotextile, manufactured for 
subsurface drainage applications, made from polyolefins or polyesters; with elongation 
greater than 50 percent; complying with AASHTO M 288 and the following, measured per 
test methods referenced: 
1. Survivability:  Class 2; AASHTO M 288. 
2. Grab Tensile Strength:  200 lbf; ASTM D 4632. 
3. Tear Strength:  75 lbf; ASTM D 4533. 
4. Puncture Strength:  90 lbf; ASTM D 4833. 
5. Apparent Opening Size:  No. 50 sieve, maximum; ASTM D 4751. 
6. Permittivity:  0.05 per second, minimum; ASTM D 4491. 
7. UV Stability:  70 percent after 500 hours' exposure; ASTM D 4355 

 
PART 3 - EXECUTION 

 
3.01 GENERAL 

 
A. Contractor is responsible for damage to all existing structures resulting from construction 

activities.  Contractor shall restore property or structures damaged during construction within 
thirty (30) days of the date of damage. 

 
3.02 PREPARATION 
 

A. Identify:  Required lines, levels, contours, and datum. 
 

B. Document Existing Features:  Prior to performing any clearing or excavation activities, all 
existing surface features, including signs, fences, mailboxes, landscaping vegetation or 
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structures, small trees, shrubs and other similar features, shall be recorded on preconstruction 
video.  Video will be of sufficient quality to establish the existing conditions before 
excavating.   
 

C. Protect Existing Vegetation:  Protect plant life, lawns, and other features remaining as a 
portion of final landscaping. 
 

D. Protect Existing Features:  Protect bench marks, existing structures, fences, sidewalks, 
paving, mailboxes, gas line markers, curbs, and other similar features from excavation 
equipment and vehicular traffic. 
 

E. Clearing:  The site of all open cuts and excavation shall be first cleared of trees, stumps, 
shrubs, underground and other obstructions prior to excavation. 
1. Clearing within easements and rights-of-way shall be limited to as shown on the 

Drawings or as directed by the Owner or Engineer. 
2. Remove and dispose of cleared materials and debris unless otherwise directed by the 

Owner or Engineer. 
3. Remove the top 6 to 12 inches of topsoil and stockpile for use in restoration of excavated 

areas. 
 

F. Excavation:  All excavation shall be unclassified.  Contractor shall perform excavation as 
necessary to complete the work. 
 

G. Dewatering:  The contractor is advised that excavation below groundwater levels will be 
required to construct permanent work.  
1. The Contractor shall assume that all trench excavation will require dewatering to some 

extent, and that deep excavation for portions of the work will require extensive 
dewatering.  

2. Refer to the Boring Logs referenced by these Specifications for water levels encountered 
during the exploratory drilling program.  Water levels shown on the Boring Logs indicate 
levels that existed on the date of the drilling.  There is no assurance that groundwater 
levels shown will be representative of those which occur during construction  

3. The following factors shall be considered when planning dewatering systems for the 
required excavations:  
a. Long-term dewatering of excavations for the construction of pipeline and appurtenant 

structures shall be performed as required.  
b. In addition to the aggregate required for pipe bedding, the Contractor may use 

additional VDOT No. 57 coarse aggregate for dewatering for his own convenience 
with the approval of the Engineer at no additional cost to the Owner.  No additional 
payment will be made for material for the purpose of dewatering.  

4. Dewatering Plan: Submit a dewatering plan for review by the Engineer prior to 
proceeding with any excavation work where groundwater may be encountered.  The 
Contractor will be solely responsible for the adequacy of the dewatering plan.  

5. Equipment used for dewatering excavations will be as selected by the Contractor and as 
required by the dewatering plan.  The Contractor shall provide additional or different 
equipment as groundwater conditions dictate.  The Contractor shall provide sufficient 
backup equipment as necessary to prevent work interruptions or damage to work. In some 
areas it may be necessary or beneficial for the Contractor to dewater around-the-clock, 
24-hours a day.  In such case, the Contractor shall periodically check the dewatering 
pumps during the evening and nighttime hours when pipe laying is not in progress.  Extra 
fuel and back-up equipment shall be available during the evening and nighttime hours so 
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that dewatering is not interrupted.  
6. Subsurface Exploration:  The Contractor shall conduct supplementary subsurface 

exploration as necessary to define existing groundwater levels within the area of 
excavation.  

7. Environmental Controls:  
a. Groundwater Discharge:  All water pumped from well points or excavations shall be 

directed into sediment control devices prior to release into watercourses.  Dewatering 
pumps shall NOT discharge directly to storm drains unless inlet protection is 
provided and as approved by an authorized regulatory representative.  

b. Noise:  Dewatering pumps shall be sound attenuated at 63 dBA 30 feet from pump.   
8. Install dewatering facilities and perform dewatering prior to initiating excavations in any 

area.  
9. Perform excavation in accordance with this Section.  
10. All groundwater inflows must be controlled at all times.  Operate and maintain 

dewatering systems throughout the duration of the Contract.  
11. Groundwater level shall be maintained a minimum of 2 feet below the bottom of 

excavations, whenever possible.  
 
3.03 WORK IN PUBLIC RIGHT-OF-WAY  
 

A. Length of Open Trenches:  The maximum length of trench at any time, including backfill 
portion of same not then suitable for traffic, shall not exceed 200 feet.  Trenches shall not be 
left open at the close of the work day as required by the City of Suffolk. 
 

B. Repair of Damage:  When pavement edge or shoulder is damaged due to diversions of traffic 
away from the pipe laying operation, repairs shall be made as directed.   
 

C. Open Cut Requirements:  Wherever pavement is permitted to be cut, not over one-half of the 
width shall be disturbed at one time.  For crossings, the first opening shall be completely 
restored to satisfactory travel conditions before the second half is opened.  Where the 
pavement is disturbed, or deemed weakened, it shall be restored or replaced as directed in its 
entirety, or such portion or portions as deemed necessary. 
 

D. Stockpiling Excavated Materials:  No excavated material shall be placed on the pavement, 
without written permission.  When so permitted, protect pavement with a 1-inch layer of sand 
or approved substitute material at no additional cost to the Owner.  The pavement shall be 
satisfactorily cleaned by an approved method. 
 

E. Equipment Restrictions:  No cleated equipment shall be used on pavement.  Where track 
equipment must enter paved areas, protect pavement with a sufficient layer of sand or 
approved substitute material at no additional cost to the Owner. 
 

F. Traffic Maintenance:  Refer to Section 01570 – Traffic Regulation and the Contract 
Drawings. 
 

G. Correction of Hazardous Situations:  The Contractor shall immediately correct any situation 
which may arise which the Owner or Engineer deems hazardous to the traveling public. 
 

H. Temporary Drainage Requirement:  Maintain all drainage facilities in accordance with 
Section 01500 – Construction Facilities any Temporary Controls. 
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I. Dust Control:  The Contractor shall ensure that dusty conditions are controlled in accordance 
with Section 01500 – Construction Facilities any Temporary Controls. 
 

J. Pavement Restoration:  Refer to Section 02700 – Paving and Surfacing for pavement 
restoration requirements. 
 

3.04 EARTH EXCAVATION 
 

A. Shaping and Trimming:  Excavate trenches to the widths and depths specified below, except 
where indicated otherwise. 
1. Trench width at bottom of pipe: 

 
 Pipe Type Trench Width (Inches) 
 DIP Outside Diameter + 48 

 
2. Earth Trench:  Excavate trench to a minimum of 6 inches below the bottom of pipe and 

replace with 6 inches of pipe bedding material.   
3. Pipe bedding:  Grade and align top of pipe bedding to provide bearing for the full length 

of the pipe barrel.  Provide bell holes for the proper assembly of pipe joints. 
 

B. Undercut Excavation:  If unsuitable bearing materials are encountered at the specified 
elevation, or if additional depth is required for other reasons, no additional payment will be 
made unless such further excavation is carried to the depth requested by the Contractor and 
approved in writing by the Owner or Engineer.  It is the responsibility in the first instance of 
the Contractor to evaluate the suitability of bearing materials and to notify the Engineer of 
any irregularity or unsuitability.  Notwithstanding the foregoing, in the event the Engineer 
determines the bearing materials in any area to be unsuitable, with or without the concurrence 
of the Contractor, the Contractor shall promptly follow the direction of the Engineer in 
addressing such condition.  Where additional excavation has been ordered and approved, the 
Contractor shall replace the removed material with VDOT No. 57 stone as directed by the 
Owner or Engineer. 
 

C. Unauthorized Excavation:  Wherever the excavation is carried beyond or below the lines and 
grades given by the Engineer, except as specified above, all such excavated space shall be 
refilled with such material and in such manner as may be directed in order to ensure the 
stability of the various structures.  Beneath all structures, space excavated without Owner 
permission shall be refilled by the Contractor at his own expense, with select fill materials, as 
ordered by the Owner or Engineer. 
 

D. Disposal of Material:  Top soil suitable for final grading shall be stored on the site separately 
from other excavated material.  Other surplus excavated material unsuitable for backfilling or 
in excess of that required for constructing fills and embankments as shown on the Drawings, 
shall be removed from the site by the Contractor at no additional expense to the Owner. 
 

E. Excavation Support systems:  Refer to the provisions of Section 02260 – Excavation Support 
System for requirements. 
 

F. Removal of Water:  Refer to the provisions of 01500 – Construction Facilities any Temporary 
Controls for requirements. 
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3.05 BACKFILLING 
 

A. Pipe Trenches:  Backfill to original grade or to such other grades as shown or directed by the 
Owner or Engineer, in accordance with the requirements of the trench details on the Contract 
Drawings, and as described herein.   

 
B. Bedding 

1. Bed pipe, manholes, and structures as shown on the contract drawings.  This material 
shall be placed in layers approximately 6-inches thick (before compaction), each layer 
being thoroughly tamped and compacted in place to a minimum of 95% of maximum dry 
density in accordance with ASTM D698.   

 
C. Backfilling in Trench and Around Structures: 

1. For unpaved areas: 
a. Place Type I Suitable Fill from the top of pipe bedding to 12-inches above the crown 

on the pipeline.  This material shall be placed in layers approximately 6-inches thick, 
each layer being thoroughly tamped and compacted in place to a minimum of 95% of 
maximum dry density in accordance with ASTM D698.  Then place Type I or II 
Suitable Fill from the 12-inches above the pipeline to the bottom of topsoil in 6-inch 
layers, each layer being thoroughly tamped and compacted in place to a minimum of 
85% of maximum dry density in accordance with ASTM D698.  Backfill for manhole 
and structures shall be compacted to a minimum 95% maximum dry density in 
accordance with ASTM D698. 

2. For paved areas: 
a. Place Select Fill from the top of pipe bedding to bottom of pavement section in 

accordance with the Contract Drawings. 
b. Backfill shall be compacted to a minimum of 95% of maximum dry density. 

3. For private roads, driveways, parking area, sidewalks and trails the following 
requirements apply: 

1) Backfill from the top of pipe bedding to the base of the paved surface with Select 
Fill. 

2) Backfill shall be compacted to a minimum of 95% of maximum dry density. 
4. Backfill the remainder of the trench in accordance with the trench details on the contract 

drawings. 
5. Remove lumber, rubbish, braces and refuse from behind walls prior to starting backfill 

operation. 
 

D. Select Fill for pipe installation shall be at no additional cost to the owner. 
 
E. Compaction testing, by an independent testing laboratory approved by the Owner, shall be 

paid for by the Contractor, at no additional cost to the project. 
1. One compaction test shall be made for each 500 linear feet of pipeline installed. Test 

location and depth will be as directed by the Owner or Engineer.  Testing shall be 
continued along the backfill benching so as not to delay pipe laying activities. 

 
3.06 GRADING 
 

A. General:  Uniformly grade areas to a smooth surface, free of irregular surface changes.  
Comply with compaction requirements and grade to cross sections, lines, and elevations 
indicated. 
1. Provide a smooth transition between adjacent existing grades and new grades. 
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2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface 
tolerances. 

 
B. Site Grading:  Slope grades to direct water away from buildings and to prevent ponding.  

Finish subgrades to required elevations within the following tolerances: 
1. Walks:  Plus or minus 1 inch. 

 
3.07 RESTORATION 
 

A. General:  The Contractor shall be responsible for maintenance and careful removal of signs, 
fences, mailboxes, gas line markers, small trees, shrubs and other similar features.  
Temporary restoration of these items, if needed, shall be accomplished within 24 hours.  All 
items covered by this section shall be restored or replaced in kind by the Contractor 
immediately upon completion of pipe installation in the affected area.  
 

B. Complete finish grading and restoration of excavated areas in accordance with Section 02920 
– Lawns and Grasses and the Drawings.  
 

C. Pavement:  Refer to the provisions of Section 02700 – Paving and Surfacing. 
 

END OF SECTION 
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SECTION 02370 

EROSION AND SEDIMENT CONTROL 

PART 1 GENERAL 

1.01 SUMMARY 

A. Section Includes: 
1. Erosion and Sediment Controls:  T his work consists of temporary methods to control 

water pollution such as berms, dikes, dams, sediment basins, crushed stone, gravel, 
mulches, grasses, straw bales, silt fence and other erosion control devices as indicated on 
the Drawings. 

2. Riprap. 
3. Silt Fence. 
4. Geotextile Fabric. 

1.02 REFERENCES 

A. Virginia Erosion and Sediment Control Handbook, latest edition.   

B.  Virginia Department of Transportation Road and Bridge Specifications.  
 
1.03 SUBMITTALS 
 

A. Submit shop drawings and material certificates of compliance in accordance with Section 
105.IV of the General Provisions. 

1.04 REGULATORY REQUIREMENTS 

A. Erosion and Sediment Controls:  Erosion controls shall be as indicated on the Drawings and 
shall satisfy the governing standards of the City of Norfolk or Virginia Erosion and Sediment 
Control Handbook, whichever is more stringent. 

PART 2 PRODUCTS 

2.01 MATERIALS 

A. General:  A ll products and materials shall comply with the "Erosion and Sediment Control 
Handbook.  

 
B. Riprap: 

1. Riprap shall be in conformance with VDOT Road and Bridge Specifications, Sections 204 
and 414, for Dry Riprap Class I, as indicated on the drawings. 

2. Riprap bedding shall be crushed stone, minimum Grade B conforming to VDOT Road and 
Bridge Specifications, Section 203, 204, and 414.  Stone size shall conform with Drawings. 

3. All stone shall be sound, durable and free from seams, cracks or other structural  defects. 
 

C. Filter Fabric (Geotextile):  Filter fabric used for silt fence and geotextile underliner shall be in 
conformance with Section 245 of the VDOT Road and Bridge Specifications.   
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PART 3 EXECUTION 

3.01 PREPARATION: 

A. Prior to commencing Work, a joint on-site inspection shall be held to review specific siltation 
control requirements.  Participants should include representatives of the Contractor, the Owner, 
and the Engineer. 

B. Precautions: Take precautions to prevent the silting of streams or water impoundments during 
actual construction and periods when the Work may be temporarily suspended. 
1. Prevent construction activities from causing erosion to soil on the site and adjacent 

property.  I nitiate effective measures prior to the commencement of clearing, grading, 
excavating, or other operations that will disturb the natural protection. 

C. Work Schedule:  Schedule Work to expose areas subject to erosion for the shortest possible 
time.  Preserve natural vegetation to the greatest extent possible.  Locate temporary storage and 
construction buildings and route construction traffic to minimize erosion.  Provide temporary 
fast-growing ground cover or other suitable means as necessary to control runoff. 

3.02 INSTALLATION 

A. Stockpiling Excavated Materials:  Stockpile all excavated materials on the uphill side of the 
pipe trench when this practice is not contrary to safe requirements or equipment working room 
requirements. 

B. Protect Existing Vegetation:  Retain and protect natural vegetation wherever feasible. 
 

C. Riprap Installation:  Place riprap in the prepared area within 15 days after the backfill of the 
applicable trench section.  Place riprap in such a manner as to produce a well-graded mass of 
rock with a minimal percentage of voids. 

 
D. Silt Fence:  T he Contractor shall install silt fence along each side of limits of clearing/ 

construction and where indicated otherwise on t he drawings, and where directed by the 
Engineer. 

3.03 PROTECTION 

A. Protection of Stockpiled Material:  Any stockpiled material which will remain in place longer 
than 30 days shall be seeded for temporary vegetation and mulched with straw mulch.  Where 
spoil is placed on the downhill side of the trench, it shall be back sloped to drain toward the 
trench.  When dewatering the trench is necessary, the discharge hose must outlet in a stabilized 
area or a sediment basin.Maintain erosion control measures throughout the life of the contract.  

3.04 RESTORATION 
 

A. Seed, mulch and fully restore all disturbed areas within 15 days after backfill of the applicable 
trench section.  In no case shall a construction area be denuded for more than 60 days. 

END OF SECTION 
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SECTION 02510 
 

DUCTILE IRON (DIP) WATER MAINS AND APPURTENANCES 
 
 
PART 1 GENERAL 
 
1.01 DESCRIPTION 
 
 A. Scope: 
  1. Contractor shall furnish all materials, labor, supervision, tools, equipment and incidentals 

required to furnish, deliver and install 36-inch diameter ductile iron pipe (DIP), fittings, 
specials, and accessories for the water pipeline as required by the Contract Documents and 
required to complete the Work. 

2. It is the purpose of the Contract Documents to provide a complete and workable piping 
system.  Miscellaneous fittings, specials, and accessories not specified in the Bid Form or 
the Contract Documents but necessary to complete the Work shall also be provided as a 
part of this Contract. 

 
 B. MEASUREMENT AND PAYMENT: Refer to Appendix D.   
       
1.02 QUALITY ASSURANCE 
 
 A. Pipe Manufacturer Qualification:  The Materials specified herein shall be manufactured by a 

single pipe manufacturer that has supplied similar size and type of pipe, fittings and specials 
for at least 5 years. 

 
 B. Marking for Identification:  The name or trademark of the Pipe Manufacturer and the date and 

place of manufacture, coating and lining shall be stenciled on all Materials.  Should the coating 
or lining be applied at another facility, the name or trademark of the applicator shall also be 
stenciled on t he pipe.  P ipe shall have the design working pressure and thickness or an 
accepted letter designation stenciled thereon. A serial number or other identification shall be 
conspicuously painted on each section of pipe, fitting and special.  This serial number shall be 
used to track the pipe through the manufacturing process and shall appear on all appropriate 
test reports.  Pipe that has been designed for abnormal load conditions shall have special 
markings which can be readily identified together with any special station requirements.  
Beveled pipe shall be marked to show the long, short and intermediate quadrant points. 

 
 C. Reference Standards:  C omply with applicable provisions and recommendations of the 

following, except as otherwise required by the Contract Documents. 
  1. AWWA/ANSI C110/A21.10 American National Standard for Ductile-Iron and Gray-

Iron Fittings. 
  2. AWWA/ANSI C111/A21.11 - American National Standard for Rubber-Gasket Joints 

for Ductile-Iron Pressure Pipe and Fittings. 
  3. AWWA C115/A21.15-American National Standard for Flanged Ductile-Iron Pipe with 

Threaded Flanges. 
  4. ANSI Standard B16.1 Cast Iron Pipe Flanges and Flanged Fittings. 
  5. AWWA C600 Installation of Ductile-Iron Water Mains and Appurtenances. 
  6. AWWA/ANSI C104/A21.4 American National Standard for Cement-Mortar Lining for 

Ductile-Iron Pipe and Fittings for Water. 
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  7. AWWA/ANSI C151/A21.51 American National Standard for Ductile-Iron Pipe 
Centrifugally Cast in Metal Molds or Sand-Lined Molds for Water or Other Liquids. 

  8. ASTM A325 Specification for High Strength Bolts for Structural Steel Joints. 
  9. AWWA/ANSI C153/A21.53 Ductile-Iron Compact Fittings for Water Service.   
  10. AWWA C500/C509 Gate Valves for Water and Sewerage Systems. 
  11. AWWA C504 Rubber Seated Butterfly Valves. 
  12. AWWA C502 Dry-Barrel Fire Hydrants. 
  13. AWWA C206 Field Welding of Steel Pipe. 
  14. Commonwealth of Virginia/State Board of Health, Waterworks Regulations. 
   
 D. Quality Assurance Inspection and Testing: 
  1. Pipe shall be manufactured at plants in the United States of America which shall have 

permanent quality control departments and laboratory facilities capable of performing 
the inspections and testing required by the Contract Documents.  All sampling, testing, 
inspection procedures and process of manufacture shall be subject to inspection by the 
Engineer, or Owner at any time. 

  2. Pipe Manufacturer shall make available an enclosed, heated, ventilated and air 
conditioned space with a full size desk, private line telephone, and 2 two drawer file 
cabinets for use by the Owner's Representative for the duration of the pipe 
manufacturing process. 

  3. Pipe Manufacturer shall perform all tests and inspections required by AWWA C151 (as 
modified herein) and these Specifications. 

 
1.03 SUBMITTALS 
 

A. The Contractor shall submit detailed catalog cut sheets, shop drawings, specifications, design 
calculations, shop test reports and certifications, and other data requested by the Engineer, 
showing complete details of the fabrication, construction, and certification, and procedures for 
handling and installation of pipe, fittings, specials, and connections, together with complete 
data covering all materials proposed for use.  Submittals shall be in accordance with Section 
105.IV of the General Provisions and shall include the following information in addition to the 
requirements of Section 105.IV of the General Provisions:   

 
1. Shop drawings, catalog cut sheets and related data for pipe, fittings, valves,      adapters, 

mechanical couplings, manholes, etc. 
 

2. Graphical and tabular Lay Schedule. 
 

3. Letter of Certification from Contractor:  Contractor shall submit a letter certifying that 
valves, pipe, fittings and related items to be supplied by the Contractor conform to the 
requirements of the Contract Documents. 
 

4. Certificates:  Submit certificates of compliance to the Engineer before delivery of 
materials to the project site which shall include: 

 
  a. Manufacturer affidavit of compliance for pipe material used. 
 
  b. Manufacturer certificate for pipe thickness. 
 

c. Manufacturer certificate of compliance for pipe lining and application procedure. 
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d. Manufacturer mill test, reports for chemistry, physical, and hydrostatic test. 
 

5. Other items required by the Supplemental Technical Specifications described herein. 
 

6. Proposed Methods and Procedures: 
 
a.  Equipment, materials, and procedures for handling pipe, fittings and specials at 

the site. 
 

b. Pipe closure methods and procedures. 
 

c. Wrapping for buried flanges. 
 

7. Test specimens:  Furnished from pipe shell and gaskets when requested by the Engineer. 
 

8. Acceptance of any submittal by the Engineer shall not relieve the Contractor of his 
responsibility to meet the requirements of the Contract Documents. 
 

9.   Connection Procedures: 
  
a. The Contractor shall submit for approval by the Owner and the Engineer a 

detailed schedule of operations for each connection at least fourteen (14) days 
prior to beginning the Work of the overall project.  After receiving approval for 
each connection submittal, the Contractor shall provide the Owner and the 
Engineer with a minimum of 48 hours notice before beginning work of any 
connection. 

 
10. Installation Experience: 

 
a. See Section 110.III for qualification requirements. 

 
B. Submittals shall indicate the ASTM designation for the material from which each class of pipe 

is fabricated. 
 

C. In addition to the markings, as specified under the governing (reference) standards, the 
Contractor's drawings shall include a complete laying schedule with piece description to show 
where each numbered pipe, fitting, or special is to be installed.  The numbers indicated on the 
Contractor’s approved design drawings shall correspond with those painted on the pipe. 

 
D. If the flange gasket materials to be provided are other than those specified herein, the 

Contractor shall obtain and submit a written statement from the gasket material manufacturer 
certifying that the gasket materials are compatible with the flanged joints specified herein and 
are suitable for the specified field test pressure. 

 
1.04 REGULATORY REQUIREMENTS 
 
 A. Commonwealth of Virginia/State Board of Health:  W ater main installation shall be in 

accordance with the Waterworks Regulations of the State Board of Health. 
 

 B. Other requirements as specified in the HRPDC Regional Standards. 
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1.05 DELIVERY, STORAGE AND HANDLING OF MATERIALS 
 

A. Ductile Iron Pipe:  L oading, unloading, handling, inspection and storage of ductile iron and 
gray iron pipe, fittings, accessories, and appurtenances shall be performed in accordance with 
AWWA C600 and approved submittals. 
1. Store pipe, fittings, valves, and appurtenant materials in a manner which will protect 

them from becoming dirty or damaged prior to installation. 
   a. Pipe, fittings, valves, and appurtenant materials which are visibly dirty shall be 

cleaned to the Engineer’s satisfaction or replaced at the Contractor’s expense prior 
to installation. 

 
 B. Shipments of materials to Contractor or Subcontractor shall be delivered to the site only during 

regular working hours when the Owner's Representative is present on site.  Shipments shall be 
addressed and consigned to the proper party giving name of Project, location and city.  
Shipments shall not be delivered to the Owner's storage yard except where otherwise directed.  
The Owner reserves the right to reject any materials delivered when the Owner's 
Representative is not present on site. 

 
 C. The Contractor shall be responsible for coordinating delivery of pre-purchased materials to 

(and unloading at) the job site with the Materials Supplier(s) and City of Norfolk 
Representative, at no additional cost to the City of Norfolk. 

 
 D. If it is necessary to move stored materials and equipment during construction, Contractor shall 

move or cause materials and equipment to be moved without any additional compensation. 
 
 E. Arrange deliveries of products in accordance with construction schedules to facilitate 

inspection prior to installation. 
 
 F. Coordinate deliveries to avoid conflict with Work and conditions at site. 
 
 G. Do not have products delivered to Project site until related Shop Drawings have been approved 

by the Engineer. 
 
 H. Use web slings or forklifts to handle the pipe.  Metal chains, cable tongs or other equipment 

likely to cause damage to the coating shall not be used.  Hooks shall not be used on the ends of 
the pipe. 

 
 I. Where forklifts are used, their bearing surfaces must be padded with suitable material. 
 
 J. Web slings shall be of a type and width that will not damage the coating.  Slings shall not pass 

through the pipe. 
 
 K. If cables or chains are used during transportation, they must be properly padded with approved 

suitable material to protect the coating from damage.  Use padded separator strips between 
pipe and cable or chains. 

 
 L. Pipe, fittings, and specials shall be unloaded opposite to or as close to the place where they are 

to be laid as is practical to avoid unnecessary handling. 
 
 M. Materials cracked, gouged, chipped, dented or otherwise damaged will not be accepted.  Minor 

defects in the pipe or coatings may be repaired at the site by a method approved by the 



02510-5 

manufacturer of the materials and by the Engineer.  Damaged pipe, fittings, specials and 
accessories shall be repaired or replaced at Contractor's expense. 

 
 N. The Owner reserves the right to inspect all materials before unloading at the site.  A ny 

materials rejected shall not be unloaded and shall be returned to the manufacturer at no 
additional cost to the Owner. 

 
PART 2 PRODUCTS 
 
2.01 INCIDENTALS 
 
 A. Concrete, temporary plugs/caps, welding materials, bonding conductors, hardware and all other 

items as shown on the Drawings, or necessary to complete the Work, accepted and suitable for 
the service. 

 
2.02 MANUFACTURERS 
 

A. Ductile Iron Pipe and Fittings: 
  

1. American Ductile Iron Pipe Company 
2. U.S. Pipe and Foundry Company 
3. Griffin Pipe Product Company 

  
 B. Gaskets for Flanged Pipe: 
 
  1. Crane Packing Company 
  2. Garlock Packing Company 
  3. U.S. Rubber Company 
  4. Approved Equal 
 
 C. Restrained Joints: 
 
  1. U.S. Pipe and Foundry Company - TR Flex 
  2. American Cast Iron Pipe Company - Flex-Ring 
  3. Griffin Pipe Product Company - Snap Lok and Bolt Lok 
  4. Atlantic States Cast Iron Pipe Company – Super Lok 
 
 D. Push-On Joints: 
 
  1. American Cast Iron Pipe 
  2. Griffin Pipe Products Company 
  3. U.S. Pipe and Foundry Company 
  4. Atlantic States Cast Iron Pipe Company 
 
 E. Mechanical Joints (Fittings): 
 
  1. American Cast Iron Pipe Company 
  2. Griffin Pipe Products Company 
  3. U.S. Pipe and Foundry Company 
  4. Atlantic States Cast Iron Pipe Company 
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 F. Mechanical Joint Glands: 
 
  1. Tyler Pipe 
  2. Griffin Pipe Products Company (includes Columbus or Tyler glands) 
  3. U.S. Pipe and Foundry Company 
  4. Approved Equal 
 
 G. Gasket Lubricants: 
 
  1. Davis and Young Soap Co., Dayton, OH 
  2. William H. Harvey Co. 
  3. JTM Products, Inc. 
  4. Approved Equal 
 
 H. Restrained Joint Identification Tape: 
 
  1. Northtown Company, Huntington Beach, CA 
  2. Approved Equal 
 
 J. Mechanical Joint Restraining Glands: 
 
  1. Megalug Series 1100 
  2. Sigma Super Lug 
  3. Ford (sized up through 12 inches) – Uniflange 
 
 K. DIP/Cage Pipe Adapters 
 
  1. Hanson 
  2.  Approved Equal 
 
 L. Polyethylene Encasement  
 
  1. Van Leer/Repcor, Inc. 
  2. AA Thread Seal Tape, Inc. 
 
 M. Flange Insulating Kit 
  
  1. PSI Industries, Inc. 
  2. Approved Equal 
 
2.03 PIPE AND FITTINGS 
 
 A. Ductile Iron Pipe: 
  1. Pipe Materials:  D uctile iron pipe shall meet the requirements of ANSI/AWWA 

Standards C151/A21.51.  For pipe buried in the ground, the minimum thickness shall be 
Class 52, unless shown differently on t he Drawings.  D uctile iron pipe installed at a 
depth greater than 14 feet, locations where welded outlets are required, and where 
indicated on the Drawings, shall be thickness Class 53.   

   a. Gauged Pipe:  Gauged pipe shall be circular pipe which has been checked by the 
Pipe Manufacturer to meet the outside diameter tolerance for joints throughout its 
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length.  Pipe meeting these requirements shall be called "gauged full-length pipe" 
and will be marked with a 4-inch wide green band painted on the pipe barrel. 

   b. If grinding or milling is necessary to meet the requirements for gauged pipe, only 
pipe having 2 pipe thickness classes greater than those called for in the purchase 
order shall be machined.  In no case will the machined thickness of the pipe be less 
than the pipe thickness class shown on the Drawings or specified. 

 
  2. Pipe joints shall be in accordance with the following: 
   a. Push-on rubber gasket joints shall be of the bell and spigot type meeting the 

requirements of ANSI/AWWA Standard C111/A21.11 in all respects except 
details of the joint.  The joint shall be of a type that employs a single elongated 
grooved gasket to effect the joint seal.  The joint shall be "Fastite," "Super Bell 
Tite" or "Tyton Joint." Restrained joint pipe shall meet requirements of approved 
manufacturers referenced herein. 

   b. Flanged joints shall meet the applicable requirements of AWWA Standard C110 
and C115 and ANSI Standard B16.1 and shall be faced and drilled to ANSI Class 
125 (Ductile) standard template.  D uctile iron pipe with threaded flanges shall 
have a minimum pipe wall thickness of 0.31 inch below the threads of machined 
section.  Flange bolts shall straddle the centerline of the pipe or fitting. Bolts and 
nuts shall be low-carbon steel in accordance with ASTM A307, Grade B.  Bolt-
studs and nuts shall be furnished at insulated flanges in accordance with ASTM 
A193, Grade B7. 

    1) For flanged pipe, flanges with long hubs shall be silver soldered or screwed on 
the end of the pipe in the shop and the face of the flange and end of the pipe 
refaced together.  There shall be no leakage through the pipe threads and the 
flanges that shall be designed to prevent corrosion of the threads from outside. 

    2) Where tap or stud bolts are required, flanges shall be tapped.  U nless 
otherwise shown on the Drawings or specified, flanges shall meet the 
applicable requirements of ANSI Standard A21.10 and B16.1.  They shall be 
accurately faced at right angles to the pipe with bolt holes drilled smooth and 
true, and shall be coated with rust veto immediately after facing and drilling. 

    3) Gaskets for flanged joints shall be rubber with cloth inserts.  Gaskets shall be 
full-faced, unless directed otherwise by the Engineer.  

   c. Joints with locking features shall have the ability to transmit axial load across the 
joint without separation or leakage.  The appurtenances necessary to achieve these 
results shall be corrosion resistant and the restraining bolts shall be low alloy steel. 

   d. Beveled joints shall allow greater joint deflections than those shown in the 
appropriate tables in AWWA C600.  The interior surfaces of the bell may be cast 
or machined to accomplish this increase in deflection; however, in no case will the 
bell thickness be less than the pipe barrel thickness.  Beveled pipe shall have the 
permissible deflection marked on the pipe barrel. 
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3. Fittings:  A ll fittings shall conform to the applicable requirements AWWA C110 or 
C153 and the following: 

   a. Standard pattern fittings shall conform to one of the following: 
    1. Class 250 cast iron fittings. 
    2. Class 350 ductile iron fittings (24-inch diameter or smaller). 
   b. Mechanical joint fittings shall conform to one of the following: 
    1. Compact mechanical joint fittings shall be ductile iron, Class 350, i n 

accordance with the requirements of ANSI/AWWA Standard C153/A21.53. 
    2. Mechanical joint assemblies, including gaskets, glands, bolts, and nuts shall be 

in accordance with the requirements of ANSI/AWWA Standard C111/A21.11 
and shall be furnished with all fittings.  Glands for all fittings larger than 12-
inches shall be ductile iron.  B olts and nuts shall be low-alloy steel.  
Mechanical joint bolt holes shall straddle the centerlines of the fittings. 

    3. Provide mechanical joint assemblies in unrestrained areas.  Mechanical joint 
assemblies are not permitted in restrained areas.   

   c. Push-on rubber gasket joints shall be of the bell and spigot type and shall conform 
to the applicable requirements of ANSI/AWWA Standard A21.10 and shall be of 
the lightest class permitted for the class of pipe in which the fitting is used. 

   d. Flanged fittings shall meet the applicable requirements of ANSI Standard A21.10 
and ANSI/ASME Standard B16.1, with flanges meeting the requirements of 
ANSI/AWWA Standard A21.10.  A NSI fittings shall be of the lightest class 
conforming to the pressure ratings of the water mains which they connect.  
Flanges, flange facing, drilling and protecting shall be as sp ecified for 
centrifugally cast pipe.  B olt holes shall straddle the centerlines of the fittings. 
Bolts and nuts shall be low-carbon steel in accordance with ASTM A307, Grade B. 
 Bolt-studs and nuts shall be furnished at insulated flanges in accordance with 
ASTM A193, Grade B7. 

   e. (Ductile Iron) welded-on outlets will not be permitted.  Mechanical joints shall be 
as specified above.  All surfaces to be welded shall be ground.  The pipe cut shall 
be ground smooth and any damage to the cement lining shall be repaired.  The 
outlets shall be protected inside and out as sp ecified in these Specifications.  
Pressure test all outlets to 300 psi after welding.  E vidence of cracking, lack of 
fusion, severe undercut, excessive porosity, or other serious defects shall be cause 
for rejection. 

   f. Wall castings and make-up pieces, such as bell and bell, bell and spigot, bell and 
flange, flange and flange, flange and spigot, and flange and flare shall meet the 
requirements of ANSI Standard A21.10 and shall be of the lightest class which is 
standard for the class of pipe in which they are used. 

   g. Furnish flange to plain end adapters where shown on the Drawings or where 
otherwise accepted.  The plain end joint shall be a m echanically compressed 
rubber gasket with follower ring.  T he inside diameter of the adapter shall be 
greater than the outside diameter of the plain end of the pipe being joined to 
provide a means of disassembly after installation. 

   h. Where special fittings are required, they shall be of an accepted design and shall 
have the same diameters and thickness as st andard fittings, unless otherwise 
required.  T heir laying lengths and other functional dimensions shall be 
determined by their positions in the water mains and by the particular piping 
materials to which they connect. 

   i. Provide Flanged Joints and Flange Insulation Kits: 
    1) Where shown on the Drawings, and in accordance with this Section. 
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   j. Furnish and install cast iron solid sleeves at all points where pipes must pass 
through the walls or floors of structures.  Unless otherwise shown on the Drawings 
or specified, furnish and install cast iron solid sleeves.  Where water-tightness is 
essential, the space between the pipe and the sleeve shall be caulked with lead and 
oakum or approved polysulfide joint sealer. 

  4. All pipe and fittings shall be cement mortar lined in accordance with ANSI/AWWA 
Standard C104/A21.4 including the bituminous seal coat.  The mortar thickness shall be 
1/8-inch with a plus tolerance of 1/4-inch for fittings.   

  5. Joint Lubricant:  V egetable type soap of viscous solution consistency. The joint 
lubricant shall be approved by the National Sanitation Foundation (NSF) for use in 
potable water.  Petroleum-based or other type of lubricants that can damage the gasket 
shall not be used. 

 
 
2.05 PROOF OF DESIGN TESTS 
 
 A. Perform hydrostatic tests of the O-ring gasket joints proposed for use on t he Project.  T est 

nonrestrained joints for leakage.  Test restrained joints for leakage and tensile strength. 
 
 B. Pipe Manufacturer may submit certified reports of previous joint tests, performed on j oints 

proposed for use, which were witnessed by outside parties.  Such reports will be accepted in 
lieu of performing new tests if, in Engineer's opinion, the joint is the same as the proposed 
joint, the test meets the requirements of this Section and the results indicate satisfactory 
performance of the joint. 

 
 C. Leakage test criteria: 
  1. Test duration:  >1 hour. 
  2. Internal pressure:  That of normal operation, as determined by the Owner’s 

Representative. 
  3. Leakage: No Visual Leakage 
 
 D. Tensile Strength Test: 
  1. Test assembly shall be 2 pipes with closed end joined by a restrained joint. 
  2. Increase pressure until failure recording all signs of distress and the pressure at which 

they occurred. 
 
2.06 RESTRAINED JOINT WATER MAIN PIPING IDENTIFICATION TAPE 
 
 A. Tape shall be marked “Caution, Restrained Joint Pipe Below”. 
 
 B. All restrained joint piping shall be identified in the field with identification tape to be installed 

during backfill operations and laid one foot above water main piping. 
 
 C. Payment for restrained joint water main piping identification tape shall be considered 

incidental to the pipe installation pay item. 
 
2.07 MECHANICAL JOINT RESTRAINING GLANDS 
 
 A. Mechanical joint restraint shall be provided in the design of the follower gland and shall 

include a restraining mechanism which, when actuated, imparts multiple wedging action 
against the pipe, increasing its resistance as the pressure increases.  Flexibility of the joint shall 
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be maintained after burial.  Glands shall be manufactured of ductile iron conforming to ASTM 
A536.  Restraining devices shall be manufactured of ductile iron, heat treated to a minimum 
hardness of 370 BHN.  D imensions of the gland shall be such that it can be used with the 
standardized mechanical joint bell and tee-head bolts conforming to AWWA C111 and 
AWWA C153.  The mechanical joint restraint device shall have a working pressure of at least 
250 psi (sizes greater than 16-inches) and 350 psi (sizes 3-inch through 16-inch).   

 
B. Other acceptable joint restraint systems for push-on joints for Ductile Iron Pipe include U.S. 

Pipe TR FlexTM, American Cast Iron Pipe Company Flex-Ring, Griffin Pipe Products 
Company Snap-Lok and Bolt-Lok, or Clow Corporation Super-Lock.  P restressed concrete 
cylinder pipe joint restraint systems shall be Price Brothers Snap Ring or C-Clamp type joint.  
Set screw type joints are prohibited.  

 
2.08 FLANGE X RCCP ADAPTER  
 

A. Pipe Material:  Reinforced concrete cylinder pipe shall meet the requirements of AWWA 
C300. Ends of adapters shall be fabricated to the dimensions required to connect to the existing 
reinforced concrete cylinder pipe and the adjoining new ductile iron pipe.  Welded-on flanges 
shall conform to the requirements of this section. 

 
2.09 POLYETHYLENE ENCASEMENT 
 

A. Reference Standards:  ANSI/AWWA C105/A21.5, Class B Materials:  Seamless 4 mils thick 
high density cross-laminated polyethylene.  Flat tube form, minimum width based on nominal 
pipe diameter in accordance with recommendations by Ductile Iron Pipe Research Association. 
  

 
2.10 INSULATING DEVICE 
 

A. Insulated Flange 
  1. Materials 

  a. Insulating Gasket: Type “E” Neoprene-faced Phenolic.  Mach ined to match 
particular pipe material being used.  Inside diameter to be 3/32-inch less than net 
inside diameter of pipe and any internal coating or lining. 

  b. Insulating Sleeves: G-10 Epoxy/ Glass 
  c. Insulating Washers: G-10 Epoxy/ Glass.  Provide two washers for each bolt. 

   d. Steel Washers: 1/8- inch thick plated hot rolled steel.  P rovide two washers for 
each bolt. 

 
2.11 EXTERNAL COATING FOR INSULATING FLANGES 
 
 A. Field Applied Heat Shrink Sleeves - Buried Insulated flanges:   
 
  1. Approved Manufacturers: 
 

  a. CANUSA - CPS 
  b. Raychem Corporation  
  c. Approved Equal 

 
2. Materials: Contractor shall provide compatible primer; mastic for profiling around joints, 

bolts and other irregular shapes; All materials shall be by the same manufacturer. 
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2.12 FLEXIBLE EXPANSION JOINTS 
 

1. Flexible expansion joints shall be installed in the locations indicated on the drawings 
and shall be manufactured of ductile iron conforming to the material requirements of 
ASTM A536 and ANSI/AWWA C153/A21.53. 
  

2. Each flexible expansion joint shall consist of an expansion joint designed and cast as an 
integral part of a ball and socket type flexible joint, having a minimum per ball 
deflection of: 12º and 4-inches minimum expansion. Additional expansion sleeves shall 
be available and easily added or removed at the factory or in the field. Both 
standardized mechanical joint and flange end connections shall be available. 

 
3. All internal surfaces (wetted parts) shall be lined with a minimum of 15 mils of fusion 

bonded epoxy conforming to the applicable requirements of ANSI/AWWA C213. 
Sealing gaskets shall be constructed of EPDM. The coating and gaskets shall meet 
ANSI/NSF-61 
 

4. Exterior surfaces shall be coated with a minimum of 6 mils of fusion bonded epoxy 
conforming to the applicable requirements of ANSI/AWWA C116/A21.16. 

 
5. Appropriately sized polyethylene sleeves, meeting ANSI/AWWA C105/A21.5, shall be 

included for direct buried applications. 
 

6. Approved Manufacturers: 
  

a. EBAA Iron, Inc. - FLEX-TEND Flexible Expansion Joint 
b. Approved Equal 

 
PART 3 EXECUTION 
 
3.01 EXAMINATION 
 
 A. Verify existing field conditions. 
 
 B. Perform test pits at all utility crossings and interconnection locations, and as required on the 

Drawings. 
 
 C. Inspect water main materials for cleanliness and absence of damage. 
 
 D. Verify that excavation base is dry and ready to receive the Work and that excavations, 

foundations, dimensions and elevations are as indicated on l aying schedules or accepted by 
Engineer. 

 
 E. Verify that rated working pressure of the item to be installed is satisfactory for the service 

shown on the Drawings. 
 
3.02 GENERAL 
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 A. Installation of each pipe joint and appurtenances shall be made in the presence the Owner's 
Representative.  The Contractor shall coordinate his construction activities daily with the 
Owner's Representative and shall notify the Owner's Representative prior to each installation. 

 
 B. Install materials as shown, specified, or recommended by the manufacturer and in conformance 

with reference standards and accepted Shop Drawings. 
 
 C. Cover over the pipe shall be as shown on the Drawings, specified or otherwise accepted by the 

Engineer. 
 
 D. Earthwork shall be as shown on the Drawings and specified in the applicable Sections of these 

Specifications. 
 
 E. Take field measurements as necessary to ensure proper fitting of Work. 
 
 F. Changes in alignment and grade shall be made by deflecting joints or with beveled or mitered 

pipe except where bends, wyes or similar fittings are shown. 
 
 G. All materials shall be carefully examined for cracks, dents, damage or other defects before 

installation.  Defective materials shall be rejected, removed and replaced.  Any material found 
to be broken or defective after it has been installed shall be rejected, removed and replaced as 
specified in this Section. 

 
3.03 PREPARATION 
 
 A. Ductile Iron Pipe and Fittings: 
  1. Push-on Joints 
   a. Thoroughly clean the groove and bell socket and insert the gasket, making sure that it 

faces the proper direction and is correctly seated. 
   b. After cleaning any dirt or foreign material from the plain end, apply lubricant in 

accordance with the pipe manufacturer's recommendations. 
   c. When pipe is cut in the field, bevel the plain end with a heavy file or an air-driven 

grinder to remove all sharp edges. 
  2. Mechanical Joints:  The socket and plain end shall be wiped clean of all sand and dirt and 

any excess coating in the bell shall be removed.  The plain end, bell socket and gasket shall 
be washed with a soap solution. 

  3. Flanged Joints:  Rust-prevention grease shall be removed from the flanges using a solvent-
soaked rag.  The flanges and gasket shall then be wiped clean of all dirt and grit. 

  4. All joints shall be made in the presence of the Owner's Representative.   
  5. Keep a sufficient quantity of joint lubricant, gaskets, welding rod, joint lining and coating 

material on hand at all times. 
 
3.04 DUCTILE IRON PIPE INSTALLATION 
 
 A. Excavating, Trenching and Backfilling:  sh all be in accordance with Section 330 of the 

HRPDC Regional Standards. 
  1. All Work under this Contract shall be constructed in accordance with the lines and grades 

shown on the Drawings.  Contractor shall assume the full responsibility for establishing 
and maintaining alignment and grade.   
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  2. The Contractor shall lay all pipe in trenches in accordance with the pipe manufacturer's 
approved laying schedule, when applicable, and the requirements of Section 330 of the 
HRPDC Regional Standards and this Section. 

 
 B. Pipe Laying: 
  1. Proper and suitable tools and appliances for the safe and convenient cutting, handling and 

laying of the pipe and fittings shall be used.  T he pipe and fittings shall be thoroughly 
cleaned by power washing before they are laid and shall be kept clean until they are 
accepted in the completed Work.  Special care shall be exercised to avoid leaving bits of 
wood, dirt and other foreign particles in the pipe.  I f any such particles are discovered 
before final acceptance of the Work, they shall be removed and the pipe, valves and 
fittings replaced at the Contractor's expense.  A ll mains shall be kept absolutely clean 
during construction.  In matters not covered by these Specifications, laying of ductile iron 
pipe shall meet the requirements of AWWA Standard C600.  Exposed ends of 
uncompleted lines shall be capped or otherwise temporarily sealed with approved 
watertight bulkheads at all times when pipe laying is not actually in progress. 

  2. Pipe laid in excavations shall be laid on good foundation, trimmed to shape and, secured 
against settlement.  At joints, enough depth and width shall be provided to permit the 
making of the joints and the inspection of the bottom half of the joint.  All elbows and tees 
shall be properly backed up and anchored so that there will be no movement of the pipe in 
the joints due to internal or external pressure.  Pipes shall have solid bearing throughout 
their entire length. 

  3. The Contractor shall lay all pipe in strict accordance with the manufacturer's recommended 
procedures.  Wh en it is necessary to deflect pipe from a st raight line in either the 
horizontal or vertical direction, or as otherwise directed by the Drawings or the laying 
schedule for curves, pipe deflections shall have a maximum joint deflection eighty per cent 
of the value shown in the joint deflection tables in AWWA C600.  Under normal laying 
conditions, the depth of cover shall be 4 feet. 

  4. Where pipe is laid in rock trenches, a m inimum space of 9 inches the rock shall be 
removed below the outside bottom of the pipe and shall be filled with select material to the 
limits of, and in accordance with Section 330 of  the HRPDC Regional Standards before 
the pipe is laid. 

  5. When special beddings are shown on the Drawings or are ordered by the Engineer, they 
shall conform to the requirements of Section 330 of the HRPDC Regional Standards. 

  6. Temporary bulkheads shall be installed at the ends of sections where adjoining water 
mains have not been completed.  All such bulkheads shall be removed when the need for 
them has passed or when ordered by the Engineer. 

 
 C. Joining Pipe and Fittings: 
  1. When joining pipes and fittings, the Work shall be done in strict accordance with the 

requirements of AWWA C600, the manufacturer's printed instructions, approved 
submittals and these Specifications. 

  2. Push-on joints shall be assembled with general procedure to be as follows: 
   a. Prepare pipe and joint as described in this specification Section. 
   b. Push the plain end into the bell of the pipe.  K eep the joint straight while pushing. 

Make deflection after the joint is assembled. 
  3. Mechanical joints shall be assembled with general procedure to be as follows: 
   a. Prepare the socket and plain end as described in this specification section. 
   b. Place the gland on t he plain end with the lip extension toward the plain end of the 

pipe, followed by the gasket with the narrow edge of the gasket toward the end of the 
pipe. 



02510-14 

   c. The pipe shall be pushed into the bell socket and the gasket pressed firmly and evenly 
around the entire socket.  The gland is then pushed up to the bell and centered on the 
pipe.  Glands may require a wedge under the top side to assist in centering the gland 
lip against the gasket. 

d. The bolts shall then be inserted and tightened with the fingers until all are even.  A 
ratchet wrench shall be used to complete the tightening of the bolts, care shall be 
exercised to tighten the opposite nuts to keep the gland square with the socket and the 
bolt stress evenly distributed.  The following torque shall be applied: 

 
 
 
      BOLT SIZE     TORQUE 
 
      5/8-inch                       45-60 Ft. lb. 
      3/4-inch                        75-90 Ft. lb. 
      1-inch                         100-120 Ft. lb. 
      11/4-inch              120-150 Ft. lb. 
   
  4. Flanged joints:  shall be assembled with general procedure to be as follows: 
   a. Prepare flanges in accordance with the requirements of this specification Section. 
   b. The flanges shall be accurately aligned, using a sp irit level, and pipe properly 

supported before the gasket and bolts are inserted.  The rubber gasket shall be 
carefully placed to ensure full flow and proper sealing of the joint. 

   c. Bolt threads shall be given a light coat of thread lubricant and then inserted and the 
nuts turned up by hand.  Bolts shall then be pulled up with a wrench employing the 
crossover method.  Applied torques shall be in strict accordance with the 
manufacturer's requirements. 

  5. Restrained joints shall be installed, to the extent shown on t he Drawings, and in 
accordance with these Specifications.  Install identification tape during backfill operations 
one foot above water main piping. 

 
 D. Pipe Cradles Encasements, and Other Support:  Wh ere concrete cradles or encasements are 

required, they shall be constructed in accordance with Section 03300 of  these specifications, 
and the Drawings. 

 
 E. Thrust Restraints:  Thrust Restraints including restraining glands, concrete anchors and thrust 

collars, strapping or other approved restraining devices shall be in accordance with these 
specifications, and details on the Drawings. 

 
 F. Temporary Bulkheads:  At the ends of sections where adjoining pipelines have not been 

completed and are not ready to be connected, install temporary, externally braced test plugs 
approved by the Engineer.  All such externally braced test plugs shall be removed when the 
need for them has passed or when ordered by the Engineer. 

 
 G. Pipe Installed Within Structures and Concrete Encasements:  Wh ere temporary support are 

used, they shall be sufficiently rigid to prevent shifting of the pipe.  No reinforcing in structure 
or concrete encasements shall touch the pipe. 

 
 H. Sanitary Sewer Crossings:   
  1. Maintain required separation between water and sewer facilities in accordance with 

Virginia State Board of Health "Water Works Regulations". 
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  2. Provide concrete pier supports for existing Sanitary sewer pipe crossing over the water 
main in accordance with Drawings. 

 
 I. Utility Crossings: 
  1. Separation of 6-inch or less requires expansion material and shall be Rodofoam No. 327 

manufactured by W.R. Grace and Co., Vinylfoam No. 327 as manufactured by W.R. Grace 
and Co., or Vinylfoam No. 327 as manufactured by Sonneborn-Cotech. 

 
 K. All work performed by the Contractor shall conform to applicable sections of the Virginia 

State Board of Health “Waterworks Regulations” and these Special Provisions during the 
installation, testing and disinfection of waterworks facilities.   

 
3.05 CONNECTIONS TO THE WATER SYSTEM 
 
 A. The Contractor shall connect the pipelines to existing water mains, as shown on the Drawings.  
 
 B. The Contractor shall meet with the Owner’s Representative and review his proposed 

scheduling and construction procedures for the connection(s).  No additional payment will be 
made to the Contractor for work which must be performed at night.  Approval of the 
Contractor’s connection(s) schedule and construction procedures by the Owner does not 
relieve the Contractor from his total responsibility to see that the connection(s) is successfully 
completed within the designated time frame. 

 
 C. The Owner will close all valves in making shutdown and open all valves in restoring pressure 

to the existing main and initiating pressure in the new installation.  Connections to water mains 
shall be made by the Contractor only after complete preparation for such Work has been made.  

 
 D. At each location where a new water main is to be connected to the existing water main, the 

Contractor shall not order material for the connection until he has dug a test pit and verified the 
exact location, size, outside diameter, roundness, elevation, material, joint location, type and 
direction of the existing water main.  The Contractor shall dig test pits only in the presence of 
an authorized representative of the Owner.  If the test pit shows there is a co nflict with an 
existing utility or a water main connection has to be modified, the Contractor shall submit test 
pit data information to the Engineer.  The Engineer will review and modify the drawings as 
required. 

 
 E. Prior to the commencement of any water main interconnection work, the Contractor shall have 

all necessary materials, tools and equipment at the work site.  Pipe, fittings and valves shall be 
pre-assembled as much as possible to reduce the time of water service interruption.  Also the 
geometry of the connection shall be verified by the Contractor prior to starting the connection. 
Where existing mains are provided with fittings for the purpose of connecting to the new main, 
the Contractor shall remove the plugs or bulkheads, clean the ends, prepare them for 
connection to the new pipeline, and make the new joint.   

 
 F. The Contractor shall work continuously and expeditiously until the connections are 

successfully installed and water service is restored.  Wh ere the new water main is to be 
connected at more than one point to the existing water system, connections may proceed 
simultaneously.  All connection work must be successfully completed within six hours, unless 
noted differently in writing by the Engineer or the City of Norfolk Department of Utilities.  
The Contractor shall commit the necessary personnel and equipment required to perform the 
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simultaneous connections within the above time constraints.  Proposed water mains must be in 
service before existing water mains are abandoned. 

 
 G. The water released by cutting or opening existing mains shall be removed and the excavation 

kept dry until all necessary Work within the excavation has been completed. 
 
3.06 LEAKAGE TESTS 
 
 A. Contractor shall perform leakage tests in accordance with Section 801 of the HRPDC 

Standards, the project’s Technical Specifications and the Drawing’s General Notes.  
Contractor shall make necessary repairs and repeat tests until required results are obtained. 

 
 
 END OF SECTION 02510
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 SECTION 02511 
 
 WELDED STEEL PIPE 
 
PART 1 - GENERAL 

 
1.01 SUMMARY 
 

A. SCOPE 
1. Contractor shall furnish all services, labor, materials, equipment and incidentals required 

to furnish, install and test Welded Steel Pipe (WSP), fittings, specials and accessories 
(referred to as Goods) as required for Horizontal Directional Drilled Installation. 

2. The WSP pipeline shall employ the following coating and lining alternative as stated in the 
Agreement and specified in Section 09930-Welded Steel Pipe Coatings. 

3. It is the purpose of the Drawings and of these Specifications to provide a complete and 
workable piping system.  All miscellaneous fittings, adapters, specials and appurtenances 
necessary to complete the Work shall also be provided as a part of this Contract. 

 
B. Unit Prices:  Refer to Section 01200 – Measurement and Payment Procedures 

 
C. Related Sections 

1. Section 01600 - Material and Equipment 
2. Section 01720 - Field Engineering 
3. Section 02514 - Leakage Tests 
4. Section 02520 - Horizontal Directional Drilling 
5. Section 09930 - Welded Steel Pipe Coatings 
6. Section 13110 - Cathodic Protection 

 
1.02 QUALITY ASSURANCE 

 
A. Pipe Manufacturer Qualification:  The piping, coating, lining and fabrication of specials 

specified herein shall be manufactured by a single manufacturer that has supplied similar size 
and type of pipe, fittings and specials for at least 5 years.  The pipe manufacturer must have a 
certified quality assurance program.  This certified program shall be ISO 9001:2000 or other 
equivalent nationally recognized program as approved by the Engineer. 
 

B. Design Responsibility:  The design and layout of materials to meet the service conditions and 
the criteria specified in this Section are the responsibility of the Contractor.  This work shall be 
performed by or under the supervision of a Professional Engineer. 
 

C. Plant Inspection:  Materials furnished in accordance with this Specification may be inspected 
by the Engineer in accordance with Section 5.1 of AWWA 0200.  The Contractor shall give 
the Engineer fifteen (15) working days advance notice of the start of any pipe fabrication or 
lining and coating application work. 
 

D. Marking for Identification:  The name or trademark of the manufacturer and the date and place 
of manufacture, coating and lining shall be stenciled on all materials.  Should the coating or 
lining be applied at another facility, the name or trademark of the applicator shall also be 
stenciled on the materials.  Materials shall have the design working pressure and thickness or 
an accepted letter designation stenciled thereon.  Materials that have been designed for 
abnormal load conditions shall have special markings which can be readily identified together 
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with any special station requirements.  Beveled pipe shall be marked to show the long, short 
and intermediate quadrant points. 
 

E. Reference Standards:  Comply with applicable provisions and recommendations of the 
following, except as otherwise required by the Contract Documents. 
1. ANSI/AWS B2.1 – Specification for Welding Procedure and Performance Qualification. 
2. ANSI/AWS D1.1 – Structural Welding Code - Steel. 
3. ANSI B16.1 – Cast Iron Pipe Flanges and Flanged Fittings. 
4. ASTM A36 – Carbon Structural Steel. 
5. ASTM A139 – Electric-Fusion (ARC) Welded Steel Pipe. 
6. ASTM A572 – High-Strength Low-Alloy Columbium-Vanadium Structural Steel. 
7. AWWA C200 – Steel Water Pipe 6 In. and Larger. 
8. AWWA C206 – Field Welding of Steel Water Pipe. 
9. AWWA C207 – Steel Pipe Flanges for Waterworks Service - Sizes 4 In. Through 144 In. 
10. AWWA C208 – Dimensions for Fabricated Steel Water Pipe Fittings. 
11. AWWA C210 – Liquid Epoxy Coating Systems for the Interior and Exterior of Steel Water 

Pipelines. 
12. AWWA C213 – Fusion Bonded Epoxy Coating for the Interior and Exterior of Steel Water 

Pipelines 
13. AWWA M11 – Steel Pipe - A Guide For Design and Installation, 3rd. Edition. 
14. ASME Section IX – International Boiler & Pressure Vessel Code: Welding and Brazing 

Qualifications 
15. NSF/ANSI 61 – Drinking Water System Components 
16. API Specification 5L 
 

F. Quality Assurance Inspection and Testing: 
1. General:  Manufacturer shall have a permanent quality control department and laboratory 

facilities capable of performing the inspections and testing required by the Contract 
Documents.  All material testing, inspection procedures and process of manufacture shall 
be subject to inspection by the Owner and Engineer. 

2. Contractor shall perform all tests and inspections required by the referenced standards (as 
modified herein) and these Specifications including, but not limited to, the following.  
Correct all non-conforming conditions. 
a. Steel Plate: 

1) Review mill certifications for conformance to requirements of the Contract 
Documents. 

2) Perform physical testing of each heat of steel for conformance to applicable 
ASTM standards.  

b. Pipe: 
1) Inspect thickness, circumference, roundness, strength and size of seam welds, and 

squareness of pipe ends to verify compliance with AWWA C200. 
2) Inspect physical dimensions and overall conditions of all joints for compliance 

with AWWA C200, approved submittals, and the Contract Documents. 
3) The finished pipe section shall be pressure tested and hydrostatically tested in 

accordance with Section 02514-Leakage Tests of the specifications. 
c. Linings: 

1) Inspect unlined materials for overall condition of the bare inside barrel.  The 
inside barrel shall be free of all corrosive products, oil, grease, dirt, chemical, and 
other deleterious material. 

2) Inspect lined materials for physical dimensions and overall condition of the lining, 
visible surface defects, thickness of lining, and adhesion to steel surface. 
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3) Review certifications by manufacturers of lining components for conformance to 
AWWA Standards and the Contract Documents.  Linings shall be NSF 61 
approved for use in potable water systems. 

d. Coatings: 
1) Inspect physical dimensions and overall condition of coatings.  Inspect for visible 

surface defects, thickness, and adhesion of the coating to the surface and between 
layers. 

e. Final Inspection: 
1) Before shipment, each finished pipe, fitting, special, and accessory shall be 

inspected for markings, metal thickness, coating thickness, lining thickness (if 
shop applied), joint dimensions and roundness.  Inspect for coating placement and 
defects.  Inspect linings for thickness, pitting, scarfing, and adhesion.  Test all 
coatings and linings for holidays. 

 
1.03 SUBMITTALS 

 
A. Prepare and submit the following in accordance with Section 01330-Submittals. 

 
B. Shop Drawings and Product Data:  As required to completely describe the materials being 

furnished including, but not limited to: 
1. Design calculations, specifications, and product data sheets as necessary to fully describe 

all materials, components, and finished products and to show conformance with the 
Contract Documents. 

2. Dimension drawings showing full details of all materials to be provided including coatings 
and linings. 

3. Materials, equipment and procedures for handling coated materials both in the plant and in 
the field. 
 

C. Marking Schedule:  Marks to be used on the finished materials to identify pipes, fittings, 
specials, and accessories shown on shop drawings and laying schedules. 
 

D. Installation and Pipe Layout Plan: 
1. Tabulated schedules designating each pipe, fitting, special, and accessory item necessary 

to complete the Work in sequence of installation.  Coordinate identification of each piece 
with shop drawings, product data, and marking schedule. 

2. Include the following information: 
a. Quantities and laying lengths of each piece. 
b. Centerline stations and offsets with respect to the Project baseline at each change in 

horizontal or vertical geometry. 
c. Centerline grade with respect to horizontal between each change of grade. 
d. Centerline elevation referenced to Project vertical datum at each change in horizontal 

geometry and grade. 
e. Orientation of outlets and bevels. 
f. Joint opening dimensions other than zero (0) for each joint, to nearest one-eighth (1/8") 

inch; top or bottom, left or right. 
g. Areas requiring special embedment conditions. 

 
E. Affidavits of Compliance:  Furnish affidavits as described in the AWWA Standards 

applicable to the work.  
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F. Quality Assurance Reports: 
1. Mill certificates and physical property test reports for steel plate for pipe walls. 
2. Hydrostatic test reports for each pipe test. 
3. Mill certificates and physical test reports for coating components.  Physical test reports for 

adhesion and reports showing thickness and holiday detection tests. 
4. Mill certificates and physical test reports for lining components.  Physical test reports for 

thickness and holiday detection tests. 
5. Mill certificates for epoxy components. 
6. Final inspection report for finished pipe. 
 

G. Test specimens:  Furnished from steel for pipe shell and butt strap bell ring, from components 
for lining, when requested by Engineer. 
 

H. Acceptance of any submittal by the Engineer or Owner shall not relieve the Contractor of his 
responsibility to meet the requirements of the Contract Documents. 

 
1.04 DELIVERY, HANDLING AND STORAGE OF MATERIALS 

 
A. Comply with Section 01600-Materials and Equipment. 

 
B. Coated pipe shall be handled and stored in such a manner as to protect the pipe and the coating 

from damage. 
 

C. Either web slings or forklifts may be used to handle materials at the manufacturer's plant.  
Only web slings shall be used at the site of the Project.  Metal chains, cable tongs or other 
equipment likely to cause damage to the coating shall not be used.  Hooks shall not be used on 
the ends of the pipe. 
 

D. Where forklifts are used, their bearing surfaces must be padded with suitable material. 
 

E. Web slings shall be a type that will not damage the coating.  When pipe is handled with slings, 
there should be a minimum of two slings.  Slings should be 18-inches wide.  Slings shall not 
pass through the pipe.  Handle pipe from cutback ends when possible. 
 

F. If cables or chains are used during transportation, they must be properly padded with approved 
suitable material to protect the coating from damage.  Use padded separator strips between 
pipes. 

 
G. Store coated pipe on padded 4-inch wide (minimum) skids or select loamy or sand dirt berms, 

suspended from cutback ends where possible.  Where skid chucks are used in contact with 
coated pipe, they should be padded.  Padded chucks should be placed such that coated pipe is 
nested on skid rather than the chuck.  Coated pipe shall not be laid on pavement without 
benefit of padding at contact points. 
 

H. Pipe, fittings, and specials shall be unloaded opposite to or as close to the place where they are 
to be laid as is practical to avoid unnecessary handling. 
 

I. Materials cracked, gouged, chipped, dented or otherwise damaged will not be accepted.  
Damaged pipe, fittings, specials and accessories shall be removed from the site and replaced at 
Contractor's expense. 
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1.05 JOB CONDITIONS 
 

A. The Contractor shall be responsible for laying-out, designing and providing materials suitable 
for the service. 
 

B. This Section contains certain minimum acceptable criteria for layout and design of the 
materials.  Contractor's layout and design shall be suitable for the service and shall meet or 
exceed the criteria of this Section. 
 

C. The materials shall be suitable for the design working pressures (maximum sustained internal 
pressure), and other pressures as specified under this Section. 
 

D. The installed materials shall be adequate to transmit thrust forces resulting from internal 
pressure and shall suitably resist and prevent all movement resulting from these forces. 
 

E. The materials shall be suitable for the equivalent external loads produced by earth cover, 
surcharges, live loads and internal vacuum. 

 
PART 2 - PRODUCTS 

 
2.01 MATERIALS 

 
A. All materials shall conform to the requirements of the applicable AWWA standard except as 

modified in the Contract Documents. 
 

B. This Specification refers to specific products which have demonstrated acceptable 
performance.  C ontractor may propose other equal products for approval in accordance with 
the General Conditions.  Documentation and case histories of satisfactory use of substitute 
products shall accompany such requests for approval. 
 

C. Steel plate and strip shall conform to the requirements of the following specifications except 
that carbon content shall not exceed two-tenths (0.2%) percent.  Minimum thickness shall be 
six hundred twenty-five thousandths inch (0.625"). 

 
 Minimum Yield Minimum Ultimate 

Specification Strength (ksi) Tensile Strength (ksi) 
 
ASTM A572, GR 42 42 60 
 

D. Pipe: 
1. Pipe shall be 36-inch outside diameter as referenced on the Drawings, longitudinal or spiral 

seam welded type, fabricated and hydrostatically tested in conformance with AWWA 
C200, and designed in conformance with the requirements of AWWA C200, AWWA 
M11, ASTM A139 and as required by the Contract Documents, including all transient and 
external load conditions.  M inimum finished pipe wall thickness for 36-inch nominal 
diameter pipe shall be six hundred twenty-five thousandths inches (0.625").  M inimum 
individual pipe segments shall be thirty (30') feet or greater. 

 
E. Joints: 

1. Pipe ends shall be in accordance with AWWA C200 and AWWA M11 and shall be 
beveled ends for field butt welding.  All pipe ends for joint makeup shall be free of 
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notches, weld splatter, and burrs.  They shall be of correct diameter and shape. 
2. Mitered Bends:  Fabricate mitered fittings for connecting the directionally drilled pipe to 

the land water main.  Mi ter-angle shall be field determined.  Fittings shall be same grade 
steel and thickness as main pipe.  Coating and lining provisions shall be the same as for 
the pipe.  Mitered joint sections shall be furnished with one beveled end for field butt 
welding to HDD pipe and one flange end, which may be used as closure pieces to ductile 
iron pipe. 
a. Mitered steel elbows shall be fabricated in accordance with AWWA C208.  Elbows 

may be fabricated from two, three or more pieces.  The number of pieces for a given 
elbow deflection shall be as follows: 
1)  0 - 29 degrees:  two pieces 
2) 30 - 44 degrees:  three pieces 
3) 45 - 60 degrees:  four pieces 
4) 60 - 90 degrees:  five pieces 

3. Flanges: 
a. Flanges shall comply with applicable requirements of AWWA C207 for Class E steel 

ring flange.  The template for flanges shall be as specified under ANSI B16.1 for 
Class 125 flanges and shall be compatible with insulating flanges. 

b. Fasteners shall be as specified in AWWA C207.  Bolts for Class E flanges shall be 
carbon steel, ASTM A193 grade B7 and nuts shall be ASTM A194 grade 2H heavy 
hex.  Insulating gaskets shall be used as specified in Section 13110-Cathodic 
Protection. 

 
F. Fittings: 

1. Fittings, specials, and appurtenances including, but not limited to, special joints, elbows, 
tees, closures, adapters, bulkheads, caps, miscellaneous fittings, specials, and accessories 
shall be furnished as required by the Contract Documents and as required to complete the 
Work.  Fittings and specials shall be designed, fabricated, and tested in accordance with 
AWWA C200, AWWA C208, and as required by the Contract Documents.  
Reinforcement of tees, wyes, crosses, etc. shall be designed in accordance with AWWA 
M11. 

2. Provide all necessary adapters, specials and connection pieces for connecting to pipe made 
by other manufacturers.  The ends shall be fabricated or machined to the exact dimensions 
required to connect the adjoining piece. 

 
G. Coatings 

1. Exterior Coating Application shall conform to Section 09930-Welded Steel Pipe Coatings. 
2. Interior Lining Application shall conform to Section 09930-Welded Steel Pipe Coatings. 

 
PART 3 - EXECUTION 

 
3.01 GENERAL 

 
A. Provisions of this part of the specifications are in addition to the provisions of Section 

02510-Ductile Iron Water Mains and Appurtenances 
 

B. Remove all bracing prior to installation. 
 

C. Protection of Coatings: 
1. At all times during construction of the pipeline, the Contractor shall take every precaution 

to prevent damage to the protective coatings.  No metal tools or heavy objects shall be 
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permitted to come into contact unnecessarily with the finished coatings.  Workmen shall 
not be permitted to walk upon the coatings, except when absolutely necessary and 
approved by the Engineer, in which case, they shall wear shoes with rubber or composition 
soles and heels or other suitable footwear which will not damage the coatings. 

2. Pipe shall be hoisted to position by means of a minimum of two 18-inch wide belt slings.  
Dragging or skidding pipe on grade will not be permitted.  Pipe shall be placed on rollers 
prior to pulling operation to prevent coating damage. 

3. Perform holiday detection tests on all coated surfaces immediately prior to installation.  
The test shall be conducted in accordance with NACE SP0490-01.  Repair all defects 
using accepted methods. 

 
3.02 JOINING 

 
A. Welders shall be qualified in accordance with AWWA C206.  Welders shall maintain current 

qualifications under the provisions of AWS B2.1. or ASME Section IX.  Prior to any welding, 
submit a certified welder qualification test record for each welder to the Engineer for 
acceptance. 
 

B. All welding procedures used to fabricate pipe shall be qualified under the provision of AWS 
B2.1 or ASME Section IX. 
 

C. All welds shall be butt welded using full penetration single-vee groove welds. 
 

D. All joints shall be made in the presence of the Owner’s Representative or the Engineer, except 
as otherwise accepted. 
 

E. Keep a sufficient quantity of welding rod and joint lining and coating material on hand at all 
times. 
 

F. In addition to testing required by AWWA C206, all field welded joints shall be inspected, full 
circumference, by radiological methods in accordance with Section 10 of API 5L American 
Petroleum Institute Specification for line pipe. 
 

G. The acceptance limits of radiological examination shall be as specified in Section E.4.5 of API 
5L. 
 

H. The Contractor shall submit to the Engineer the film originals and certified test reports 
prepared by a qualified testing company verifying that all field welds conform to the 
acceptance limits of API 5L prior to the installation of any steel pipe on this Contract. 
 

I. All welds rejected as a result of radiological examination shall be repaired in accordance with 
Section E.10 of API 5L and shall be reexamined radiologically. 
 

J. After welding, all joints shall receive the protective coatings as specified in Section 
09930-Welded Steel Pipe Coatings.  Such coatings shall be allowed to properly cure as 
recommended by the coating supplier before further handling. 

 
3.03 HYDROSTATIC TESTS 

 
A. Except where modified and supplemented by these Specifications, hydrostatic tests shall 

conform to Section 02514 – Leakage Tests.  Tests shall be over the entire steel pipe length.  
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Furnish all necessary equipment and material, make all taps, and furnish all closure pieces for 
the pipe as necessary to complete the pressure test.  T he Owner’s Representative or the 
Engineer shall be present at the official test. 
 

B. The entire steel pipe section shall be tested to demonstrate the integrity of the directionally 
drilled installation. 
 

C. Pipe shall be tested at a gauge pressure of 150 psi at the highest point of the pipe.  The welded 
pipeline shall have no measurable leakage when tested. 

 
 

END OF SECTION 
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SECTION 02514 
 

PRESSURE AND LEAKAGE TESTS 
 
 
PART 1 - GENERAL 
 
1.01 DESCRIPTION 
 

A. This Section covers pre-installation and post-installation pressure and leakage 
testing for new raw water mains prior to connecting the mains to existing raw water 
mains.  This section addresses pressure and leakage testing for: 
1. Welded steel pipe installed by horizontal directional drilling (HDD)  
2. Water Main pipe connecting the HDD section to the existing raw water main (tie- 

in section). 
 

B. Schedule: 
1. Provide the City of Norfolk a minimum of seven (7) days notice prior to each test. 

 
1.02 QUALITY ASSURANCE 

 
A. Criteria for Testing Water Mains: 

1. Pre-installation: required air test- prior to installation of the HDD crossing, the 
Contractor shall perform a pressure test on the steel raw water main using 
compressed air at 10 psi. 

2. Post installation: required hydrostatic test:  The in-place water main shall be 
hydrostatically tested at a gauge pressure equivalent to 150 psi at the highest 
part of the main in accordance with AWWA C200-05- Steel Water Pipe 6-in. (150 
mm) and Larger.. 

3.  
 

B. Reference Standards: 
1. American Water Works Association: 

a. AWWA C200 – Steel Water Pipe 6-inches and larger. 
b. AWWA C600- Standard for Ductile Iron Water Mains and Their 

Appurtenances. 
 

1.03 JOB CONDITIONS 
 

A. General: 
1. Prior to installation of the HDD crossing and following completion of the weld-up 

of the pipe string, the Contractor shall perform a pressure test using compressed 
air.  The minimum pressure for the air test shall be a 10 psi. 

2. A hydrostatic pressure test shall be performed following installation of the 
crossing, but shall not be made until at least seven (7) days after any concrete 
(bulkheads, thrust blocks) is placed. 

 
1.04 SUBMITTALS 

 
A. Submit detailed description of filling and testing procedures including, but not limited 

to, the following: 
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1. Schedule of test sections and piezometric test elevations. 
2. Type and location of bulkheads; provisions for thrust restraint. 
3. Proposed sources of water and points of introduction into the pipeline. 
4. Proposed equipment and methods for admitting test water and filling. 
5. Proposed sequence of activities. 
6. Pressure gauge and meter calibration reports 

 
 

PART 2 - PRODUCTS 
 

2.01 MEASURING DEVICES 
 

A. The Contractor will provide meters and pressure gauges for use in testing.  All 
meters and pressure gauges shall be professionally calibrated specifically for this 
project.  The contractor shall provide calibration documentation to the City of Norfolk 
for review prior to conducting testing. 

PART 3 - EXECUTION 
 

3.01 INSPECTION 
 

A. Tie- In Sections: Inspect each section of pipe and each pipe fitting before installation 
in conformance with the inspection requirements of the appropriate standard. 
 

B. The HDD section will be inspected in accordance with AWWA C200-05- Steel Water 
Pipe 6-in. (150 mm) and Larger and in accordance with these specifications. 
 

C. Remove rejected pipe and/or fittings from project. 
 

3.02 PNEUMATIC PRESSURE TEST OF HDD PIPE SECTION 
A. Prior to pull back, the entire length of steel HDD pipe shall be tested by a low 

pressure pneumatic test using not more than 10 psi air pressure.  The entire HDD 
pipe shall be visually inspected, including all welds, using water and detergent for 
leakage detection. 
 

3.03 HYDROSTATIC PRESSURE TESTING 
 

A. General:  Conduct hydrostatic pressure and leakage tests specified herein so that 
each pipe line installed in the Project is tested in accordance with these 
Specifications. 
1. Provide test bulkheads, test pump, pipe connection to main and all necessary 

tools, materials and equipment required for the main testing. 
2. The hydrostatic testing equipment and testing installation shall be approved by 

the City of Norfolk. 
3. Conduct the hydrostatic pressure and leakage tests in the presence of the City of 

Norfolk. 
4. The steel pipe utilized for the horizontal directional drilling shall be tested 

following completion of welding according to the Pneumatic Pressure Test in 
Section 3.02 and also following installation according to the Hydrostatic Pressure 
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Test in this section.  The ductile iron pipe used for the tie-in sections shall be 
tested hydrostatically according to this section. 

5. The HDD steel pipe section shall be tested independently from the final tie- in 
sections. 

 
B. Preparation: 

1. Tie-in sections: The Contractor shall completely backfill the trench prior to 
carrying out the pressure test.   

2. The section of water main being tested must be filled with water a minimum of 24 
hours before the main is tested. 

3. Extreme care must be exercised to insure that all air is expelled during the filling 
of the pipe with water. 

4. Costs for water for pressure testing of each section shall be borne by the 
Contractor. Contractor shall coordinate with the appropriate City on limitations 
regarding obtaining City water for use.  This will include RPZ and flow meter 
requirements.  All costs associated with any retesting shall also be at the 
Contractor’s sole expense. 

 
C. Hydrostatic Pressure Test 

1. After the pipeline has been filled with water for 24 hours, conduct a pressure test.  
The duration shall be at least two (2) hours.  Test pressures for each section of 
water main to be tested as specified in Paragraph 1.02.A.1.   

2. Apply the specified test pressure by means of a pump connected to the pipe in a 
manner satisfactory to the City of Norfolk. 

3. HDD Section: After HDD pipe is pulled through the drill hole, the pipe shall be 
hydrostatically tested as specified herein.  Allowable leakage is zero (0) and any 
detected leakage or pressure failure shall constitute a test failure. 

4. Tie-in Sections: A leakage test will be performed: 
a. Leakage Test: 

 
1) Leakage test following installation shall be conducted concurrently with 

the hydrostatic pressure test. 
2) Provide suitable means to measure the leakage during the test, and 

means to record the amount of water added to the pipeline during the test 
period of at least 2 hours. 

 
b. Allowable Leakage: The leakage determined by the above test shall not 

exceed the allowable leakage for ductile iron piping given by the following 
formula: 

 
 L = S D (P)0.5 
  148,000 

Where: 
L = allowable leakage, in gallons per hour 
S = length of pipe tested, in feet 
D = nominal diameter of the pipe, in inches 
P = average test pressure during the leakage test, in pounds per square inch 
(gauge) 
 

5. Tie-in Sections: Carefully examine all exposed pipes, joints, fittings, and valves 
during the test, and tighten all joints showing visible leakage.  All defective pipe, 
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fittings and valves shall be removed and replaced from the water main by the 
Contractor at his expense. 

6. Tie- in Sections: The Contractor shall open up the trench, at his own expense, to 
repair any leaks where the pressure gauge fails to hold the required specified 
pressure. 

 
 

D. Any pipe sections, joints or connections (Tie- in Sections) which were not hydrostatic 
tested shall have the joints visually inspected for leaks 30 minutes after the pipe has 
been restored to full operating pressure.  Any observed leaks or drips shall be 
corrected by the Contractor.  
  

E. Any pipe sections, joints or connections (Tie- in Sections)  that are not practical for 
hydrostatic testing shall have the joints visually inspected for leaks 30 minutes after 
the pipe has been restored to full test pressure.  Any observed leaks or drips shall be 
corrected. 
 

 
F. Repair and Retest:  If a water main or section of water main fails to meet the 

specified test requirements and has to be repaired it shall be retested to demonstrate 
that it meets the specified test requirements. 
 

G. Un-repairable leakage of the HDD pipeline shall be considered a failed installation of 
the crossing. Contractor shall be entitled to no monies due or receivable for a failed 
installation of the crossing.  The Contractor will only receive payment for successfully 
installed HDD crossings. 
 

H. Include costs for above stated tests in the bid price for the Work. No separate 
payment will be made for pressure or leakage testing. 

 
END OF SECTION 
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SECTION 03300 
 

CAST-IN-PLACE CONCRETE 
 
PART 1 GENERAL 
 
1.01 SECTION INCLUDES 
 

A. Concrete Materials 
1. Cement 
2. Aggregates 

a. Sand 
b. Stone and Gravel 

3. Water 
4. Admixtures 

 
1.02 REFERENCES 
 

A. ACI 212 Guide for Use of Admixtures in Concrete. 
 

B. ACI 304 Placing Concrete by Pumping Methods 
 

C. ACI 306 Recommended Practice for Cold Water Concreting. 
 

D. ACI 308 Recommended Practice for Curing Concrete 
 

E. ACI 318 Building Code Requirements for Reinforced Concrete 
 

F. ACI 347 Recommended Practice for Concrete Formwork 
 

G. ACI 614 Recommended Practice for Measuring, Mixing and Placing Concrete 
 

H. ASTM C33 Specification for Concrete Aggregates 
 

I. ASTM C39 Compressive Strength of Cylindrical Concrete Specimens 
 

J. ASTM C42 Obtaining and Testing Drilled Cores and Sawed Beams of Concrete 
 

K. ASTM C94 Specification for Ready Mix Concrete 
 

L. ASTM C109 Compressive Strength of Hydraulic Cement Mortars 
 

M. ASTM C136 Sieve Analysis of Fine and Coarse Aggregates 
 

N. ASTM C138 Test for Unit Weight, Yield and Air Content of Concrete 
 

O. ASTM C143 Test for Slump of Portland Cement Concrete 
 

P. ASTM C150 Specification for Portland Cement 
 

Q. ASTM C171 Sheet Materials for Curing Concrete 
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R. ASTM C172 Sampling Fresh Concrete 

 
S. ASTM C173 Test for Air Content of Freshly Mixed Concrete by Volumetric Method 

 
T. ASTM C191 Time of Setting of Hydraulic Cement by Vicat Needle 

 
U. ASTM C192 Making and Curing Concrete Specimens in the Laboratory 

 
V. ASTM C260 Air-entraining Admixtures for Concrete 

 
W. ASTM C309 Liquid Membrane-Forming Compounds for Curing Concrete 

 
X. ASTM C494 Chemical Admixtures for Concrete 

 
Y. ASTM C596 Measuring the Drying of Shrinkage of Mortar Containing Portland Cement 

 
Z. ASTM C827 Tests for Early Volume Change of Cementitious Mixtures 

 
AA. ASTM D412 Specification for Concrete Drain Tile 

 
BB. Federal Specification TT-S227E 

 
CC. Federal Specification TT-S230C 

 
DD. Corps of Engineers C572 

 
EE. VDOT Road and Bridge Specifications, Latest Edition. 

 
1.03 DEFINITIONS 
 

A. Cast-in-place concrete shall be designed for a minimum compressive strength of 4,000 psi at 28 
days. 

 
B. Architectural Concrete:  Is defined as the ultimately exposed areas of exterior and interiors of 

buildings, chambers, galleries, vaults, foundations, parapets (including portions to be covered 
by roofing or flashing material), tanks and basins limited on the interior to a point that is 2 feet 
below the normal water level. 

 
C. Mass Concrete:  Mass concrete is any cast-in-place concrete with dimensions large enough to 

require that measures be taken to cope with the generation of heat and attendant volume change 
to reduce cracking. 

 
1.04 SUBMITTALS 
 

A. Shop Drawings:  S ubmit Shop Drawings in accordance with Section 105.IV of the General 
Provisions for the following: 
1. Architectural formwork 
2. Steel forms 
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B. Samples:  Provide representative samples of the following items in accordance with the 
requirements of Section 105.IV of the General Provisions. 
1. Aggregate:  Provide a 50-pound sample 15 days prior to the first day concrete is used. 
2. Fine Aggregate for Architectural Concrete:  S ubmit a r epresentative color sample for 

approval 15 days prior to the first day of use. 
 

C. Concrete Mix Design:  Concrete mix designs shall be prepared and submitted to the Engineer 
for approval for each type required. 

 
1.05 REGULATORY REQUIREMENTS 
 

A. American Concrete Institute:  Perform Work covered by this Section in accordance with the 
requirements of the American Concrete Institute. 

 
B. Concrete shall conform to applicable sections of VDOT Road and Bridge Specifications. 

 
1.06 DELIVERY, STORAGE AND HANDLING 
 

A. Cement: 
1. Delivery:  Cement delivered to the jobsite shall be in strong, well made bags marked with 

the brand, name of manufacturer and net weight. 
2. Storage:  Store cement in weathertight building with a wood floor raised above the ground 

and protected from dampness. 
a. Stack and store individual shipment in a manner which permits each shipment to be 

readily accounted for at all times. 
b. Provide all facilities necessary to permit sampling and inspection of each shipment. 
c. Do not use cement which has deteriorated. 
d. Cement remaining in storage prior to shipment for a period exceeding 6-months after 

testing shall be re-tested and rejected if it fails to meet any requirements of these 
Specifications. 

e. Do not use previously accepted cement which has been in storage more than 1 year 
from the time of original acceptance. 

 
B. Aggregate:  Keep aggregates clean and free from all other materials during transportation and 

handling.  Keep fine and coarse aggregates separated from each other until measured in batches 
and placed in the mixture. 
1. Stockpiling:  Unless finish screening is provided at the batch plant, stockpile aggregates in 

a manner to prevent segregation and in accordance with ACI Standard 614. 
 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 

A. Cement:  Provide Type II Standard Portland Cement, which meets the requirements of ASTM 
C150: 
1. Domestic manufacturers:  Provide cement which is produced domestically. 
2. Architectural Concrete:  P rovide cement which is uniform in color and type from one 

manufacturer for use in architectural concrete. 
 

B. Fine Aggregate:  Fine aggregate shall be natural sharp sand meeting the requirements of ASTM 
C33 except as modified herein: 
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1. Limits for deleterious substances:  The limits for deleterious substances shall be as set forth 
in Table 1 of ASTM C33 for concrete subject to abrasion. 

2. Color:  Fine aggregate for architectural concrete shall be of one type and color. 
a. Fine aggregate subjected to the test for organic impurities and producing a color darker 

than standard will be rejected without exceptions. 
3. Soundness:  Fine aggregate shall meet the requirements of the soundness test set forth in 

paragraph 7.1 of ASTM  C33. 
4. Fine aggregate for mortar and grout:  F ine aggregate for mortar and grout shall be well 

graded within the following limits by weight when tested in accordance with ASTM 
C1126. 

 
    SIEVE    PERCENTAGE PASSING 

     No. 4 100 
     No. 8     96 to 100 
     No. 16     40 to 65 
     No. 30     15 to 35 
     No. 50       5 to 15 
 

C. Coarse Aggregate:  Coarse aggregate shall consist of gravel or crushed stone and shall meet the 
requirements of ASTM C33.  The limits for deleterious substances and physical property 
requirements given in Table 3 of ASTM C33 shall apply for each class designation without 
exception.  Coarse aggregate shall be graded according to Sizes 46 and 57 in Table 11 of the 
Standard. 
1. Coarse Aggregate Specification:  Size No. 57 shall be used for all thin or closely reinforced 

concrete work, such as f loors and roofs less than 7-inches thick, walls less than 9-inches 
thick, and all beams.  For all other concrete work, Size No. 46 shall be used. 

2. Color:  Coarse aggregate for concrete shall be of one type and color. 
 

D. Admixtures:  The use of admixtures shall be limited to the following: 
1. Air-entraining:  A ll concrete shall contain an air-entraining admixture conforming to 

ASTM C260 and sufficient to produce from 4 to 6.5 percent entrained air in the concrete. 
2. Water reducing:  Water reducing admixtures, conforming to ASTM C494, Type A, shall be 

used when approved by the Engineer. 
3. Set retarding:  Set retarding admixtures, conforming to ASTM C494, Type D, shall be used 

when approved by the Engineer. 
4. Fly ash:  Fly ash, for use in flowable fill, shall conform to Section 241 of the VDOT Road 

and Bridge Specifications. 
 

E. Water:  Water used in mixing concrete shall be clean and shall not contain deleterious amounts 
of acids, alkalies or organic materials.  All water shall be furnished from sources approved by 
the Engineer. 

 
F. Expansion Joint Material:  Joint filler shall be closed-cell PVC form of the thickness shown, 

and shall be Rodofoam No. 327 as manufactured by W.R. Grace and Co., Vinylfoam No. 327 
as manufactured by W.R. Grace and Co., and Vinylfoam No. 327 a s manufactured by 
Sonneborn-Cotech, or approved equal. 

 
G. Waterstops:  Provide waterstops made of extruded polyvinyl chloride. 

1. Requirements for plastic and waterstops:  P rovide plastic waterstops which meet the 
requirements of Corps of Engineer Specification ORD-C572, except as modified herein. 
a. The Shore A durometer hardness shall be between 65 and 75. 
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b. The minimum tensile strength shall be 1850 psi. 
c. Specific gravity shall not exceed 1.38. 
d. Waterstops shall have ribbed longitudinal strips. 

2. Dimensions:  Unless otherwise shown, provide waterstops which are flat, a minimum of 6-
inches wide, not less than 1-1/4-inches thick at the narrowest point, and not less than 3/8-
inches thick immediately adjacent to the center. 

 
H. Membrane Waterproofing:  Provide membrane waterproofing which meets the requirements of 

ASTM C309 and is a semi-flexible material composed of an asphaltic core to which is bonded 
on independent weather proof coating.  The coating is to be bonded during the manufacturing 
process. 
1. Protective coating requirements:  Protective coating shall form a continuous layer over the 

waterproofing core. 
2. Membrane vapor transmission rate:  Membrane shall have a constant rate of water vapor 

transmission not greater than 0.0066 grains per square foot per hour measured in 
accordance with ASTM E96. 

 
I. Joint Sealant:  Joint sealant materials may be either a si ngle component urethane compound 

meeting the requirements of Fed. Spec. TT-S-230C, or a two-component urethane compound 
meeting the requirements of Fed. Spec. TT-S-227E, except as modified herein. 
1. Urethane sealant:  The urethane sealant shall be 100 percent polymer, non-extended, 

containing no s olvent, lime, or coal tar.  C olor shall be as selected by the Owner or 
Engineer.  Sealant properties shall conform to the following Table:  

 
   PROPERTY   VALUE TEST METHOD 
   Maximum Final cure (days) 10  ASTM D412 
   Tensile strength (psi)  75-50  ASTM D412 
   Minimum elongation (1%) 400  ASTM D412 
   Modulus @ 100% elongation 35-50  Fed. Spec. 
    (psi) 
   Shore A hardness   20-35  Shore Durometer 
   Solid content (1%)  98-100 
   Peel content (1%)     Fed. Spec. 
 
   PROPERTY   VALUE TEST METHOD 
   Minimum recovery (1%)  90  Fed. Spec. 
   Initial tack-free cure (hrs.) 24-48  Fed. Spec. 
 

2. Joint sealant for unbonded joints:  Where removable concrete slabs are not poured in place, 
horizontal and vertical joints shall be filled with self-leveling or non-sagging colma joint 
sealer, respectively, as manufactured by the Sika Chemical Corporation of Lyndhurst, NJ, 
or approved equal. 

 
J. Sheet Curing Materials: 

1. Paper shall consist of only ply of an approved type of fiber reinforced waterproof building 
paper, consisting of cross fibers embedded in asphalt between two layers of waterproof 
building paper. 

2. Polyethylene film shall be white, opaque sheeting a minimum of 4 mils in thickness.  The 
sheeting shall be manufactured from virgin resins and shall contain no scrap or additives. 
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2.02 MIXES 
 

A. Concrete:  Concrete to be used in the respective places shown on the Drawings or as specified 
shall be divided according to compressive strength. 

 
B. Concrete classifications:  Refer to these Specifications and the Drawings to determine which 

class of concrete to use in a given application. 
1. Concrete shall have a 28 day test strength of 4000 psi. 

 
C. Concrete mix design:  P repare mix designs for each type of concrete required in accordance 

with ACI 613. 
1. Concrete of any class which is to be placed by pumping methods shall require a separate 

mix design. 
 

D. Admixtures:  Admixtures shall be used as directed in these Specifications and Drawings. 
1. When more than one admixture is to be used, each admixture shall be dispensed separately 

into the mix, and at separate times during the mixing in accordance with ACI 212. 
 

E. Cement content:  Minimum cement content shall be as follows: 
 
      CEMENT CONTENT 
  CONCRETE CLASS (# OF 94 LB SACKS) 
   4000 psi  6.75 
     

F. Water-cement ratio:  Concrete mixtures shall be proportioned to give adequate workability for 
the use intended without exceeding the following prescribed quantities of mixing water: 
 

         TOTAL WATER – U.S. GALLONS 
   CONCRETE CLASS   PER 94 LB. SACK OF CEMENT  
    4000 psi      5 
 

1. The quantity of mixing water shall be determined on the basis of either laboratory trial 
batches or field experience in accordance with ACI 318. 

2. The quantity of water used in each batch shall be the total quantity, including surface 
moisture contained in the aggregates. 

 
G. Ready mixed concrete:  Ready mixed concrete shall meet the requirements of ASTM C94 

except as modified in these Specifications. 
 
2.03 GROUT  
 
 A. Grout:  G rout shall be a flowable, prepackaged, non-shrink and non-stain grout without 

dependence on gas expansion forces or enlargement of metal particles for its non-shrink 
characteristics. 

 
 B. Packaging:  T he grout shall be packed in moisture-proof bags with general instructions for 

placement printed on the bag. 
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PART 3 EXECUTION 
 
3.01 PREPARATION 
 

A. Measurement and Mixing:  Measurement and mixing of concrete shall be subject to the review 
of the Owner in all respects and shall be performed in accordance with the recommendations of 
ACI 304, as modified herein. 
1. Measuring requirements:  Measure cement, fine and coarse aggregates separately by weight 

by equipment providing accuracy within 1 percent of the net load weighed.  Water shall be 
measured by a suitable device, accurate to within 1 percent of the total amount required for 
the batch. 

2. Measuring equipment:  The accuracy of the weighting equipment shall meet the 
requirements of the United States Bureau of Standards and standard testing weights and 
other necessary equipment shall be available at all times for testing the equipment. 

3. Mixing:  Concrete shall be mixed in rotary, batch type mixer of adequate design to produce 
a thorough mix, homogenous in composition and uniform in color.  Each batch of 1 cubic 
yard or less shall be mixed not less than 1-1/2 minutes after the last of the ingredients have 
been added to the mixer.  The mixing time shall be increased 15 seconds for each 
additional cubic yard or fraction thereof. 

 
B. Ready-Mixed Concrete: 

1. Rate of delivery:  The rate of delivery of the mixed concrete shall be such that the interval 
between placing of fresh concrete in contact with concrete already placed from previous 
batches shall not exceed 45 minutes.  The elapsed time between the introduction of mixing 
water to the cement and aggregates and depositing concrete in the Work shall not exceed 
60 minutes, including mixing and agitating time. 

2. Delivery equipment:  Delivery of concrete in non-agitating equipment shall not be 
permitted. 

3. Addition of water:  No water shall be added to the concrete at the site unless accepted by 
the Owner or Engineer for a specific batch.  Acceptance of such addition to one batch shall 
not be construed as acceptance of additions to subsequent deliveries. 

 
3.02 INSTALLATION 
 

A. Placing Concrete: 
1. General:  Place concrete only in presence of the Owner in forms which have been accepted 

by the Owner.  Where procedure is not specified, place concrete in accordance with ACI 
304. 

2. Continuous Operation:  Concreting operations shall be continuous until the section, panel, 
or scheduled placement is completed.  S hould the concreting operations be unavoidably 
interrupted, construction joints shall be formed at proper locations as specified. 

3. No Placement After Initial Set:  N o concrete shall be placed after its initial set has 
occurred, and no re-tempered concrete shall be used under any conditions. 

4. Minimum Handling:  Concrete shall be conveyed and placed with minimum handling and 
by means of buckets, buggies, chutes, pumps, or other approved equipment that will 
prevent segregation of the ingredients.  The slope and length of chutes shall be subject to 
the acceptance of the Owner.  O utlets of chutes, hoppers, and conveyor belts shall be 
provided with suitable baffles to prevent segregation.  Apparatus shall be kept clean and 
flushed with water before and after each run.  Concrete shall be deposited in the forms as 
close as possible to its final position and, in no case, more than 5-feet in a horizontal 
direction therefrom.  Re-handling of concrete will not be permitted. 
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5. Placement in Layers:  Place concrete in layers shallow enough so that the previous layer is 
still soft when the next layer is added.  The two layers can be vibrated together. 
a. The maximum layer depth shall not exceed 18-inches. 
b. The elapsed time between placing layers shall not exceed 45 minutes. 

6. Elimination of Voids:  Take special care to place concrete against the forms, particularly in 
angles, and corners in order to prevent voids, pockets and rough areas and to assure 
continuous contact of the entire surface of the reinforcing steel and inserts with concrete. 
a. Rod or spade concrete, if needed, to work coarse material away from forms. 

7. Protection:  P rotect freshly placed concrete against damage from the elements or other 
sources. 

8. Vibrating:  Consolidate all concrete by means of mechanical internal vibrators applied 
directly into the concrete in a vertical position. 
a. The intensity and duration of vibration shall be sufficient to cause concrete to flow, to 

compact thoroughly and to embed reinforcement, pipes, conduits, and similar Work 
completely.  Vibrators shall not, however, be used to cause concrete to move more than 
a short distance horizontally.  Vibrators shall be inserted and withdrawn at points 18- to 
30-inches apart, and vibration shall be stopped immediately when a sheen of mortar 
first appears on the surface. 

b. Vibrators shall operate at a speed of not less than 4500 cycles per minute.  Each tool 
shall weigh approximately 15 pounds and shall be capable of producing a visible effect 
upon concrete mixture with a 1-inch slump for a distance of at least 18-inches from the 
vibrator.  A sufficient number of vibrators shall be on hand to assure that the incoming 
concrete can be properly compacted within 15 minutes after placing.  Reserve vibrators 
shall be on hand for the time when others are being serviced.  No placement of any 
concrete shall be made with a single vibrator on hand. 

 
B. Special Requirements: 

1. Hot Weather Requirements:  F ollow the requirements of ACI 305 a nd the following for 
placement of concrete during hot weather. 
a. Concrete in excess of 90 degrees F. at the time of placement shall not be used. 
b. A water reducing set retarding admixture may be used in accordance with the 

provisions of these Specifications when concrete temperature is consistently about 75 
degrees F. and a noticeable decrease in slump or an increase in mixing water demands 
occur. 

2. Cold Weather Requirements:  Follow the requirements of ACI 306 and the following for 
placement of concrete during cold weather. 
a. Set accelerators shall not be permitted. 
b. Protect concrete placed in the Fall from the time of the first frost until mean daily 

temperature at the site falls below 40 degrees F. from freezing for a minimum period of 
24 hours after it is placed. 

c. While mean daily temperatures are below 40 degrees F., the temperature of the 
concrete shall be not less than 50 degrees F. and shall be maintained at this temperature 
for at least 72 hours, or, if structural requirements are critical, until such time as i s 
required to develop the necessary compressive strength.  The internal temperature for 
concrete at the time of placing during this period shall not exceed 60 degrees F. 

d. Protect concrete, placed in the Spring after mean daily temperature rises above 40 
degrees F. from freezing in a similar manner to that described in the preceding 
sentences, until danger of freezing is past. 
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C. Curing: 
1. General:  Follow recommendations of ACI 318 and the following for curing concrete. 

a. Protect concrete surfaces, which will normally be exposed to the atmosphere, against 
drying too rapidly for a minimum period of 7 days. 
1) Refer to requirements of applicable subparagraphs on hot or cold weather curing. 

b. Curing procedure shall begin immediately following placing the concrete. 
1) If a delay in application of curing procedure occurs, cover concrete with moistened 

burlap held in complete contact with the surface or kept moist by continuous 
sprinkling. 

c. Use one of the following methods, subject to approval of the Owner  or Engineer, for 
curing concrete. 

2. Water Curing:  Use quilted covers, wetted and applied to the concrete surface as soon as 
forms have been removed or, in the case of slabs, as soon as concrete has set sufficiently to 
prevent marring of finish. 
a. Quilted covers shall consist of an outer covering of burlap or cotton, and a needled, 

punched or sandwiched inner layer of cotton batting, in all weighing a minimum of 20 
ounces per square yard. 

b. Maintain covering materials in a thoroughly saturated condition sufficient to show the 
presence of free water between mat and concrete surface at all times throughout curing 
period. 

3. Sheet Curing:  S heet curing of concrete slabs is accomplished through use of sheet 
materials such as waterproof paper or polyethylene film, both meeting the requirements of 
ASTM C171, applied to the concrete surface as soon as i t has set sufficiently to prevent 
marring. 
a. Wet concrete surface thoroughly, then place sheet goods in direct contact and anchor in 

a manner which assures continuous contact during curing period. 
b. Lap sheet materials a minimum of 3-inches, then tape, glue or cement seams. 
c. Sheeting materials shall not discolor concrete surface. 

4. Membrane Curing:  Begin membrane curing immediately after removal of forms, or in the 
case of uniformed surfaces, as so on as w ater sheen is no longer visible on the concrete 
surface. 
a. Coat the entire exposed surface with a liquid membrane forming compound containing 

a temporary color indicator. 
b. Apply membrane coating by means of an approved pressure spray distributor at the rate 

of 1 gallon of material per 200 square feet of concrete surface. 
1) Do not apply membrane curing to the faces of construction joints or other surfaces 

against which additional concrete will be placed.  Keep those surfaces continuously 
wet by other means. 

2) Do not apply membrane coating to surfaces which are to be covered with a coating 
material applied directly to the concrete or with a covering material bonded to the 
concrete, such as other concrete, liquid floor hardener, waterproofing, damp-
proofing, membrane roofing, floor painting and other coatings and finish materials, 
unless otherwise specified. 

5. Special Requirements: 
a. During hot weather, protect concrete surfaces from drying by continuous moist curing 

for a period of at least 24 hours. 
1) Start curing procedure as soon as concrete surface has hardened sufficiently to 

withstand surface damage. 
2) If moist curing is not carried beyond 24 hours, cover surface, while damp, with a 

suitable heat-reflecting plastic covering or spray with a w hite pigmented curing 
compound. 
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b. During cold weather, protect concrete against freezing in accordance with ACI 306 and 
the following: 
1) When protection against low temperatures is removed at the end of the required 

period, remove it in a manner such that the resulting temperature drop in any part 
of the concrete does not exceed 40 degrees F. during the first 24-hour period. 

2) Do not permit concrete in heated enclosures to dry out. 
 
 D. Waterstops:  Waterstops for corners and intersections shall be prefabricated so that only butt 

joints need to be made in the field. 
1. Corners and Intersections:  F ield fabrication of corners and intersections requires the 

Owner 's approval.  Miter and assemble corners and intersections with approved equipment 
as described for field joints. 

2. Field Joints:  Make field joints by cutting the ends of the sections to be spliced so they will 
form a smooth, even butt joint. 
a. Heat the cut ends with splicing tool until plastic melts.  Press ends together until the 

plastic cools. 
b. Splicing shall cause as little damage to the continuity of the ribbed strips as possible. 

 
3.03 FIELD TESTS 
 

A. Slump Tests:  Conduct slump tests in accordance with ASTM C143 and the following 
1. Allowable Slump:  Provide a concrete mixture which has a slump of 5-inches or less.   
2. Tolerances:  A tolerance of up to 1-inch greater than these amounts shall be allowed for 

individual batches provided the average to all batches or the 10 most recent batches, 
whichever is fewer, does not exceed the maximum allowable slump. 

3. Excessive Slump:  C oncrete with excessive slump shall be rejected and no additional 
concrete shall be delivered until the case of the deficiency is determined and corrected. 
 

B. Air Content Tests:  Tests to determine air content of fresh concrete shall be taken twice daily, at 
least 4 hours apart and shall be performed in accordance with the applicable ASTM Standards. 
 

 C. Strength Tests 
1. Number of tests required.  Unless otherwise required, a minimum of one strength test shall 

be made for each 50 cubic yards or fraction thereof for each mix design of concrete placed 
in any one day, except that in case shall a given mix design be represented by less than 5 
tests. 

2. Sample collection and storage:  S ampling of fresh concrete shall be in accordance with 
ASTM C172.  Laboratory and field test cylinders shall be made and, for the first 24 hours, 
cured and stored in a tightly constructed, firmly braced wooden box, constructed to 
maintain the temperature immediately adjacent to the specimens in range of 60 degrees F. 
to 80 degrees F. and prevent loss of moisture from the specimens.  The storage temperature 
shall be thermostatically controlled when necessary. 
a. Loss of moisture shall be prevented by covering cylinders with wet burlap, damp sand 

or other approved means.  Test cylinders cast in cardboard molds shall not be stored in 
contact with wet burlap, damp sand or any other material that will allow the outside 
surfaces of the mold to absorb water for the first 24 hours.  Cylinders shall be removed 
from storage after 24 hours, and after removal of molds, the laboratory-cured cylinders 
shall be stored in a moist condition in the laboratory at a temperature of 65 degrees F. 
to 75 degrees F. until the time of the test.  The field-cured cylinders shall be removed 
from storage after 24 hours and stored in the structure as near the point of sampling as 
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practicable, with the same protection on all surfaces as the structure which they 
represent. 

3. Testing:  Cylinders shall be tested in accordance with ASTM C39.  Each strength test will 
consist of 2 laboratory-cured and 1 field-cured cylinders.  Two laboratory-cured cylinders 
and one field cured cylinder shall be tested at 28 days.   

4. Testing Laboratory:  The Contractor shall employ an independent Testing Laboratory for 
testing.  The cost shall be included in the lump sum bid price.  The Contractor shall assist 
the testing laboratory whenever necessary to accomplish the required tests. 

5. Strength requirements:  The average strength of the test cylinders for any portion of a 
structure shall be equal to or greater than the strength specified, and at least 90 percent of 
all tests shall indicate a s trength equal to or greater than the strength specified.  In cases 
where the average strength of the test specimens for any portion of the structure falls below 
the specified requirements, the City shall order a change in the mix proportions or water 
content for the remaining portion of the Work and shall require the Contractor to secure test 
specimens of the hardened concrete represented by these cylinders.  The number of test 
cylinders for each concrete placement shall be as directed by the City.  Specimens shall be 
secured and tested in accordance with ASTM C42. 

6. Failure to achieve required strength:  I f the specimen tests further substantiate that the 
concrete represented by the cylinders and specimens is below the specified strength 
requirements, the concrete shall be removed and replaced at the expense of the Contractor. 

 
 

END OF SECTION 03300 
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SECTION 09930 
 

WELDED STEEL PIPE COATINGS 
 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 

A. SCOPE 
1. This specification covers the minimum requirement for the internal and external 

application of shop applied corrosion resistant coatings to the welded steel pipe. 
2. The work includes:  furnishing of all plant labor, materials, tools, and equipment; and the 

performance of all operations and incidentals necessary for the coating, handling, and 
storage of the pipe, both bare and coated. 

 
B. RELATED SECTIONS 

1. 01600 – Materials and Equipment 
2. 02511 – Welded Steel Pipe 
3. 02520 – Horizontal Directional Drilling (HDD) 
4. 13110 – Cathodic Protection 

 
1.02 QUALITY ASSURANCE 

 
A. The coating manufacturer shall provide a representative to visit the jobsite at intervals during 

surface preparation and painting as may be required for product application quality assurance, 
and to determine compliance with manufacturer's instructions and these Specifications, and as 
may be necessary to resolve field problems attributable to, or associated with, the 
manufacturer's products furnished under this Contract. 
 

B. Reference Standards:  Comply with applicable provisions and recommendations of the 
following, except as otherwise required by the Contract Documents. 
1. ANSI/AWS B2.1 – Specification for Welding Procedure and Performance Qualification. 
2. ANSI/AWS D1.1 – Structural Welding Code - Steel. 
3. ANSI/API 5L – Specification for Line Pipe  
4. AWWA C206 – Field Welding of Steel Water Pipe. 
5. AWWA C207 – Steel Pipe Flanges for Waterworks Service - Sizes 4 In. Through 144 In. 
6. AWWA C208 – Dimensions for Fabricated Steel Water Pipe Fittings. 
7. AWWA C210 – Liquid Epoxy Coating Systems for the Interior and Exterior of Steel 

Water Pipelines. 
8. AWWA C213 – Fusion Bonded Epoxy Coating for the Interior and Exterior of Steel 

Water Pipelines 
9. AWWA M11 – Steel Pipe - A Guide For Design and Installation, 3rd. Edition. 
10. ASME Section IX – International Boiler & Pressure Vessel Code: Welding and Brazing 

Qualifications 
11. NSF/ANSI 61 – Drinking Water System Components 
12. SSPC – Steel Structures Painting Council 

 
C. Preparation and application shall be in accordance with the manufacturers’ written and 

printed instructions and approved by the Engineer. 
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D. Inspections: 
1. The Contractor shall give the Engineer a minimum of 15 working days advance notice of 

the start of any surface preparation work or coating application work.  All such work 
shall be performed only in the presence of the Engineer, unless the Engineer has granted 
prior approval to perform such work in his absence.  The inspector shall have access to 
the construction site and those parts of all plants that are concerned with the performance 
of work under this standard. 

2. For all coatings subject to immersion, full cure must be obtained for the completed 
system.  Consult the coatings manufacturer's written instructions for these requirements.  
The coating shall not be immersed for any purpose until completion of the curing cycle. 

3. Inspection by the Engineer, or the waiver of inspection of any particular portion of the 
work, shall not be construed to relieve the Contractor of his responsibility to perform the 
work in accordance with these Specifications. 

 
E. Paint/Coating Delivery and Storage 

1. All materials shall be new and shall be delivered to the applicator's plant and/or project 
site, when required, in unopened containers that plainly show, at the time of use, the 
designated name, date of manufacturer, color, and name of manufacturer.  Paints/coatings 
shall be stored in a suitable protected area that is heated or cooled as required to maintain 
temperatures within the range recommended by the manufacturer.  Paint/coating 
materials shall be kept sealed when not in use. 

 
F. Shipping and Handling 

1. In all cases where pre-coated items are to be shipped to the jobsite, all efforts will be 
made to protect the coating from damage.  Coated items shall be battened to prevent 
abrasion.  Contractor shall use nonmetallic or padded slings and straps in handling.  Items 
will be rejected for excessive damage, in the opinion of the Engineer. 

 
1.03 SUBMITTALS: 

 
A. Submittal shall be in accordance with Section 01330-Submittals of the specifications. 

 
B. Factory-Applied Coatings:  Submit to the Engineer for review, manufacturer's certification 

that states factory applied coating system meets or exceeds requirements specified herein. 
 

C. Data Sheets:  For each paint/coating system used herein, the Contractor shall obtain from 
each paint/coating/lining manufacturer for submittal to the Engineer, a Paint System Data 
Sheet (PSDS) and Technical Data Sheets, for each product used in the paint/coating system, 
except for products applied by equipment manufacturers.  The required information shall be 
submitted on a system-by-system basis.  The Contractor shall also provide copies of the 
paint/coating system submittals to the coating applicator.  A sample PSDS form is appended 
at the end of this section. 
 

PART 2 - PRODUCTS 
 
2.01 STEEL PIPE EXTERIOR COATING MATERIAL 
 

A. Shop Coating Application 
1. Fusion Bonded Epoxy 

a. The external surface of the pipeline shall be shop coated with Fusion Bonded Epoxy 
(FBE) Powder Coating.  FBE shall be one-part, heat curable, thermosetting epoxy 
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coating designed for corrosion protection of pipe.  Coating thickness shall be 15-20 
mils. 

b. Approved Manufacturers: 
1) Scotchkote 6233 manufactured by 3M, St. Paul, MN 
2) Valspar PipeClad 2000 FBE manufactured by Valspar Corporation, Minneapolis, 

MN  
3) Approved Equal  

2. Abrasion Resistant Overlay (ARO) 
a. A secondary coating of ARO shall only be applied over the fusion bonded pipeline 

coating on the external surface of the pipeline where the pipeline is directionally 
drilled.  ARO shall be an epoxy based polymer concrete used to protect fusion 
bonded epoxy during boring and drilling and pull back operations.  Coating thickness 
shall be 30-40 mils. 

b. Approved Manufacturers: 
1) Powercrete “J” manufactured by Power Lone Star, Inc., Tulsa, OK 
2) Valspar PipeClad 2040 ARO manufactured by Valspar Corporation, 

Minneapolis, MN  
3) Approved Equal 

 
B. Welded Joint Field Coating Application 

1. Liquid Epoxy Coating 
a. For field coating of welded steel joints, utilize a two-part liquid epoxy resin coating 

for the initial replacement of the fusion bonded epoxy. The epoxy resin must be 
allowed to cure in accordance with the manufacturer’s recommendations.  

b. Approved Manufacturers: 
1) Scotchkote 323 manufactured by 3M, St. Paul, MN 
2) Approved Equal 

2. Abrasion Resistant Overlay (ARO) 
a. Once the epoxy layer is cured, a second layer of abrasion resistant overlay (ARO) is 

to be applied in accordance with manufacturer’s recommendations. 
b. Approved Manufacturers: 

1) Powercrete “J” manufactured by Power Lone Star, Inc., Tulsa, OK  
2) Approved Equal 

3. Both field applied liquid epoxy and ARO applications shall be applied to the same layer 
thickness as the shop coated specifications. 

 
2.02 STEEL PIPE INTERIOR COATING MATERIAL 
 

A. Interior Pipe Coating Application 
1. General:  The internal surface of the pipeline shall be shop coated with a two-part liquid 

epoxy coating in accordance with the following: 
2. Pipe coating must meet the requirements of NSF Standard 61 for use as a coating in 

contact with potable water.  Coating thickness shall be 15 mils. 
3. Approved Manufacturers: 

a. Scotchkote 162PWX manufactured by 3M, St. Paul, MN  
b. Approved Equal 

B. Welded Joint Field Coating Application 
1. General: For field coating of welded steel joints, utilize a two-part liquid epoxy resin 

coating compatible with shop coated liquid epoxy. Field applied epoxy on the internal 
surface of the pipeline must meet the requirements of NSF Standard 61 for use as a 
coating in contact with potable water. 
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2. Approved Manufacturers: 
a. Scotchkote 323 manufactured by 3M, St. Paul, MN 
b. Approved Equal 

 
PART 3 - EXECUTION 
 
3.01 GENERAL 
 

A. Coatings to be utilized for field coating applications shall be brought to the job site in 
originally sealed and labeled containers of the coating manufacturer and shall be subject to 
inspection by the Engineer on the project. 
1. Store coatings inside, protect against freezing. 
2. No adulterant, unauthorized paint thinner or other material not included in the paint 

formulation shall be added to the coating for any reason. 
3. No coating shall be installed below the recommended temperature or above the 

recommended temperature and shall dry with the recommended dry time 
 

B. Prior to applying coatings, surfaces shall be cured, dry, clean, free of grease or foreign 
material, and properly sandblasted, ground, pores filled or sanded, in accordance with the 
Section 3.03 Surface Preparation. 
 

C. Coatings shall be applied in accordance with the Manufacturer's recommendations and at 
such times as approved by the Engineer.  All pipes shall be empty when coated.  If dew or 
moisture conditions are prevalent, delay application until the temperature of the surface to be 
coated is 5 degrees F above the dew point and the surfaces are dry.  Provide dehumidifying or 
heating equipment, at no additional cost to the Owner, if needed to prevent sweating. 
 

D. Thoroughly mix epoxy coating as per manufacturer’s recommendations.  All mixed epoxy 
coating shall be used and applied prior to curing.  Thoroughly mix coating material each time 
any is withdrawn from the container.   
 

E. Coatings shall be applied in strict accordance with the manufacturer's instructions and shall 
be performed in a manner satisfactory to the Engineer.  The application of each coat shall be 
at the rate required to achieve at least the minimum dry mil thickness specified herein. 
 

F. No new coat shall be applied until after the recommended dry time. Under no condition shall 
additional coats be applied until the preceding coat has had sufficient dry time.  Dry time may 
vary per the temperature.   
 

G. It shall be the Contractor's responsibility to ensure that all surfaces are properly prepared, the 
proper primer applied to the correct mil thickness, and the finish coat is compatible with the 
primer coat and applied to the correct mil thickness.  This applies to all material, whether the 
total process is done in the shop or in the field, or partially in shop and partially in the field. 

 
3.02 HANDLING OF SHOP COATED PIPE 
 

A. At the project site, the pipe shall not be handled with metal chains cables, unpadded tongs, 
forklifts or other equipment likely to cause damage to the pipe shop coating or score the pipe 
surface.  
 

B. Storing of the pipe shall be on padded 12-inch wide (minimum) skids or select loamy or sand 
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dirt berms, where possible. In urban areas, pipe should be suspended on padded skids.  Where 
skid chucks are used in contact with the pipe, they should be padded with several layers of 
padding material.  Padded chucks should be placed such that pipe is nested on the skid rather 
than the chuck.  The coated pipe shall not be laid on pavement without benefit of padding at 
contact points.   
 

C. If cables or chains are used during transportation, they must be properly padded with 
approved, suitable material as required to protect the pipe and shop coated surface from 
damage while in transit.  Use of a padded horizontal separator strip between successive rows 
of pipe is necessary to prevent damage to the pipe surface. 
 

D. At all times during construction of the pipeline, the Contractor shall take every precaution to 
prevent damage to the protective shop coating and scoring of the pipe surface.  No metal tools 
or heavy objects shall be permitted to come into contact unnecessarily with the pipe surface. 

 
3.03 SURFACE PREPARATION 
 

A. All surfaces to be coated shall be prepared in accordance with the manufacturer's instructions, 
with the objective of obtaining a smooth, clean, and dry surface.  No coating shall be applied 
before the prepared surfaces are approved by the Engineer. 
 

B. All ferrous metals requiring coating shall have rust, dust, scale, and any other foreign 
substance removed to a SSPC SP-10, "NEAR WHITE" finish by sandblasting, except for 
ARO applications.  Regardless, whether the ferrous metal is to be shop or field primed or is 
coated with ARO over the fusion bonded coating, the cleaned surfaces shall be free of any 
material which would cause improper bond of the coating.  Cleaned metal shall be primed the 
same day that it is cleaned to prevent new rust from forming. 

 
3.04 COATING 
 

A. Apply coating to ferrous metals. Items to be coated include, but are not limited to: 
1. Section of the new pipeline that that is buried or directionally drilled, as shown on the 

plans.  
 

B. Any material that is to be coated, and receives a coat of flash rust, shall be re-prepared to a 
SSPS No. 10, “NEAR WHITE” surface; the contractor is encouraged to coat the pipe as soon 
as possible after sandblasting. 
 

C. Coating shall be of the type as manufactured for the purpose intended and shall be applied in 
accordance with the manufacturer's instructions to the surfaces in such a manner as indicated 
in the following schedule.  Any material which is properly shop primed does not need to be 
field primed unless the shop primer is damaged, in which case the damaged area shall be 
properly cleaned and the indicated field primer applied. The field primer indicated in the 
schedule shall also be applied to all material which is not shop primed. 

 
3.05 SHOP APPLICATION OF FUSION-BONDED EPOXY COATING 
 

A. Apply lining and coating per AWWA C213 except as modified herein 
 

B. Grind 0.020-inch (minimum) off the weld caps on the pipe weld seams before beginning the 
surface preparation and heating of the pipe. 
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C. Grind surface irregularities, welds, and weld spatter smooth before applying the epoxy. The 

allowable grind area shall not exceed 0.25 square foot per location, and the maximum total 
grind area shall not exceed 1 square foot per pipe section. Do not use any pipe section in 
which these requirements cannot be met. 
 

D. The coating shall have a cutback of not more than two (2) inches measured from the end of 
the pipe end.  Sealing of the ends of the pipe with tape is an acceptable method to achieve the 
cutback, as long as it does not leave a residue on the pipe surface detrimental to the bond of 
the subsequently applied field joint. 

 
E. Grind outside sharp corners, such as the outside edges of flanges and harness plates, to a 

minimum radius of ¼ - inch. 
 

F. Uniformly preheat the pipe prior to blast cleaning to remove moisture from the surface.  The 
pre-heat shall be sufficient to ensure that the pipe temperature is at least 5 degrees F above 
the dew point temperature during blast cleaning and inspection. 
 

G. Sandblast surfaces per SSPC SP-5. Protect beveled pipe ends from the abrasive blast 
cleaning. 
 

H. Apply a phosphoric acid wash to the pipe after sandblasting. The average temperature of the 
pipe, measured in three different locations, shall be 80 degrees F to 130 degrees F during the 
acid wash procedure. The acid wash shall be a 5% by weight phosphoric acid solution. The 
duration in which the acid is in contact with the pipe surface shall be determined by using the 
average pipe temperature as tabulated below: 

 
Pipe Temperature 

(Degrees F) 
Contact Time 

(seconds) 
80 52 
85 45 
90 36 
95 33 
100 28 
105 24 
110 21 
130 10 

 
After the acid wash has been completed, remove the acid from the pipe with demineralized 
water having a maximum conductivity of 5 micro ohms/cm at a minimum nozzle pressure of 
2,500 psi.  
 

I. Apply epoxy coating by either the electrostatic spray or fluidized bed process. Minimum 
thickness of coating shall be 15 to 20 mils each, except for grooved end pipe surfaces. Heat 
and cure in accordance with epoxy manufacturer’s recommendations. The heat source shall 
not leave a residue or contaminant on the metal surface. Do not allow oxidation of surfaces to 
occur prior to lining and coating. Do not permit surfaces to flash rust before coating.  
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3.06 SHOP APPLICATION OF ARO 
 

A. When the primary coating has been applied less than six (6) days prior, the surface shall be 
cleaned and free of all contaminants.  If solvent is used, it shall be without residue.  
Following cleaning, the coating shall be examined for U.V. degradation (fading or crazing).   
 

B. If the primary coating was applied six (6) or more days prior and the coated pipe was exposed 
to sunlight (or other U. V. source) the U. V. affected FBE surface shall be removed before 
ARO can be applied.  The damaged surface shall be removed by lightly blasting (sweep 
blasting) with and air or rotary blaster using an appropriate angular material (not shot). As an 
alternative to blasting, the coating shall be thoroughly abraded using an abrasive coated 
organic pad, equivalent to 3M scrubbing pad or medium grit emery cloth.  Following blasting 
or abrading, the FBE coating shall be thoroughly cleaned using compressed air or water.  If 
water is used on the coated pipe, the pipe shall be completely dry.  
 

C. Following cleaning, no dust or other particles shall be visible on the surface of a clear 
adhesive tape that has been pressed on the surface of the FBE coating and removed for 
observation. 
 

D. The coating shall have a cutback of not more than two (2) inches measured from the end of 
the pipe end.  Sealing of the ends of the pipe with tape is an acceptable method to achieve the 
cutback, as long as it does not leave a residue on the pipe surface detrimental to the bond of 
the subsequently applied field joint. 
 

E. Immediately prior to the application of ARO, the primary pipe coating shall be 100% 
inspected for holidays, pinholes, and other damage, subject to the same procedure for holiday 
inspection of the original coating.  The repair procedure for discontinuous primary coating 
shall be identical to the repair during application of the original coating. 
 

F. The pipe shall be preheated to ensure that no surface moisture is present during the actual 
coating application. Under no conditions shall the coating be applied to a pipe surface 
temperature above 160°F (71°C). 
 

G. The freshly coated areas shall be protected from being contaminated with dust or other 
foreign debris.  Excessive particle contamination shall require stripping, re-blasting, and 
recoating. 
 

H. Pipe shall be coated immediately after heating using a spray gun or other methods acceptable 
to the Engineer. 
 

I. The first layer shall be applied uniformly to a thickness that will not cause running of 
material. Application shall be facilitated with a hand trowel or other tools if necessary. 
 

J. Successive layers of 20-40 mils shall be applied allowing 10 minutes between applications 
until a minimum thickness of 40 mils is achieved. 
 

K. Cured coating shall be of uniform color, gloss, and thickness and shall be free of blisters, 
pinholes, fish eyes, sags, pimples, craters, and other irregularities.  It is understood that 
contact with moisture after application may cause discoloration without affecting the quality 
of the coating. 
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L. The ARO coating shall reach a minimum hardness of 65 (Type D Durometer—ASTM 
D2240) prior to handling. 
 

M. The ARO coating shall reach a minimum hardness of 65 (Type D Durometer—ASTM 
D2240) prior to installation. 
 

N. Any joint of pipe having less than the specified minimum hardness shall, at the Owner's 
option be retested after 24 hours, or have the defective coating removed and reapplied as per 
this specification. 
 

O. All work done under this specification shall be subject to inspection and acceptance by the 
Owner’s Representative or Engineer.  All parts of the Coating Applicator's facilities 
associated with this work shall be accessible to the inspector.  The Coating Applicator shall 
correct work which is found defective under this specification or within the obvious intent of 
this specification. 
 

P. The Coating Applicator's quality control inspector shall advise the Applicator's foreman when 
conditions exist which adversely affect the coating operation with respect to cleaning, 
application, or material performance, so that immediate corrective measures can be taken. 

 
3.07 SHOP TESTING OF COATING APPLICATIONS 
 

A. Test coating with a low-voltage wet sponge holiday detector in accordance with AWWA 
C213, Section 5.3.3. If the number of holidays or pinholes is fewer than one per 10 square 
feet of coating surface, repair the holidays and pinholes by applying the coating 
manufacturer's recommended patching compound to each holiday or pinhole and retest. If the 
number of holidays or pinholes exceeds one per 10 square feet, remove the entire pipe lining 
and coating and recoat the entire piping and retest.  
 

B. Check for coating defects on the weld seam centerlines. There shall be no porous blisters, 
craters, or pimples lying along the peak of the weld crown.  
 

C. Measure the coating thickness at three locations on each pipe section using a coating 
thickness gauge calibrated at least once per eight-hour shift. Record each measured thickness 
value. Where individual measured thickness values are less than the specified minimum 
thickness, measure the coating thickness at 6-inch intervals along the pipe length. The 
average of these measurements shall exceed the specified minimum thickness value, and no 
individual thickness value shall be more than 2 mils below or 3 mils above the specified 
minimum value. If a section of pipe does not meet these criteria, remove the entire lining and 
coating and recoat the entire pipe section or fitting.  
 

D. The Engineer, will conduct in the field inspections of the coating for compliance with the 
above criteria at any time. Coated items failing his inspection will be cause for rejection. 

 
3.08 COATING FIELD WELDED JOINTS AND FIELD REPAIRS TO COATINGS 
 

A. Field Applied Epoxy: 
1. Patch scratches and damaged areas incurred while installing fusion-bonded epoxy pipe 

with a two-Component, 80% solids (minimum), liquid epoxy resin. Wire brush or 
sandblast the damaged areas per SSPC SP-10. Lightly abrade or sandblast the pipe lining 
and coating on the sides of the damaged area before applying the liquid epoxy coating. 
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Apply the liquid epoxy coating to damaged linings and coatings to areas smaller than 20 
square inches. Patched areas shall overlap the parent or base coating a minimum of 1/2-
inch. If a damaged area exceeds 20 square inches, remove the entire pipe lining and 
coating and recoat the entire piping and retest. Apply the liquid epoxy coating to a 
minimum dry-film thickness of 15 mils. 

 
B. Field Applied ARO:   

1. All damage detected by visual inspection shall be repaired by the Applicator. Scars, 
dents, damaged areas, and large holidays shall be cleaned by removing all rust, scale, dirt 
or other foreign material and loose coating by using hand or power driven wire brush.  
The area to be patched (holiday plus at least 3/4 inch {19 mm} of surrounding coating) 
shall be suitably roughened before patching with 120 grit "wet" or "dry" sandpaper or 
similar.  Files shall not be used.  Dust generated by the sanding shall be removed with a 
clean, dry cloth or brush prior to patching. Areas not meeting hardness requirements shall 
be removed using a method that will not damage the primary coating or pipe. 

2. Patching ARO holidays and damaged coatings with ARO material specified by the 
ARO’s manufacturer or with liquid epoxies that are compatible with the selected ARO.  
In all cases, end user specification shall supersede this specification. The surface to be 
patched shall be heated with a small torch until it is thoroughly dry.  The ARO repair 
material shall be mixed and applied over the heated surface.  Patches shall overlap the 
surrounding undamaged coating by a minimum of 3/4 inch. Repairs shall be inspected at 
the discretion of the Engineer. Apply the ARO repair material to a minimum thickness of 
40 mils. 

 
END OF SECTION 
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CITY OF NORFOLK 
DEPARTMENT OF UTILITIES 

PROCUREMENT INFORMATION FORM 
 

In an effort to document the extent of our m inority and Norfolk procurement activities, the Department 
of Utilities, Division of Engineering, P. O. Box 1080, Norfol k, VA  23501, requests that you complete 
this form and return it to us with the signed cons truction contract or professional services agreement.  
This information will be used for statistical purposes only. 
 
 
PROJECT NAME: ________________________________________________________ 
 
                                ________________________________________________________ 
 
FIRM’S NAME:    ________________________________________________________ 
 
1. What is your firm’s minority status (based on the Federal or State criteria)? 
 
 
1a. Please circle the alp ha description that app lies to your firm .  Is the m ajority ownership of 

the firm: 
 

a)  African American male owned b) African American female owned 
 
c)  White female owned d) Other female owned 
 
e)  Hispanic f) Eskimo 
 
g)  Asian American h) American Indian 
 
i)  Aleut 

 
2. Does your firm intend to use m inority firms in conduction the work?  ___Yes ___No.  If 

yes, please list the minority firm’s name and dollar value of the work. 
 
 

FIRM’S NAME DOLLAR VALUE 
 
 
 
 

3. Please state your firm ’s intention to procure m aterials from minority firms and the dollar  
value of those procurements. 

 
FIRM’S NAME DOLLAR VALUE 
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4. Please list the dollar valu e of your firm ’s minority payroll for the project (to be provided 
quarterly). 

 
1st Quarter 2nd Quarter 3rd Quarter 4th Quarter 
 
 
 
 
 
 
 

5. Please list the dollar value of the fir m’s payroll for the project paid to Norfolk residents (to 
be provided quarterly). 

 
1st Quarter 2nd Quarter 3rd Quarter 4th Quarter 

 
 
 
 
 
 
 
6. What is the dollar value of your  firm’s procurement for project materials and services from 

firms located in Norfolk? 
 
 FIRM’S NAME DOLLAR VALUE 
 
 
 
 
 
 
 
 
I certify that the above inform ation is correct to the best of  my knowledge, as of the below 
date. 
 
 
 
Signature:    Date:   
 
Title:    
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Section Sub-Section Name Add/
Delete Modification

All Sections 
Sections 200 

- 800

Measurement for 
Payment.  Replace

See Appendix D for City of Norfolk Department of Utilities Measurement 
and Payment Item Descriptions.  Replace all references to Mesaurement 
for Payment in the technical specifications with Appendix D.

109 XI Standard Bid 
Items and Units Delete Use City of Norfolk Measurement and Payment descriptions. Refer to 

Appendix D.

All 100 
sections  General 

Provisions Replace Revise all HRPDC General Provisions with Norfolk City Modifications 
and Department of Utilities Modifications

200 II.2.2 Quality 
Assurance Add                                                                                                                        

Norfolk Arboricultural Specifications and Standard Practice Manual

III.3.6 Submittals Add
Add the following sentences: “Requests for substitutions shall be 
submitted at the pre-construction meeting and must be approved in 
writing by the Engineer prior to the start of any construction.”

V.5.10.A.9 Ductile Iron Pipe Add Ductile Iron pipe shall have Protecto 401 ceramic epoxy lining, or equal 
hydrogen sulfide resistant lining approved by the Department.

V.10.B.5 PVC Pipe Modify Correct the second sentence to read: “When Compact fittings are used, 
they shall have a minimum acceptable pressure rating of 350 psi.”

V. 5.10.D. HDPE Pipe Delete HDPE shall not be used
V.5.10.E.1.a.b Valves Delete Delete “with threaded connections” from the first sentence.

V.5.10.E.1.a.c Valves Add

Accessories:  Provide zinc plated bonnet bolts, studs and nuts for 
unsubmerged service.  Provide stainless bonnet bolts, studs and nuts for 
submerged service.  Make wedging devices bronze to iron or bronze to 
bronze.  Provide glands which are bronze or bronze bushed and bronze 
gland bolts and nuts.

V.5.10.E.1.c Valve Operators Delete “A valve key wrench of adequate length and of each type required shall 
be provided for each project.”

V.5.10.E.1.d Valve Stem 
Extensions Delete Strike out section 

200 V.5.10.E.3. Check Valves Add

Provide single disc swing check valves designed to allow a full diameter 
passage and to operate with a minimum loss of pressure.  Provide 1/8 
through 3 inch check valves that meet the requirements of MSS SP-80.  
Provide 4 inch through 24 inch check valves that meet the requirements 
of AWWA C508.  Equip check valves with bronze renewable seat rings, 
bronze discs or disc rings and bronze disc hinge bushings and pins.  
Carefully mount discs and provide discs that swivel in disc hinges.  
Provide pins, discs and other parts that are noncorrosive, nonsticking and 
properly cured to operate satisfactorily within a temperature range of 34 
to 100 degrees Farenheit and with the fluids specified.  Equip 6 inch and 
larger check valves with outside levers and weights.  Provide check 
valves manufactured by American Flow Control, Clow Valve, M&H 
Valve, Mueller Valve, or approved equal.

V.5.10.G.3.c Joint Restraint 
Devices Add Harnessing:  For ductile-iron pipe and fittings with mechanical joints that 

require harnessing, provide ductile-iron mechanical joint retainer glands.

THE CITY OF NORFOLK MODIFICATIONS TO HRPDC REGIONAL STANDARDS, 5th Edition 
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Section Sub-Section Name Add/
Delete Modification

THE CITY OF NORFOLK MODIFICATIONS TO HRPDC REGIONAL STANDARDS, 5th Edition 

V.5.10.G.4.c Joint Restraint 
Devices Add

Harnessing:  For PVC joints requiring harnessing, provide Series 
1300/1390 restraining fittings as manufactured by Uni-flange, Corp., 
Series 1110 HV and Series 2000 PV as manufactured by EBAA Iron 
Sales, Inc., or equal.

V.5.11.A.5 Ductile Iron Pipe 
Fittings Modify Correct the second sentence to read: “When Compact fittings are used, 

they shall have a minimum acceptable pressure rating of 350 psi.”

V.5.11.A.7.a Ductile Iron Pipe 
Fittings Add

After ANSI/AWWA add “Current department approved linings include 
Protecto 401 ceramic epoxy lining.  Other hydrogen sulfide resistant 
linings shall be submitted for review and approval as equal”.

V.5.11.B.8 PVC Pipe Fittings Add Add paragraph “For Mains installed, where cover is 10’ (ten feet) or 
greater, the pipe shall be C900/C905 DR 18 or Ductile Iron.”

V.5.11.B.9 PVC Pipe Fittings Add Add paragraph “All fittings shall be molded or ductile iron.  No 
fabricated fittings will be allowed.”

V.5.19.A.5 Ductile Iron Pipe 
fittings Modify Correct the second sentence to read:  " When Compact fittings are used, 

they shall have a minimum acceptable pressure rating of 350 psi."

V.5.19.B.3. PVC Pipe Delete “couplings, and fabricated fittings” and “or fitting”.

V.5.19.B.6 PVC Pipe Add Add as the final sentence in the paragraph:  "Where Schedule 80 PVC is 
used, solvent cement shall meet the requirement of ASTM D-2564."

V.5.19.B.7. PVC Pipe Delete Strike out paragraph 

V.5.19.E Copper Water 
Pipe Delete Strike the sentence that starts, “Fittings shall be wrought…”

V.5.19.F.1.c. Valves Delete Strike out “with threaded connections”.

V.5.19.F.1.d. Valves Add All gate valves for water shall open right (clockwise).

 V.5.19.F.3.a Butterfly Valves Modify Replace “16 inches” with “20 inches”.

200 V.5.19.F.1.d. Valve Operators Modify Strike out the sentence that begins, “A valve key wrench…” Add the 
following: “NOTE: Water valves open right (clockwise).”

V.5.19.F.5. Valve Stem 
Extensions Delete Strike out paragraph 

V.5.19.H.2. Fire Hydrants Delete "The fire hydrant shall be painted with a high gloss, alkalyd industrial 
enamel (colors to be selected by Owner)".

V.5.19.H.3 Fire Hydrants Delete Strike out paragraph 
V.5.19.H.6 Fire Hydrants Delete Strike out paragraph 

V.5.19.H.7 Fire Hydrants Add

"All fire hydrants shall be manufactured in complete accordance with 
American Water Works Association Specification C502, latest revised 
edition, and shall be as manufactured by the Darling Valve & 
Manufacturing Company (Model B-50-B), Mueller Centurian A-421, 
Pacer Model W-67, Kennedy K-81, or approved equal.  Hydrants shall 
have full 360 degree revolving heads and shall open by turning the 
operating nut to the right (clockwise).

V.5.19.K.4.a. 
Concrete 
Reaction 
Blocking

Add Add the phrase, ", or as designated by the Engineer," after the word, 
"Drawings".

V.5.19.K.4
Concrete 
Reaction 
Blocking

Delete subsections b and c
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Section Sub-Section Name Add/
Delete Modification

THE CITY OF NORFOLK MODIFICATIONS TO HRPDC REGIONAL STANDARDS, 5th Edition 

V.5.19.L.2. Tapping Valves 
and Sleeves Delete Strike out the sentence, “The valves shall be subjected to a factory test…”

 V.5.19.L.3.a. 
Tapping Sleeves 
for DI Pipe and 

PVC C-900
Modify

In the first sentence insert “full bodied” between “shall be” and 
“mechanical joint”.  Delete “in accordance with ANSI/AWWA 
C110/A21.10. and” from the sentence beginning with “Tapping sleeves 
shall be…”

V.5.19.L.3.b. PVC pipe (Other 
than C-900) Delete Strike out the first paragraph, which begins, “Tapping sleeves shall be 

complete…”

V.5.20.B. Subsurface Utility 
Warning Tape Modify Replace “metalized” with “non-metallic”.

V.5.21.F.1

Manhole 
Rehabilitation 

Using 
Cementious 

Products

Delete Delete entire section

V.5.21.I.2 Manhole Frame 
Seals Delete After "only be installed with" delete " the cementious lining and"

303 II.2.2.E.1 Trench Bedding 
and Backfilling Modify Replace “Contractor” with “Inspector”.

II.2.2.E.4. Trench Bedding 
and Backfilling Modify

Replace the paragraph with: “Backfill material shall be solidly compacted 
around the pipe in 6” layers up to sub-base of the roadway or the existing 
ground elevation.  As a minimum, compact each layer of the backfill 
material to 95% maximum density as determined in accordance with 
VTM-1.  

 II.2.2.E.7. Trench Bedding 
and Backfilling Modify Replace in the first sentence, "...material to not less than the following 

percentages at the maximum…" with "…material to 95% maximum…".

 II.2.2.E.7. Trench Bedding 
and Backfilling Delete sub sections “a – c”.

II.2.2.E.7.G. Trench Bedding 
and Backfilling Add

 “The City may, at any time, require compaction testing to ensure 
compliance with the specifications.  A recognized testing laboratory that 
is selected by the City will conduct all tests.  The testing laboratory is to 
be qualified in the field of the materials to be tested.  If applicable, all 
tests will be conducted in accordance with V.D.O.T.’S “Manual for 
Virginia Testing Methods”  (Current Edition, as Revised).  Payment for 
all tests will be in accordance with the following:                                         
A) The cost of all tests failing to meet the minimum requirements will be 
borne by the Contractor.                                                                                 
B) The costs of all tests that either meet or exceed the minimum 
requirements shall be borne by the City.
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Section Sub-Section Name Add/
Delete Modification

THE CITY OF NORFOLK MODIFICATIONS TO HRPDC REGIONAL STANDARDS, 5th Edition 

II.2.2.G.2. 

Pavement 
Removal for 
Placement of 

Pipelines

Modify

Replace the sentence beginning with “The minimum requirements for a 
….” with ”Temporary paving shall be installed and maintained to provide 
a suitable driving surface on residential streets.  Contractor shall allay 
dust.  Acceptable daily temporary pavement shall be VDOT 21A Stone, 
BM-25, recycled asphalt pavement and crush concrete.  Crushed concrete 
shall be permited on a case by case basis.  The inspector has the final 
decision of the acceptability of temporary paving”.

II.2.3. Tolerances Delete Complete Section
801 II.2.2.C.7. Pipe Installation Modify Replace “300” with “100”

II.2.2.F. Tracer Wire Modify Replace “attached every 10 feet to” with “Directly on top of the pipe 
secure by placing acceptable Fill Material by hand.”.

II.2.2.G. Subsurface Utility 
Tape Modify

Re-write the paragraph to read,” All non-metallic water mains shall be 
identified by a subsurface non-metallic utility warning tape placed at an 
elevation of 12” above the copper tracer wire or as directed by the owner, 
conforming to Section 200.”

II.2.3.A. Valve Installation Modify

After “direction of openings” insert the following, “(All water valves 
open right)”.  Re-write the second sentence to read, ”Valves found not 
opening to the right, or determined to be defective by the Owner shall be 
rejected, removed from the site, and replaced by the Contractor at no 
additional cost to the Owner.”

II.2.6.C. Restraint Add After “…coating” add the following, “or as directed by the Owner.”

II.2.7.C. Connections to 
Existing Mains Delete Delete the sentence that begins with, “Connection shall be…”.  

II.2.7.F.4 Connections to 
Existing Mains Modify

Replace the paragraph with, "Tie-ins to existing mains shall only be 
performed after the new main has been satisfactorily pressure tested and 
chlorinated.  The contractor may not tie-in the new main to the existing 
main until after the results of the bacteriological tests have been 
completed and approved by the owner."

801 II.2.7.G. 
Tapping Existing 

Mains Under 
Pressure

Delete Delete subsections 3,4, and 6.

II.2.7.G.5. 
Tapping Existing 

Mains Under 
Pressure

Modify Change the sentence to read, "Pressure shall be maintained for one (1) 
hour period without evidence of leakage."

II.2.7.G.7.  
Tapping Existing 

Mains Under 
Pressure

Add In the first sentence, after “…branch are acceptable” add the following, 
“unless otherwise directed by the Owner.”

II.2.8.B.1. Pressure Test Modify
In the sentence which begins, “Water mains shall be…” remove the 
portion that states, “1.5 times the expected working pressure or” and the 
portion that states, “,whichever is greater”.  

II.2.8.B.7. Pressure Test Modify

Replace this subsection with, “The test pressure shall be maintained at the 
pressure stated in the project specifications throughout the duration of the 
test period.  The water used to maintain the test pressure shall be 
measured and shall be less than the allowable leakage in order for the 
main to have passed the test.”

II.2.8.C.2. Leakage Test Modify Insert the word “excess” between “…until the” and “leakage.”
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Section Sub-Section Name Add/
Delete Modification

THE CITY OF NORFOLK MODIFICATIONS TO HRPDC REGIONAL STANDARDS, 5th Edition 

802 II.2.1.E. General Add Provide cut sheets for all manholes, 100 ft. stations and end-of-line 
cleanouts.

II.2.1.F. General Add
All Services which are reconnected to the replaced sewer main shall be 
shown on the "As Built" drawings with the exact distance from the 
nearest manhole and with the details of the method of reconnection.

II.2.2.C.4. Pipe Laying Add "If a swab is in the pipe for cleaning, the grade shall be checked and 
recorded for each joint of pipe.

II.2.2.C.6 Pipe Laying Modify After"…shall be closed" insert " by use of a temporary bulkhead" and 
delete " to the satisfaction of the Owner".

II.2.2.D.1. Alignment and 
Grade Modify Replace "Drawings" with "approved laying schedule".

II.2.2.D.2. Alignment and 
Grade Delete Entire subsection

II.2.3.B. Manhole 
Installation Add To the end of the second sentence after: non-shrink grout-"and coated to 

match surfaces of manholes."

II.2.4.B.1.a. (5). Pipe Testing - 
Gravity Lines Add "Contractor is responsible for uncovering and restoring spot check sites at 

no additional cost to the Owner."

II.2.4.B.1.a. (8) Pipe Testing - 
Gravity Lines Modify Replace the last sentence with, "See Section 811."

802 II.2.5.B Connections Modify In parentheses should read (where stubs are bricked up or openings do not 
exist). 

II.2.6 Manhole Coating 
Warranty Modify In third line change to Final Completion.

803 II.2.2.F Tracer Wire Modify Replace "attached every 10 feet to" with "Directly on top of the pipe 
secure by placing acceptable Fill Material by hand."

II.2.2.G Subsurface Utility 
Tape Modify

Re-write the paragraph to read "All non-metallic water mains shall be 
identified by a subsurface non-metallic utility warning tape placed at an 
elevation of 12" above the copper tracer wire or as directed by the Owner, 
conforming to Section 200."

II.2.3.A Valve Installation Modify

After "direction of openings" insert the following;  "(All sanitary sewer 
valves open left)".  Re-write the second sentence to read "Valves found 
not opening to the left, or determined to be defective by the Owner shall 
be rejected, removed from the site, and replaced by the Contractor at no 
additional cost to the Owner."

805 I.1.2.B.2 Unusual 
Conditions Modify

Replace the second half of the sentence that begins, “pressure tested in 
place…” and ends “…and tested in place.”  with, “, and meets current 
Virginia Department of Health Sewage Collection and Treatment 
Regulations.”

810 II.2.2.F.3
Acceptance of 

Cleaning 
Operation

Add
 A television inspection shall be completed after cleaning to verify that 
the cleaning operation was successful.  The television inspection shall be 
in accordance with Section 811 - Television Inspection.

811 I.1.2.D. Submittals Add Overflow Prevention Plan
I.1.2.E. Submittals Add Overflow Containment and Cleanup Plan

II.2.1.B.1. Equipment Add Sewer scanner and evaluation technology, similar to the Blackhawk 
pipeline assessment system, is an acceptable alternative to CCTV.

II.2.2.A.2. Flow Control Modify The end of the last sentence to read, "…unless approved by the Owner in 
advance".
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Section Sub-Section Name Add/
Delete Modification

THE CITY OF NORFOLK MODIFICATIONS TO HRPDC REGIONAL STANDARDS, 5th Edition 

Standard 
Details

CI_08
Residential 

Entrance w/out 
Curb and Gutter

Delete Use Norfolk Public Works/Codes Standard Driveway Entrance Detail

DS_02 Precast Concrete 
Conflict Manhole Delete

EW_01 Pipe Bedding 
Details Delete

EW_02

Payment Limits 
Trench 

Excavation and 
Backfill

Delete

EW_03

Trench Width 
Detail for 

Payment of 
Contingent Items

Delete

EW_04

Typical trench 
Detail for HDPA 
9Type S) Storm 

Drain Pipe

Delete

FE_01
Typical Chain 
Link Fence & 
Gate Detail

Delete

LS_01 Tree Planting - 
Slopes Delete

RC_01

Pavement 
Patching for 

Flexible 
Pavement

Delete

RC_02 Utility Locations Delete

RC_03
Continous 

Shoulder Rumble 
Strips

Delete

WD_02 Water Service 
Installation Detail Replace Use the Norfolk Standard Detail for Typical Tap Installatioin, CW 01

WD-03 Water Meter Box 
(Type I) Replace Use the Norfolk Standard Detail for Water Meter Box & Cover, CW 02

WD_04 Water Meter Box 
(Type II) Delete

WD_05 Blow Off 
Assembly Replace Use the Norfolk Standard Detail for Air Vent/ Blow-Off Valve, CWS 03

WD_06 Fire Hydrant 
Setting (TypeI) Replace Use the Norfolk Standard Detail for Fire Hydrant Installation, CW 04 and 

Fire Hydrant Connection, CW 05.

WD _07 Fire Hydrant 
Setting (Type II) Delete

WD _08 Fire Hydrant 
Setting (Type II) Delete
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Delete Modification

THE CITY OF NORFOLK MODIFICATIONS TO HRPDC REGIONAL STANDARDS, 5th Edition 

WD_09
Temporary 

Manifold For Test 
and Chlorination

Delete

WD_10
Precast Concrete 
Vault - Non-Load 

Bearing
Delete

WD_11
Precast Concrete 

Vault - H20 
Loading

Delete

WD_12 Metal Meter 
Vault Delete

WD_13 Water Sampling 
Station Delete

WS _01
Standard Valve 
Box Frame and 

Cover
Delete Use the Norfolk Standard Detail for Large Valve Box Frame and Cover, 

CWS 01 and CWS 02 for Small Valve Box Frame and Cover.

WS _02 Valve Setting 
Detail Delete

WS _03 Manual Air Vent 
Assembly Replace Use the Norfolk Standard Detail for Air Vent/ Blow-Off Valve, CWS 03

WS_04 Steel Casing 
Detail Replace Use the Norfolk Standard Detail for Water Line Casing, CWS 07A and 

CWS 07B

WS _05 Standard Thrust 
Blocks Delete

WS _06
Obstruction By-

Pass Uniform 
Offset

Replace Use the Norfolk Standard Detail For lowering or new construction CW06 

WS _07 Restraining Rod 
Detail Delete

WS _08
Typical Tracer 

Wire Box 
Installation

Delete

SS_01

Standard Precast 
Concrete 
Manhole 

w/Extended 
Monolithic Base

Replace Use Norfolk Standard Detail for Standard Precast Sewer Manhole, CS 03

SS_02 Precast Concrete 
Shallow Manhole Replace Use Norfolk Standard Detail for Shallow Precast Sewer Manhole, CS 04

SS_03 Sanitary Sewer 
Straddle Manhole Delete

SS_04
Sanitary Sewer 
Interior Drop 

Manhole
Replace Use Norfolk Standard Detail for Standard Precast Sewer Drop Manhole, 

CS 05

SS_05

Sanitary Sewer 
Exterior Drop 
Manhole (For 

Existing Manhole 
Only)

Replace Use the Norfolk Standard Detail for Standard D.I. Drop Connection for 
Existing Brick Manhole, CS 01
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Section Sub-Section Name Add/
Delete Modification

THE CITY OF NORFOLK MODIFICATIONS TO HRPDC REGIONAL STANDARDS, 5th Edition 

SS_06
Sanitary Sewer 

Manhole 
Adjustment 

Delete

SS_07
Sanitary Sewer 
Manhole Invert 

Shaping
Delete

SS_08 Connection into 
Existing Manhole Delete

SS_09
Sanitary Sewer 

Manhole Casting 
(24")

Replace Use the Norfolk Standard Detail for standard 30" manhole casting and 
cover C06

SS_10
Sanitary Sewr 

Manhole Cover 
(24")

Replace Use the Norfolk Standard Detail for standard 30" manhole casting and 
cover C06

SS_11
Saniary Service 

Lateral Clean Out 
Frame and Cover

Replace Use Norfolk Standard Detail for Mainlline Cleanout Casting and Cover, 
CS 10

SS_12

Sanitary Service 
Lateral Clean Out 
Frame and Cover 
For Heavy Loads

Delete

SS_13
Sanitary Sewer 

Main Line Clean 
Out Box

Replace Use Norfolk Standard Detail for Mainlline Cleanout Casting and Cover, 
CS 10

SS_14
Sanitary Sewer 

Service 
Connection

Replace Use Norfolk Standard Detail for Typical Wye/Lateral Layout and 
Property Line Cleanout, CS 11

SS_15
Dual Sanitary 
Sewer Service 
Connections

Delete Dual Service connection not allowed.

SS_16
Deep Sanitary 
Sewer Service 

Connection
Delete

SS_17 Force Main 
Saxophone Replace Use the Norfolk Standard Detail for Force Main Saxophone, CS 14

SS_18
Force Main to 
HRSD Force 

Main
Delete

April 2012 Norfolk Revisions to HRPDC Spec, 5th Edition MOD - 8 of 8
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Pay Item Descriptions 
 
 
Item 1: Steel Water Main (HDD & Open Cut) 
Payment shall be made as one LUMP SUM (LS) for the entire 36-inch steel 
water main section installed by horizontal directional drilling (HDD) and by open 
trench excavation, installed to the limits shown on the Contract Drawings.  
Payment shall include, but not be limited to, mobilization/ demobilization, all 
required submittals, all drilling mud handling, pipe purchase and delivery, pipe 
fabrication with internal and external coatings, pilot hole boring, pre-reaming and 
reaming, pipe pull back and over pull, and installation of the mitered steel bends 
and steel flanges.  The cost for all of the Contractor’s means and methods to 
perform the HDD and open trench installation shall be included in this item.  No 
separate payment shall be made for miscellaneous items that are impractical to 
quantify; but, that may reasonably be considered to be incidental to the HDD and 
open trench steel pipe installation. 
 
Also included in the cost will be stakeout, furnishing of a written cut sheet, 
dewatering, erosion and sediment control, tree protection, traffic control, 
excavation, sheeting and/or shoring in accordance with OSHA regulations, 
pavement removal and proper disposal, clearing, grubbing, grading, care and 
protection of existing utilities and structures, placement and maintenance of daily 
temporary pavement patching, thrust protection, backfilling and compaction. 
Additionally the on-site properly contained temporary storage and drying of 
trench soils is included.  Also included are cleaning, flushing, and testing.  In 
areas where new mains are placed in soil, a minimum of 4” of clean pliable 
topsoil (submittal required) and vegetation that matches original vegetation in 
size and species are included.  Saw cutting of pavement and concrete, the 
removal, proper disposal and complete joint-to-joint replacement of valley gutter 
and handicap ramps, in-kind, are also included items. With the exception of 
permanent paving, all easement and right of way restoration and related 
landscaping shall be incorporated in this item.   
 
No payment, partial or final, will be made for any part of a raw water transmission 
system until that part of the system has been flushed and tested.  No payment 
shall be made for any failed crossing.  A failed crossing is considered any 
crossing that is installed outside of the horizontal and vertical tolerances listed in 
the technical specifications and drawings or any crossing that does not meet all 
pressure and leakage testing specified. 
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Item 2:  Ductile Iron Water Main: 
Pipe shall be measured horizontally along the centerline of the main from the 
centerline at the point of connection(s), or to the centerline of the plug at dead 
ends.  Payment shall be made based on the LINEAR FEET (LF) of new 
thickness class 52 ductile pipe installed, by size.  There shall be no reduction in 
linear feet measured for any valve, tapping sleeve and valve, or ductile iron 
fitting. 
 
The unit price bid for this item shall be full compensation for the furnishing and 
installing of new thickness class 52 ductile iron pipe, complete and in place.  Also 
included in the cost will be stakeout, furnishing of a written cut sheet, dewatering, 
erosion and sediment control, tree protection, traffic control, excavation, sheeting 
and/or shoring in accordance with OSHA regulations, pavement removal and 
proper disposal, clearing, grubbing, grading, care and protection of existing 
utilities and structures, placement and maintenance of daily temporary pavement 
patching, thrust protection, backfilling and compaction. Additionally the on site 
properly contained temporary storage and drying of trench soils is included.  Also 
included are cleaning, flushing, and testing.  In areas where new mains are 
placed in soil, a minimum of 4” of clean pliable topsoil (submittal required) and 
vegetation that matches original vegetation in size and species are included.  
Saw cutting of pavement and concrete, the removal, proper disposal and 
complete joint-to-joint replacement of valley gutter and handicap ramps, in-kind, 
are also included items. With the exception of permanent paving, all easement 
and right of way restoration and related landscaping shall be incorporated in this 
item.   
 
No payment, partial or final, shall be made for any part of a raw water 
transmission system until that part of the system has been flushed, tested, and 
placed into service.   
 
Item 3:  Removal of Existing 36-inch Conc. RWM from Western Branch – 
Elizabeth River: 
Payment shall be made as one LUMP SUM (LS) for the entire removal of 
approximately 800 LF of existing 36-inch Concrete Raw Water Main that is 
removed from the Western Branch of the Elizabeth River The unit price bid for 
this item shall be full compensation for excavation, removal and legal disposal of 
the existing 36-inch concrete pipe, fittings and/or accessories as well as the 
removal of one timber and steel structure supporting an existing pipe repair and 
all required erosion, sedimentation and environmental protective measures 
related to this work, in or adjacent to the river.  
 
Included in the cost will be working in accordance with OSHA regulations, 
protection of existing utilities, marinas and other structures. All marina structure 
restoration, surface restoration and related landscaping associated with the 
removal of this pipe shall be included in this item.   
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Item 4:  Ductile Iron Fittings- 36-inch: 
Payment shall be based on the number of EACH (EA) new ductile iron fitting 
installed. Fittings included in this bid item are tees, bends, crosses and reducers 
including all accessories, complete and in place.  The cost of providing any other 
items that may be commonly referred to as a fitting shall be included in the cost 
of the pipe. The unit price bid for this item shall be full compensation for the 
furnishing and installing of the new ductile iron fittings, complete and in place 
including MEGA LUGS, or other required and approved restraint methods, and 
restraint of the proper pipe length. 
   
Included in the cost will be stakeout, furnishing of a written cut sheet, dewatering, 
erosion and sediment control, tree protection, traffic control, excavation, sheeting 
and/or shoring in accordance with OSHA regulations, pavement removal and 
proper disposal, clearing, grubbing, grading, care and protection of existing 
utilities and structures, placement and maintenance of daily temporary pavement 
patching, thrust protection, backfilling and compaction. Additionally the on site 
properly contained temporary storage and drying of trench soils is included.  Also 
included are cleaning, flushing and testing.  In areas where new fittings are 
placed in soil, a minimum of 4” of clean pliable topsoil (submittal required) and 
vegetation that matches original vegetation in size and species are included.  
Saw cutting of pavement and concrete, the removal, proper disposal and 
complete joint-to-joint replacement of valley gutter and handicap ramps, in-kind, 
are also included items. All easement and right of way restoration and related 
landscaping shall be incorporated in this pay item.   
 
Item 5:  Pipe Adapters and Connections: 
Payment shall be based on the number of EACH (EA) new pipe adapter 
installed.  Adapters included in this bid item are concrete pipe to ductile iron or 
steel pipe transition pieces required to connect the existing raw water main to the 
proposed raw water main, complete and in place.  The contractor shall be 
responsible for verifying the laying direction of the existing pipe and ordering the 
appropriate fitting prior to the time that the interconnection is to be made.  The 
unit price bid for this item shall be full compensation for the furnishing and 
installing the new concrete to DI or steel pipe adapters, including all labor, 
materials, and incidentals.   
 
Included in the cost will be stakeout, furnishing of a written cut sheet, dewatering, 
erosion and sediment control, tree protection, traffic control, excavation, sheeting 
and/or shoring in accordance with OSHA regulations, pavement removal and 
proper disposal, clearing, grubbing, grading, care and protection of existing 
utilities and structures, placement and maintenance of daily temporary pavement 
patching, thrust protection, backfilling and compaction. Additionally the onsite 
properly contained temporary storage and drying of trench soils is included.  Also 
included are cleaning, flushing, and testing.  In areas where new fittings are 
placed in soil, a minimum of 4” of clean pliable topsoil (submittal required) and 
vegetation that matches original vegetation in size and species are included.  
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Saw cutting of pavement and concrete, the removal, proper disposal and 
complete joint-to-joint replacement of valley gutter and handicap ramps, in-kind, 
are also included items. All easement and right of way restoration and related 
landscaping shall be incorporated in this pay item.   
 
Item 6:  Temporary Shoulder Pavement: 
Payment shall be based on the square yard of temporary shoulder pavement as 
detailed in the Contract Drawings, complete and in place.  The unit price bid for 
this item shall be full compensation for the furnishing and installing all materials 
required by the detail on the drawing, and the subsequent removal of temporary 
pavement, including all labor, materials, and incidentals.  
 
Included in the cost will be, erosion and sediment control, tree protection, traffic 
control, excavation, pavement placement, maintenance, removal and proper 
disposal, clearing, grubbing, grading, care and protection of existing utilities and 
structures. All easement and right of way restoration and related landscaping 
associated with this work shall be incorporated in this pay item.   
 
Item 7:  Select Backfill: 
Payment for this item will be based upon the DAILY presentation of delivery 
tickets to the City’s inspector.  Delivery tickets must be given to the City’s 
inspector on a daily basis and will NOT be accepted with monthly invoices. 
Select backfill will be measured and paid for by the CUBIC YARD (CY) at the 
established price of $35.00 per CUBIC YARD.  This item includes placement and 
compaction. 
 
The City’s inspector shall approve select backfill such as borrow sand or other 
common granular fill hauled to the job site for use. 
 
A delivery ticket shall accompany each load of select backfill material.  Each 
ticket will be serially numbered, list the company supplying the fill material, truck 
number of trucks delivering material, date, size of load, and the project where 
delivered.  In the event a material delivery ticket and delivery do not correspond, 
the City’s inspector may refuse the delivery and / or payment until such 
conditions are corrected to the satisfaction of the City’s inspector.  Payment shall 
include the proper removal, replacement and disposal of surplus material. 
 
The Contractor shall designate the source of material and provide appropriate 
data as part of the submittal process.  In the event borrow sand is stored at the 
project site, it shall be kept at a completely separate location from native soils 
which are also stored at the construction site.  
 
Item 8:  Select Bedding, No. 57 Stone: 
Payment for this item, when properly installed as directed by the City’s inspector 
will be based upon the DAILY presentation of delivery tickets to the City’s 
inspector.  Delivery tickets must be given to the City’s inspector on a daily 
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basis and will NOT be accepted with monthly invoices. Select bedding, No. 
57 stone, will be measured and paid for by the TON at the established price of 
$38.00 per ton.   
 
The Contractor shall designate the source of material and provide appropriate 
data as part of the submittal process.  The City’s inspector shall approve select 
bedding material hauled to the job site for use. 
 
Payment will only be made for additional select bedding, beyond the bedding 
required by the drawings, used during the installation of pipe work and will not be 
paid for when in the sole opinion of the City’s inspector, proper dewatering 
methods have not been used.  Select bedding required for the installation of 
manholes and hydrants and where otherwise shown as required on the drawings 
will not be measured for payment as such, its costs shall be included in the unit 
prices bid for those items.   
 
A delivery ticket shall accompany each load of select bedding material.  Each 
ticket will be serially numbered, list the company supplying the fill material, truck 
number of trucks delivering material, date, size of load, and the project where 
delivered.  In the event a material delivery ticket and delivery do not correspond, 
the City’s inspector may refuse the delivery and / or payment until such 
conditions are corrected to the satisfaction of the City’s inspector.  Payment shall 
include the proper removal, replacement and disposal of surplus material. 
 
Item 9: Flowable Fill for Pipe Abandonment: 
Payment for this item is based on the CUBIC YARDS (CY) of flowable fill used 
as determined by delivery tickets received at the job site on a daily basis and as 
calculated.  This pay item shall include costs, gaining access along the length of 
the main to facilitate the installation of flowable fill and confirming complete filling 
for plugging pipe (s), furnishing and placing flowable fill material meeting the 
requirements of Virginia Department of Transportation (VDOT) Special Provision 
for Flowable Fill (VDOT S302 G02 – 0610)   in pipes to be abandoned in the 
manner described in the specifications, shown on the Construction Drawings or 
as directed by the City’s inspector. The cost of plugging the pipe to be filled is 
also included in this item. Included in the price are excavation, backfilling, 
pavement removal and proper disposal, permanent pavement replacement, 
valley gutter, handicap ramps, in-kind, area restoration and any other cost not 
included in any other pay item.   
 
Item 10:  Test Pits: 
Payment for this item will be based on the number of EACH (EA) test pit 
performed that is made in the specified depth categories. The depth is measured 
from the lowest authorized point of the excavation to the top of the ground at the 
point of excavation. 
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Included in the unit cost of the test pits are all costs of locating buried utilities or 
structures by non-destructive, open cut methods (for the purpose of obtaining 
elevations) and where directed by the City’s inspector.  
 
Included in the cost will be dewatering, erosion and sediment control, tree 
protection, traffic control, excavation, sheeting and/or shoring in accordance with 
OSHA regulations, pavement removal and proper disposal, clearing, grubbing, 
grading, care and protection of existing utilities and structures, placement and 
maintenance of daily temporary pavement patching, backfilling and compaction. 
Additionally the on site properly contained temporary storage and drying of 
trench soils is included.  In areas where test pits are placed in soil, a minimum of 
4” of clean pliable topsoil (submittal required) and vegetation that matches 
original vegetation in size and species are included.  Saw cutting of pavement 
and concrete, the removal, proper disposal and complete joint-to-joint 
replacement of valley gutter and handicap ramps, in-kind, are also included 
items. All easement and right of way restoration and related landscaping shall be 
incorporated in this item. 
 
Any underground utilities, which are uncovered in the normal course of 
construction, will not be considered as test pits. 
 
Item 11:  Curb / Curb and Gutter: 
Payment for this item will be based on the number of LINEAR FEET (LF) 
installed.  
 
Included in the unit cost of curb/curb and gutter are all costs of providing and 
accurate placement of concrete (in compliance with the appropriate City’s Public 
Works specifications), where directed by the City’s inspector. Without 
exception, all curb / curb and gutter will be replaced from joint-to-joint.   At least 
one expansion joint will be placed in each section of replacement work. 
 
Also included are stakeout, saw cutting of pavement and concrete, excavation, 
bedding, form work installation and removal, erosion and sediment control, traffic 
control, concrete removal and proper disposal, clearing, grubbing, grading, care 
and protection of existing utilities and structures. All easement and right of way 
restoration including associated adjacent paving and related landscaping is also 
included.  
 
Damages to existing curb and gutter that was caused by the contractor and that 
were not expected to be damaged by the construction work shall be replaced at 
the contractor’s expense.  
 
No payment shall be made for this item until all landscape restoration work is 
complete to the satisfaction of the City’s inspector.  
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Item 12: Miscellaneous Concrete 
  
Payment for this item will be based on the number of CUBIC YARDS (CY) of 
concrete installed.  
 
Included in the unit cost of concrete are all costs of providing and the accurate 
placement of concrete (in compliance with Public Works specifications), where 
directed by the City’s inspector. Without exception, all sidewalks and slabs will 
be replaced in-kind from joint-to-joint.  At least one expansion joint will be placed 
in each section of replacement work. 
 
Costs included are stakeout, saw cutting of concrete, excavation, bedding, form 
work installation and removal, erosion and sediment control, traffic control, 
concrete removal and proper disposal, clearing, grubbing, grading, care and 
protection of existing utilities and structures. All easement and right of way 
restoration and related landscaping are also included.   
 
Damages to existing concrete that was caused by the contractor and that were 
not expected to be damaged by the construction work shall be replaced at the 
contractor’s expense.  
 
No payment shall be made for this item until all landscape restoration work is 
complete to the satisfaction of the City’s inspector. 
 
Item 13: Undercut and Dispose 
Payment for this item will be based on daily totals in CUBIC YARDS (CY) agreed 
to by the Contractor’s superintendent and the City’s inspector. This item shall 
only be used after being authorized by the City’s inspector. The purpose of this 
item is to replace unstable areas of the roadway outside of pipe trenches during 
the road rebuilding process. 
 
Included in the cost will be dewatering, erosion and sediment control, tree 
protection, traffic control, excavation, sheeting and/or shoring in accordance with 
OSHA regulations, pavement removal and proper disposal, clearing, grubbing, 
grading, care and protection of existing utilities and structures, placement and 
maintenance of temporary pavement patching, backfilling and compaction. Also 
included are the saw cutting of pavement and concrete, the removal, proper 
disposal and complete joint-to-joint replacement of: granite and concrete curb, 
curb and gutter, valley gutter, handicap ramps, sidewalk, driveway and driveway 
apron in kind are also included items. All right of way restoration, with the 
exception of permanent pavement replacement, and all related landscaping shall 
be incorporated in this item. 
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Item 14:  Aggregate Stone Base: 
Payment for this item will be based upon the DAILY presentation of delivery 
tickets to the City’s inspector.  Delivery tickets must be given to the City’s 
inspector on a daily basis and will NOT be accepted with monthly invoices. 
The costs shall include the furnishing and placement of aggregate base material 
(VDOT No. 21A), or as directed by the City’s inspector, in conformance with 
lines, grades and thickness shown on the Contract Drawings.  Included shall be 
the cost of sub-grade preparation including excavation, grading and sub-grade 
compaction as specified. 21A Aggregate will be measured and paid for by the 
TON.  The City’s inspector shall approve in advance 21A Aggregate hauled to 
the job site for replacement unstable areas of the roadway outside of pipe 
trenches during the road rebuilding process. 
 
A delivery ticket shall accompany each load of 21A material.  Each ticket will be 
serially numbered, list the company supplying the fill material, truck number of 
trucks delivering material, date, size of load, and project where delivered.  In the 
event a material delivery ticket and delivery do not correspond, the City’s 
inspector may refuse the delivery of payment until such conditions are corrected 
to the satisfaction of the City’s inspector.   
 
The Contractor shall designate the source of material and provide appropriate 
data as part of the submittal process.  
 
Item 15:  Asphalt Base Course, BM-25: 
Payment for this item shall be for each TON that is placed as specified, based 
upon the DAILY presentation of delivery tickets to the City’s inspector.  Delivery 
tickets must be given to the City’s inspector on a daily basis and will NOT 
be accepted with monthly invoices.  Included in the costs shall be the 
furnishing and placement of the asphalt base course B-25 material in 
conformance to lines, grades and thickness shown on the Contract Drawings, as 
directed by the City’s inspector, or as described in the specifications. Tack coat is 
included in the cost of this item 
 
Item 16:  Asphalt Surface Course, SM-9.5: 
Payment for this item shall be for each TON that is placed as specified, based 
upon the DAILY presentation of delivery tickets to the City’s inspector.  Delivery 
tickets must be given to the City’s inspector on a daily basis and will NOT 
be accepted with monthly invoices. Included in the costs shall be the 
furnishing and placement of the asphalt surface course SM-9.5 material in 
conformance to lines, grades and thickness shown on the Contract Drawings, as 
directed by the City’s inspector, or as described in the specifications.  Tack coat 
is included in the cost of this item. 
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Item 17: Corrosion Control System 
Payment shall be made as a LUMP SUM (LS) for complete installation of the 
Corrosion Control System according to the Corrosion Control Plan and Detail 
Sheets and Section 13110.  This includes furnishing all material, equipment and 
labor for installation, testing, test reports, repairs, and the services of a Cathodic 
Protection Specialist or Corrosion Specialist (NACE certified) required for a 
complete installation in accordance with the Drawings and Specifications.  
 
Item 18: 8-inch Water Main and Service Connections Adjustments 
Payment shall be made as a LUMP SUM (LS) for up to 100-feet of 8-inch DI 
water main relocation to include fittings and two (2) sleeved connections and 
required adjustments or extensions of existing water service connections.  Work 
to be done in coordination with the Owner and the City of Portsmouth 
Department of Public Utilities.   
 
Item 19: Air/Vacuum Release Valve and Manhole: 
Payment for this item will be based on the number of EACH new Air/Vacuum 
Release Valve and Manhole installed complete and in place.   
 
The unit price bid for this item shall be full compensation for the furnishing and 
installing of the new Air/Vacuum Release Valve and Manhole complete and in 
place. Included in the costs will be the furnishing and placement of Utility 
designation and test pits, installation of the Air/vacuum release assembly, all 
valves, manhole structure, concrete planks, and associated piping and 
appurtenances and as shown on the Plans, incidental items per Section 109.1.1 
of the Contract Documents, all labor, materials, equipment, tools, and 
appurtenances required to complete the work. 
 
Included in the cost will be stakeout, furnishing of a written cut sheet, dewatering, 
erosion and sediment control, tree protection, traffic control, excavation, sheeting 
and/or shoring in accordance with OSHA regulations, clearing, grubbing, grading, 
care and protection of existing utilities and structures, backfilling and compaction. 
Additionally the on-site properly contained temporary storage and drying of 
trench soils is included.  Also included are cleaning, flushing, and testing.  In 
areas where Air/Vacuum Release Valve and Manholes are placed in soil, a 
minimum of 4” of clean pliable topsoil (submittal required) and vegetation that 
matches original vegetation in size and species are included.  The removal, 
proper disposal and complete joint-to-joint replacement of: valley gutter, 
handicap ramps, in-kind, are also included items. With the exception of site 
restoration specifically included in other pay items, all right of way restoration and 
related landscaping shall be incorporated in this item.   
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Item 20: Partially Remove Existing Air Vent Manhole and Piping: 
Payment shall be made for EACH existing air vent manhole and piping that is 
demolished down two (2) feet below grade and removed by Contractor.  Work 
includes filling the remaining manhole structure with sand and filling the 
associated excavation with topsoil.  Topsoiling, fine grading, seeding and 
fertilizing the entire disturbed area are also included. 
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POLICY 
 

It is the policy of the City of Norfolk’s Department of Utilities (hereinafter referred to as 
the “Owner”) to secure authority to discharge storm water from land disturbing activities 
associated with the construction of linear pipe and appurtenances, pump stations, or other 
facilities (herein after referred to as “Site”) when the aggregate area of disturbance within 
the project limits are equal to one acre or greater [or 2,500 square feet or greater in 
Chesapeake Bay Preservation Act (hereinafter referred to as “CBPA”) Areas]. 
 
The Owner will secu re appropriate coverage pu rsuant to these regulations; and, requires 
full conformance with the storm water reg ulations of the Virginia Departm ent of 
Conservation and Recreation (hereinafter referred to as  “VDCR”) as contained in 4VAC 
50-60-10 et seq. of the Virginia Administrative Code. 
 
The Contractor, and all subcontra ctors, involved with any a ctivity that disturb  soils as 
noted above, or who implement a pollutant control measure identified in the Storm Water 
Pollution Prevention Plan (herein after referred to as “SW PPP”), must comply with the  
requirements of: 
 

 4VAC 50-60-10 et seq. of the Virginia  Administrative Code - th e Virginia 
Stormwater Management Program (hereinafter referred to as “VSMP”), as 
contained in the VDCR VSMP General Permit for Discharges of Stormwater  
from Construction Activities, General Permit No. VAR10, Effective Date: July 1, 
2009, Expiration Date June 30, 2014 [unl ess revoked by the Vi rginia Soil and 
Water Conservation Board prior to the expiration date] (included in Appendix A); 

 
 Title 10.1, Chapter 5, Article 4 et seq. of the Code of Vi rginia – Virginia Erosion 

and Sediment Control Law, Regulations and Certification Regulations; 
 

 Chapter 15 et seq. of the City Code - Erosion and Sediment Control; and, 
 

 the latest edition of the Virginia Erosion and Sediment Control Handbook. 
 
The Owner will file a com plete Registration Statement for coverage under a VSMP 
general permit for storm water discharges fr om construction activities with the VDCR, 
and receive verification of coverage prio r to the commencem ent of land disturbing 
activities exceeding the thresholds noted above.  All permit application fees will be paid 
by the Owner, in accordance with the following application threshold: 
 

Construction General / Stormwater Management – Phase II Land Clearing 
(“Small” Construction Activity – Sites or common plans of development 

or sale equal to or greater than one acre and less than five acres) 
Permit Issuance Fee:  $450.00 

 
A copy of t he Registration Statement (included in Appendix B) for coverage under the 
general permit for storm water discharges fr om construction activities as well as a copy 
of the gen eral permit letter when issued by the VDCR shall be m aintained by the 
Contractor at the construction site. 
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SWPPP INTRODUCTION 
 

The SWPPP has been prepared for land dist urbing activities along th e project corridor 
directly associated with the construction of the 36-Inch Raw Water Main Im provements, 
Replacement of W estern Branch E lizabeth River Crossing - L ine 2 project, which is 
located in the City of Chesapeake, Virginia and the City of Portsmouth, Virginia. 
 
Included in this SWPPP are the elem ents necessary to co mply with the Storm  Water 
General Permit issued by the VDCR under the VSMP.  Omissions from this SWPPP do 
not relieve the Contractor of his responsibility  for compliance with the Federal, state and 
local laws and regulations. 

 
 
PROJECT DESCRIPTION 

 
Under a se parate contract, the City of  Norfolk’s Department of Utilities p erformed a 
Condition Assessment and evaluation of the raw water transm ission mains from the 
Western Branch Pump Station to the 37th Street Water Treatment Plant. 
 
The comprehensive Condition Assessm ent/Evaluation for the 36” Ra w Water Mains 
(Lines 1 and 2) running from  the Western Branch Pump Station to the 37th Street Water 
Treatment Plant was com pleted in Septem ber of 2004 for the City of Norfolk, 
Department of Utilities.  The purpose of the project was to assess the condition of the raw 
water mains within the corridor and provide recommendations to improve their reliability 
and serviceability.  Projects were prioriti zed based on the conditi on of the pipeline or 
support, limitations in hydraulic capacity, history of leaks or  failures, and potential for  
future failure.  One area addres sed in the a ssessment was the crossing of Line 2 at the 
Western Branch of the Elizabeth River. 
 
The existing alignm ent of Line 2 at the Western Branch Crossing crosses under the 
Elizabeth River f rom Chesapeake to Portsm outh.  It will be repla ced with a tota l of 
approximately 1,870 linear feet of 36-inch diam eter steel pipe (dir ectionally drilled) and 
approximately 281 linear feet of 36-inch diam eter ductile iron pipe (open cut), including 
erosion and sedim ent control; traffic cont rol; appurtenances; interconnections; surf ace 
restoration; and all other labo r, materials, equipment, incidentals and other m eans of 
temporary and/or perm anent construction necessary or proper for perform ing and 
completing the Work as shown in the Contract Documents. 
 
The approximate location of the replacem ent work is located  between 2980 Bruce Road 
in Chesapeake and 14 Sandie Point Lane in Portsmouth.  Pipe to be pulled by directional 
drill methods will be staged and strung alon g the south side of Br uce Road from  
approximately 2980 Bruce Station to a point approximately 1,700 linear feet west of the 
intersection of Bruce Road and Bruce Station Road. 
 
All areas disturbed during construction will  be restored to m atch pre-construction 
conditions and elevations following raw water transmission main installations.  There are 
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no permanent impacts associated with this project.  No additional impervious area will be 
generated; and, there will be no changes in volum e/velocity of runoff wi ll be caused by 
this project. 
 
Easements will be  obtained from individual property owners, as required.  No pr ivate 
property access or encroachments will be permitted without proper authorization. 

 
 
SITE CHARACTERIZATION 
 

Existing Site Conditions 
 

The west side of the project  is located within  agricultural and suburban residential 
land in Ch esapeake, Virginia.  Th e east s ide of the project is loc ated within a 
condominium development in Por tsmouth, Virginia.  Adjacent lands to the pro ject 
include agricultural and residential parcels. 

 
Off-site Areas 
 

This project does not include off-site disturbances.  Any off-site activities and/or 
private Agreements for staging and storage areas are to be negotiated by and between 
the Contractor and the respective land owner(s). 

 
Soils 
 

The Natural Resources Conservation Serv ice’s Web Soil Survey indicates th e 
following soils which may be present with the project limits: 
 
Map Unit Symbol Map Unit Name 

8 Bojac loamy fine sand, 0 to 2 percent slopes 
16 Deloss-Tomotley-Nimmo complex, 0 to 1 percent slopes 
19 Dragston fine sandy loam, 0 to 2 percent slopes 
25 Munden fine sandy loam, 0 to 2 percent slopes 
26 Udorthents-Dumps complex 
27 Munden-Urban land complex, 0 to 2 percent slopes 
30 Nawney silt loam, 0 to 1 percent slopes, frequently flooded 

 
 

Critical Areas 
 

No critical areas have been identified as having potentially serious erosion problems. 
 

Stormwater Runoff Consideration 
 

The project should have m inimal impact on the stormwater runoff. Site will be 
restored to the existing conditions upon completion of construction. 
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Estimated Total Area of Disturbance 
 

The estimated disturbance equals 3.8 acres, which includes all areas contained within 
the limits of silt fence/construction, permanent and temporary construction easements 
impacted by construction, as well as on-site staging, pipe stringing and storage areas. 
 
Exclusion 
 
All off-site activities and/or private Agreements for staging and storage areas are to 
be negotiated by and between the Contractor and the respective land owner(s).  Such 
areas are n ot included as part of the Estim ated Total Area of Disturbance shown 
above, and covered by the issued VSMP  General Perm it for Discharges of 
Stormwater from Construction Activities. 
 
THE CONTRACTOR IS REQUIRED TO OBTAIN THE APPROPRIATE 
COVERAGE FOR ALL DISTURBED AR EAS OUTSIDE THE LIMITS OF 
CONSTRUCTION SHOWN ON THE PLANS, AND IN EXCESS OF 3.8 ACRES. 

 
 
INTENDED SEQUENCE OF CONSTRUCTION 
 

All construction m ethods and m aterials will conform to the project docum ents and 
applicable regulatory requirements including Federal, state and local ordinances, codes, 
amendments, and laws. 
  
Erosion and sedim ent control m easures shall b e placed prior to, o r as the first s tep in 
construction.  The Contrac tor shall be respo nsible for maintaining these m easures 
throughout the life of the project. 
 
In accordance with the Contract Docum ents, it shall be Contractor' s responsibility to 
propose a construction schedule to complete all work in the specified contract completion 
time period, and the Contractor  shall be responsible for th e sequencing, scheduling and 
coordinating of the Work, fo r monitoring the progress of  the W ork, and for taking 
appropriate action to keep the W ork on sche dule.  The suggested overall sequence of 
construction shown on Sheet 2 of the plan set is intended as a guide only. 
 
Upon re-establishment of seeded areas, and when authorized by Owner or its duly 
appointed representative(s), after final inspec tion, the Contractor will remove all erosion 
and sediment controls. 

 
 
STORM WATER POLLUTION PREVENTION MEASURES AND CONTROLS 
 

A variety of  storm water pollution controls or  Best Manag ement Practices (herein after 
referred to as “BMPs”) have been included in  the construction plans for this project.  
These controls are reflected in the Erosion and Sediment Controls Notes and Details as 
shown in the plan set. 
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Temporary pollution control m easures that are shown on Sheet 3 of the construction 
plans for this project are considered part of this SW PPP, and are to be installed and 
maintained as a condition of VDCR’s VSMP General / Stormwater Management Phase II 
Land Clearing (“Small” Construction Activity) Permit issued for this project and Virginia 
Erosion and Sediment Control Law. 
 
Note:  There are no permanent BMPs to be constructed as a part of this project. 
 
Vegetated/grassed areas will be perm anently stabilized by seeding.   Seeding and 
mulching procedures shall conf orm to the applicable provisi ons of the Virginia Erosion 
and Sediment Control Handbook. 

 
The Contractor shall be responsible for prev ention of discharge of solid m aterials and 
wastes to the surface waters adjacent to the s ite.  Potential sources of pollution in clude, 
but are not lim ited to, litter, construction debris, on-site vehicle fueling, greases, 
lubricants, paints, de tergents, solvents, chemicals, fertilizers, or other toxic m aterials.  
Water used for construction, which discharges from the site, must originate from a public 
water supply or private well approved by the Vi rginia Department of Health.  Water used 
for construction that does not originate from an approved public supply m ust not 
discharge from the site, and it to be retained in ponds until it infiltrates and/or evaporates. 

 
 

Erosion Control Measures 
 

 All land disturbed by mobilization/construction access to project sites will be restored 
to their original pre-construction condition.  Temporary erosion and sediment control 
measures will not be rem oved until al l disturbed areas upstream  of them  are 
stabilized, as determined with app roval by the City of Norfolk’s Departm ent of 
Utilities, or its duly appointed representative(s). 

 
The Contractor shall be requi red to provide erosion and sediment control measures 
during all phases of the work.  All erosion and sediment control measures shall be in 
accordance with the Contract Docum ents.  The erosion and sediment controls shown 
on the plans are the m inimum required.  Depending on his construction operations, 
the Contractor may be requir ed to provide add itional controls as nece ssary at the 
direction of the City of Norfolk’s Departm ent of Utilities, or  its duly appointed 
representative(s). 
 
Unless otherwise indicated, all vegetative and structural erosion and sediment control 
practices shall be constructed and mainta ined according to m inimum Standards and 
Specifications of the Virginia Erosion and Sediment Control Handbook, latest edition 
and the requirements set forth under Chapter 15 (Erosion and Sedi ment Control) of 
the City Code. 
 
The Contractor is r esponsible for installation and m aintenance of any addition al 
control measures necessary to prevent er osion and sedim entation as determ ined 
necessary by the City of Nor folk’s Department of Utilities, or its d uly appointed 
representative(s). 

 



 

  
36-Inch Raw Water Main Improvements 
Replacement of Western Branch Elizabeth River Crossing - Line 2 Page 8 of 14 
Storm Water Pollution Prevention Plan – February 2015 

 
Structural Practices 

 
Some controls are intended to function temporarily, and will be used for storm  water 
pollutant control during the construction period.  These include: 

 
- Temporary Silt Fencing, denoted as “SF” on the plans 
- Stone Construction Entrance (Ingress/Egress), denoted as “CE” on the plans 
- Permanent Seeding Schedule 
- Erosion and Sediment Control Notes 

 
 

Mud, Debris and Dust Control 
 

The Contractor shall clean streets of mud and dust and take whatever measures 
necessary to insure that the streets are ke pt in a clean and dus t free condition at a ll 
times. 
 
Dust control shall be pro vided by the Contract or to a degree that is acceptable to the  
Owner, and in com pliance with ap plicable local and s tate dust contro l regulations. 
After construction, the site wi ll be stabilized (as described elsewhere), which will 
reduce the potential for dust generation. 

 
 

Soil Stabilization 
 

The Contractor shall apply perm anent or temporary soil stabilization to all disturbed 
areas within 7 days after final grad e is es tablished on any portion of the site.  Soil 
stabilization must also be applied to disturbed areas, which may not be at final grade, 
but which will rem ain undisturbed for l onger than 30 days.  Soil stab ilization 
measures shall include (but not lim ited to) vegetative establishment, mulching, and 
the early application of gravel base material on areas to be paved. 
 
Stock piles of soil and other erodible m aterials shall be stabilize d or protected with 
sediment trapping m easures.  The Contra ctor is responsible for the tem porary 
protection and permanent stabilization for stockpiles onsite as well a s for materials 
transported from the project site. 

 
 

Effluent from De-watering Activities 
 

Uncontaminated effluent from dewatering operations shall be filtered or passed (o r 
both) through an approved sediment trapping device, and discharged in a manner that 
does not ad versely affect ad jacent properties, wetlands, w aterways, or the stor m 
drainage system. No contam inated effluent or groundwater m ay be discharged 
without a separate Virginia Pollutant Di scharge Elimination System (hereinafter 
referred to as “VPDES”) disch arge permit from the Virginia Departm ent of 
Environmental Quality (hereinafter referred to as “VDEQ”). 
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Solid Waste Disposal 

 
No solid materials, including building materials, are allowed to be disch arged from 
the site with storm water.  All solid  waste, including disposable m aterials incidental 
to the m ajor construction activities, must be collected, removed from the site and 
disposed of in a legal manner. 

 
 

Permanent Seeding 
 
In accordance with the plans, permanent seeding specifications are as follows: 
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Sanitary Facilities 
 

All personnel involved with construction activities must comply with s tate and local 
sanitary or septic system regulations.  Temporary sanitary facilities where provided at 
the site throughout the construction phase must be utilized by all construction 
personnel and shall be serviced by a commercial operator when provided. 

 
 

Responsible Land Disturber (RLD) 
 
The Contractor is responsible for providing an individual holding a Responsible Land 
Disturber Certificate, who will be respons ible for compliance with carrying out the 
land disturbing activity on this project, on behalf of the Owner. 

 
 
PERMITTED ALLOWABLE DISCHARGES 
 

The VSMP General Pe rmit for Storm  Water Discharges from Construction Activities 
prohibits most non-storm water discharges during the construction phase.  Allowable  
non-storm water discharges covered by the General Permit include: 
 

a. Discharges from fire fighting activities; 
b. Fire hydrant flushings 
c. Water used to wash vehicles where detergents are not used; 
d. Water used to control dust; 
e. Potable water sources, including uncontaminated waterline flushings; 
f. Routine external building wash down which does not use detergents; 
g. Pavement wash waters where spills or leaks of toxic or hazardous materials have  

not occurred (unless all spilled material has been removed) and where detergents  
are not used; 

h. Uncontaminated air conditioning or compressor condensate; 
i. Uncontaminated ground water or spring water; 
j. Foundation or footing drains where flows are not contaminated with process  

materials such as solvents; 
k. Uncontaminated excavation dewatering; and, 
l. Landscape irrigation. 

 
 
PROJECT DOCUMENTATION REQUIREMENTS 
 

The Contractor and all subcontractors involved with land disturbing for this project must 
sign a copy of the appropriate  certification s tatement (included in Appendix C) which 
will be incorporated into construction records. 
 
A record of the dates when land disturbing ac tivities occur; when construction activ ities 
temporarily or perm anently cease on a por tion of the site; and, when stabilization 
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measures are initiated shall be maintained by the Contractor.  A sa mple log for keeping 
such records is included in Appendix D. 
 
A record of all inspections and corrective actions taken for observed deficiencies shall be 
maintained by the Contracto r.  A sam ple log for keeping such r ecords is include d in 
Appendix E. 
 
This aforementioned information shall be retained as a part of project docum entation for 
at least three (3) yea rs following submission of the Notice  of Termination (hereinafter 
referred to as “NOT”) form is included in Appendix F. 
 
Other documentation as required by the VS MP General Perm it for Discharge s of 
Stormwater from Construction Activities, General Permit No. VAR10. 

 
 
REQUIRED INSPECTIONS 
 

Inspections shall be conducted either: 1) at least every seven (7) calendar days; or 2) at 
least once every 14 calendar da ys and within 48 hours foll owing any runoff producing 
storm event.  Where areas have been tem porarily stabilized or runo ff is unlikely due to 
winter conditions (e.g., the site is covered with snow or ice, or frozen ground exists) such 
inspections shall be conducted at least once every month. 
 
Inspection documentation shall be in ac cordance with VSMP General Perm it for 
Discharges of Stor mwater from Construction Activities, General Perm it No. VAR10, 
Section II.D.4. 

 
 
MAINTENACE OF SWPPP 
 

The techniques described in this SW PPP focus on providing control of pollutant 
discharges with practical app roaches that ut ilize readily available expertise, materials, 
and equipment. 
 
A complete copy of the SWPPP, including copies of all inspection reports, plan revisions, 
etc., must be retained b y the Contractor at  the projec t site at all tim es during work ing 
hours.  Upon com pletion of the project, the Owner will file the “NOT”.  The S WPPP 
shall be kept in the O wner's permanent project records for at leas t three (3) years  
following submission of the “NOT” form .  Au thorization to d ischarge terminates at 
midnight on the date that the Notice of Termination is submitted. 
 
For linear projects, a sign or other notice m ust be posted at a public ly accessible location 
near an active part of the construction proj ect (for exam ple, a constru ction trailer or 
where the linear pro ject crosses a road).  The information contained on the sign must 
provide: 
 

i. a copy of the perm it coverage letter that includes the registration num ber for the 
construction activity; and, 
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ii. the internet address at which a copy of the SWPPP may be found or the location 
of a hard copy of the SWPPP and name and telephone number of a contact person 
for scheduling viewing times. 

 
The Contractor must provide names and addresses of all subcontractors working on this 
project who will be involved with all cons truction activities that distu rb site soil. This 
information must be kept with this SWPPP. 
 
The Contractor and all subcontractors involved with land disturbing for this project must 
maintain updated project documentation (refer to Appendices C, D and E), which w ill be 
incorporated into construction records, and retained for at least three (3) years following 
submission of the “NOT” form. 
 
As described below, th e Contractor shall con duct regular inspections to dete rmine 
effectiveness of the SWPPP.  The SWPPP shall be modified by the Contractor as needed 
to prevent pollutants from discharging from  the site.  The Contractor' s inspector must be 
both a person familiar with the site and the nature of the major construction activities and 
be qualified to evaluate both overall syst em performance and individual com ponent 
performance.  Additionally, the Contractor 's inspector must either be someone 
empowered to implement modifications to this SWPPP and the pollutant control devices, 
if needed, or in order to increase effectiveness to an acceptable level. 
 
This SWPPP shall be updated each tim e there are modifications  to the pollutant 
prevention system or a change of Contractor s working on the project that disturbs site 
soil.  The Contractor shall notify the Owner before these modifications are implemented, 
unless immediate Contractor action  is necessary to prevent unauthorized discharges.  If 
immediate Contractor action is needed, then the Contractor shall notify the Owner of the 
action as soon as possible. 
 
This SWPPP must be amended as necessary during the course of construction in order to 
keep it cur rent with the  pollutant c ontrol measures utilized at th e site.  Am ending the 
SWPPP does not imply a formalized update and re-print. It is acceptab le to add addenda, 
sketches, handwritten notes, new  sections, revised drawings, and/or other pertinent 
records or documentation as applicable. 
 
Discharge of oil or other hazardous substances into the storm water is subject to reporting 
and cleanup requirements.  Refer to Part III.G of the VSMP General Permit for additional 
information. 
 
If a section or phase of the pr oject reaches final st abilization prior to th e entire project 
reaching final stabilization, then that section may be clearly marked on the site plans and 
the date of final stabilization recorded in  the SWPPP.   Are as so marked are no longer 
required to be inspected as a part of permit compliance. 
 
This SWPPP is intended to control water-bo rne and liquid pollutant  discharges by some  
combination of interception, filtration, and/or  containment.  The Contractor and all 
subcontractors implementing this SWPPP shall re main aware of the ne ed to periodically 
refine and update the SWPPP in order to accomplish the intended goals. 
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This SWPPP shall be amended as necessary during the course of construction in order to 
keep it current with the pollutant control measures utilized at the site.  Am endments to 
the SWPPP may include, but are not lim ited to:  handwritten revisions; added, deleted or  
modified sections as appli cable; contract Change Orders ; sketches and/or revised 
drawings. 
 
Full compliance with the SW PPP and implementing regulations as contained in 4VAC 
50-60-10 et seq. of the Virginia A dministrative Code is required in o rder to f ulfill the 
Contract requirements and shall be considered incidental to the total contract value. 
 
 

“BYPASS” AND/OR “UPSET” OF POLLUTANT CONTROL MEASURES 
 

As defined under 4VAC 50-60-10 of the Virginia Administrative Code: 
 

“Bypass” means the intentional diversion of waste stream s from any portion of a 
treatment facility. 
 
“Upset” means an exceptional incident in which there is unintentional and tem porary 
noncompliance with technology based perm it effluent limitations because of factors 
beyond the reasonable control of the ope rator.  An upset does not include 
noncompliance to the extent caused by operational error, im properly designed 
treatment facilities, inadequate treatment facilities, lack of preventive maintenance, or 
careless or improper operation. 

 
It is the responsibility  of the Contractor to  ensure the adequacy of site storm  water 
pollutant discharge controls.  Physical site  conditions, weather conditions or Contractor 
practices may make it necessary to install more structural controls than are shown on the 
plans.  (For example, localized concentrations of runoff could make it necessary to install 
additional sediment barriers.) 
 
Assessing the need for additional controls a nd implementing them or adjusting existing 
controls are key aspects of the effectiveness of this SWPPP until the site achieves f inal 
stabilization.  The Owner sh all be notified by th e Contractor should a control fail, be 
bypassed or otherwise be ineffective in m aintaining sediments onsite and releasing 
sediment offsite.  The Owner will provide no tification to VDEQ in accordance with Part 
III.G of the VSMP Storm Water General Permit, as required. 
 
If it is determined by the Owner's Inspector that there has been an upset or bypass of the 
control measures resulting in a release of se diment to State waters, the Owner's Inspector 
shall report the bypass or upset  to the Department of Envi ronmental Quality within 24 
hours of discovery of the unanticipated bypass or upset. 

 
 

END STORM WATER POLLUTION PREVENTION PLAN 
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Appendix A 
 

VSMP General Permit for Discharges of 
Stormwater from Construction Activities, 

General Permit No. VAR10 
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COMMONWEALTH of VIRGINIA 
DEPARTMENT OF ENVIRONMENTAL QUALITY 

 
 

General Permit No.: VAR10 
 
 

Effective Date: July 1, 2014 
 
 

Expiration Date: June 30, 2019 
 
 

GENERAL VPDES PERMIT FOR DISCHARGES OF STORMWATER FROM CONSTRUCTION 
ACTIVITIES 

 
 

AUTHORIZATION TO DISCHARGE UNDER THE VIRGINIA STORMWATER MANAGEMENT 
PROGRAM AND THE VIRGINIA STORMWATER MANAGEMENT ACT 

 
 
In compliance with the provisions of the Clean Water Act, as amended, and pursuant to the Virginia 
Stormwater Management Act and regulations adopted pursuant thereto, operators of construction 
activities are authorized to discharge to surface waters within the boundaries of the Commonwealth of 
Virginia, except those specifically named in State Water Control Board regulations that prohibit such 
discharges. 
 
The authorized discharge shall be in accordance with this cover page, Part I - Discharge Authorization 
and Special Conditions, Part II - Stormwater Pollution Prevention Plan, and Part III - Conditions 
Applicable to All VPDES Permits as set forth herein.  
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PART I 
  

DISCHARGE AUTHORIZATION AND SPECIAL CONDITIONS 
 
A. Coverage under this general permit.  
 
1. During the period beginning with the date of coverage under this general permit and lasting until the 

general permit's expiration date, the operator is authorized to discharge stormwater from construction 
activities. 

 
2. This general permit also authorizes stormwater discharges from support activities (e.g., concrete or 

asphalt batch plants, equipment staging yards, material storage areas, excavated material disposal 
areas, borrow areas) located on-site or off-site provided that:  

 
a. The support activity is directly related to the construction activity that is required to have general 

permit coverage for discharges of stormwater from construction activities;  
 
b. The support activity is not a commercial operation, nor does it serve multiple unrelated 

construction activities by different operators; 
 
c. The support activity does not operate beyond the completion of the last construction activity it 

supports; 
 
d. The support activity is identified in the registration statement at the time of general permit 

coverage; 
 
e. Appropriate control measures are identified in a stormwater pollution prevention plan and 

implemented to address the discharges from the support activity areas; and 
 
f. All applicable state, federal, and local approvals are obtained for the support activity. 

 
B. Limitations on coverage.  
 
1. Post-construction discharges. This general permit does not authorize stormwater discharges that 

originate from the site after construction activities have been completed and the site, including any 
support activity sites covered under the general permit registration, has undergone final stabilization. 
Post-construction industrial stormwater discharges may need to be covered by a separate VPDES 
permit.  

 
2. Discharges mixed with nonstormwater. This general permit does not authorize discharges that are 

mixed with sources of nonstormwater, other than those discharges that are identified in Part I E 
(Authorized nonstormwater discharges) and are in compliance with this general permit.  

 
3. Discharges covered by another state permit. This general permit does not authorize discharges of 

stormwater from construction activities that have been covered under an individual permit or required 
to obtain coverage under an alternative general permit.  

 
4. Impaired waters and TMDL limitation. Discharges of stormwater from construction activities to surface 

waters identified as impaired in the 2012 § 305(b)/303(d) Water Quality Assessment Integrated 
Report or for which a TMDL wasteload allocation has been established and approved prior to the 
term of this general permit for (i) sediment or a sediment-related parameter (i.e., total suspended 
solids or turbidity) or (ii) nutrients (i.e., nitrogen or phosphorus) are not eligible for coverage under this 
general permit unless the operator develops, implements, and maintains a SWPPP that minimizes 
the pollutants of concern and, when applicable, is consistent with the assumptions and requirements 
of the approved TMDL wasteload allocations. In addition, the operator shall implement the following 
items: 
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a. The impaired water(s), approved TMDL(s), and pollutant(s) of concern, when applicable, shall be 

identified in the SWPPP; 
 
b. Permanent or temporary soil stabilization shall be applied to denuded areas within seven days 

after final grade is reached on any portion of the site;  
 
c. Nutrients shall be applied in accordance with manufacturer's recommendations or an approved 

nutrient management plan and shall not be applied during rainfall events; and 
 
d. The applicable SWPPP inspection requirements specified in Part II F 2 shall be amended as 

follows: 
 

(1) Inspections shall be conducted at a frequency of (i) at least once every four business days or 
(ii) at least once every five business days and no later than 48 hours following a measurable 
storm event. In the event that a measurable storm event occurs when there are more than 48 
hours between business days, the inspection shall be conducted on the next business day; 
and 

 
(2) Representative inspections used by utility line installation, pipeline construction, or other 

similar linear construction activities shall inspect all outfalls discharging to surface waters 
identified as impaired or for which a TMDL wasteload allocation has been established and 
approved prior to the term of this general permit. 

 
5. Exceptional waters limitation. Discharges of stormwater from construction activities not previously 

covered under the general permit issued in 2009 to exceptional waters identified in 9VAC25-260-30 A 
3 c are not eligible for coverage under this general permit unless the operator implements the 
following: 

 
a. The exceptional water(s) shall be identified in the SWPPP; 
 
b. Permanent or temporary soil stabilization shall be applied to denuded areas within seven days 

after final grade is reached on any portion of the site;  
 
c. Nutrients shall be applied in accordance with manufacturer's recommendations or an approved 

nutrient management plan and shall not be applied during rainfall events; and 
 
d. The applicable SWPPP inspection requirements specified in Part II F 2 shall be amended as 

follows: 
 

(1) Inspections shall be conducted at a frequency of (i) at least once every four business days or 
(ii) at least once every five business days and no later than 48 hours following a measurable 
storm event. In the event that a measurable storm event occurs when there are more than 48 
hours between business days, the inspection shall be conducted on the next business day; 
and 

 
(2) Representative inspections used by utility line installation, pipeline construction, or other 

similar linear construction activities shall inspect all outfalls discharging to exceptional waters. 
 
6. There shall be no discharge of floating solids or visible foam in other than trace amounts.  
 
C. Commingled discharges. Discharges authorized by this general permit may be commingled with other 
sources of stormwater that are not required to be covered under a state permit, so long as the 
commingled discharge is in compliance with this general permit. Discharges authorized by a separate 
state or VPDES permit may be commingled with discharges authorized by this general permit so long as 
all such discharges comply with all applicable state and VPDES permit requirements.  
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D. Prohibition of nonstormwater discharges. Except as provided in Parts I A 2, I C, and I E, all discharges 
covered by this general permit shall be composed entirely of stormwater associated with construction 
activities. All other discharges including the following are prohibited: 
 
1. Wastewater from washout of concrete; 
 
2. Wastewater from the washout and cleanout of stucco, paint, form release oils, curing compounds, 

and other construction materials; 
 
3. Fuels, oils, or other pollutants used in vehicle and equipment operation and maintenance; 
 
4. Oils, toxic substances, or hazardous substances from spills or other releases; and 
 
5. Soaps, solvents, or detergents used in equipment and vehicle washing. 
 
E. Authorized nonstormwater discharges. The following nonstormwater discharges from construction 
activities are authorized by this general permit when discharged in compliance with this general permit: 
 
1. Discharges from firefighting activities;  
 
2. Fire hydrant flushings;  
 
3. Waters used to wash vehicles or equipment where soaps, solvents, or detergents have not been 

used and the wash water has been filtered, settled, or similarly treated prior to discharge; 
 
4. Water used to control dust that has been filtered, settled, or similarly treated prior to discharge;  
 
5. Potable water sources, including uncontaminated waterline flushings;  
 
6. Routine external building wash down where soaps, solvents or detergents have not been used and 

the wash water has been filtered, settled, or similarly treated prior to discharge;  
 
7. Pavement wash waters where spills or leaks of toxic or hazardous materials have not occurred (or 

where all spilled or leaked material has been removed prior to washing); where soaps, solvents, or 
detergents have not been used; and where the wash water has been filtered, settled, or similarly 
treated prior to discharge;  

 
8. Uncontaminated air conditioning or compressor condensate;  
 
9. Uncontaminated ground water or spring water;  
 
10. Foundation or footing drains where flows are not contaminated with process materials such as 

solvents;  
 
11. Uncontaminated excavation dewatering, including dewatering of trenches and excavations that have 

been filtered, settled, or similarly treated prior to discharge; and  
 
12. Landscape irrigation.  
 
F. Termination of general permit coverage.  
 
1. The operator of the construction activity shall submit a notice of termination in accordance with 

9VAC25-880-60 to the VSMP authority after one or more of the following conditions have been met: 
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a. Necessary permanent control measures included in the SWPPP for the site are in place and 
functioning effectively and final stabilization has been achieved on all portions of the site for which 
the operator is responsible. When applicable, long term responsibility and maintenance 
requirements shall be recorded in the local land records prior to the submission of a notice of 
termination; 

 
b. Another operator has assumed control over all areas of the site that have not been finally 

stabilized and obtained coverage for the ongoing discharge; 
 
c. Coverage under an alternative VPDES or state permit has been obtained; or 
 
d. For residential construction only, temporary soil stabilization has been completed and the 

residence has been transferred to the homeowner. 
 
2. The notice of termination should be submitted no later than 30 days after one of the above conditions 

in subdivision 1 of this subsection is met. Authorization to discharge terminates at midnight on the 
date that the notice of termination is submitted for the conditions set forth in subdivisions 1 b through 
1 d of this subsection. Termination of authorizations to discharge for the conditions set forth in 
subdivision 1 a of this subsection shall be effective upon notification from the department that the 
provisions of subdivision 1 a of this subsection have been met or 60 days after submittal of the notice 
of termination, whichever occurs first. 

 
3. The notice of termination shall be signed in accordance with Part III K of this general permit. 
 
G. Water quality protection.  
 
1. The operator must select, install, implement and maintain control measures as identified in the 

SWPPP at the construction site that minimize pollutants in the discharge as necessary to ensure that 
the operator's discharge does not cause or contribute to an excursion above any applicable water 
quality standard.  

 
2. If it is determined by the department that the operator's discharges are causing, have reasonable 

potential to cause, or are contributing to an excursion above any applicable water quality standard, 
the department, in consultation with the VSMP authority, may take appropriate enforcement action 
and require the operator to: 

 
a. Modify or implement additional control measures in accordance with Part II B to adequately 

address the identified water quality concerns; 
 
b. Submit valid and verifiable data and information that are representative of ambient conditions and 

indicate that the receiving water is attaining water quality standards; or 
 
c. Submit an individual permit application in accordance with 9VAC25-870-410 B 3. 

 
All written responses required under this chapter must include a signed certification consistent with Part 
III K. 
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PART II  
 

STORMWATER POLLUTION PREVENTION PLAN 
 
A stormwater pollution prevention plan (SWPPP) shall be developed prior to the submission of a 
registration statement and implemented for the construction activity, including any support activity, 
covered by this general permit. SWPPPs shall be prepared in accordance with good engineering 
practices. Construction activities that are part of a larger common plan of development or sale and disturb 
less than one acre may utilize a SWPPP template provided by the department and need not provide a 
separate stormwater management plan if one has been prepared and implemented for the larger 
common plan of development or sale. 
 
The SWPPP requirements of this general permit may be fulfilled by incorporating by reference other plans 
such as a spill prevention control and countermeasure (SPCC) plan developed for the site under § 311 of 
the federal Clean Water Act or best management practices (BMP) programs otherwise required for the 
facility provided that the incorporated plan meets or exceeds the SWPPP requirements of Part II A. All 
plans incorporated by reference into the SWPPP become enforceable under this general permit. If a plan 
incorporated by reference does not contain all of the required elements of the SWPPP, the operator must 
develop the missing elements and include them in the SWPPP. 
 
Any operator that was authorized to discharge under the general permit issued in 2009, and that intends 
to continue coverage under this general permit, shall update its stormwater pollution prevention plan to 
comply with the requirements of this general permit no later than 60 days after the date of coverage under 
this general permit. 
 
A. Stormwater pollution prevention plan contents. The SWPPP shall include the following items: 
 
1. General information. 
 

a. A signed copy of the registration statement, if required, for coverage under the general VPDES 
permit for discharges of stormwater from construction activities; 

 
b. Upon receipt, a copy of the notice of coverage under the general VPDES permit for discharges of 

stormwater from construction activities (i.e., notice of coverage letter); 
 
c. Upon receipt, a copy of the general VPDES permit for discharges of stormwater from construction 

activities; 
 
d. A narrative description of the nature of the construction activity, including the function of the 

project (e.g., low density residential, shopping mall, highway, etc.); 
 
e. A legible site plan identifying: 

 
(1) Directions of stormwater flow and approximate slopes anticipated after major grading 

activities; 
 
(2) Limits of land disturbance including steep slopes and natural buffers around surface waters 

that will not be disturbed; 
 
(3)  Locations of major structural and nonstructural control measures, including sediment basins 

and traps, perimeter dikes, sediment barriers, and other measures intended to filter, settle, or 
similarly treat sediment, that will be installed between disturbed areas and the undisturbed 
vegetated areas in order to increase sediment removal and maximize stormwater infiltration; 

 
(4)  Locations of surface waters; 
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(5)  Locations where concentrated stormwater is discharged; 
 
(6)  Locations of support activities, when applicable and when required by the VSMP authority, 

including but not limited to (i) areas where equipment and vehicle washing, wheel wash 
water, and other wash water is to occur; (ii) storage areas for chemicals such as acids, fuels, 
fertilizers, and other lawn care chemicals; (iii) concrete wash out areas; (iv) vehicle fueling 
and maintenance areas; (v) sanitary waste facilities, including those temporarily placed on 
the construction site; and (vi) construction waste storage; and 

 
(7)  When applicable, the location of the on-site rain gauge or the methodology established in 

consultation with the VSMP authority used to identify measurable storm events for inspection 
purposes. 

 
2. Erosion and sediment control plan. 
 

a.  An erosion and sediment control plan approved by the VESCP authority as authorized under the 
Erosion and Sediment Control Regulations (9VAC25-840), an "agreement in lieu of a plan" as 
defined in 9VAC25-840-10 from the VESCP authority, or an erosion and sediment control plan 
prepared in accordance with annual standards and specifications approved by the department. 
Any operator proposing a new stormwater discharge from construction activities that is not 
required to obtain erosion and sediment control plan approval from a VESCP authority or does 
not adopt department-approved annual standards and specifications shall submit the erosion and 
sediment control plan to the department for review and approval. 

 
b.  All erosion and sediment control plans shall include a statement describing the maintenance 

responsibilities required for the erosion and sediment controls used. 
 
c.  A properly implemented approved erosion and sediment control plan, "agreement in lieu of a 

plan," or erosion and sediment control plan prepared in accordance with department-approved 
annual standards and specifications, adequately: 

 
(1)  Controls the volume and velocity of stormwater runoff within the site to minimize soil erosion; 
 
(2)  Controls stormwater discharges, including peak flow rates and total stormwater volume, to 

minimize erosion at outlets and to minimize downstream channel and stream bank erosion; 
 
(3)  Minimizes the amount of soil exposed during the construction activity; 
 
(4)  Minimizes the disturbance of steep slopes; 
 
(5)  Minimizes sediment discharges from the site in a manner that addresses (i) the amount, 

frequency, intensity, and duration of precipitation; (ii) the nature of resulting stormwater 
runoff; and (iii) soil characteristics, including the range of soil particle sizes present on the 
site; 

 
(6)  Provides and maintains natural buffers around surface waters, directs stormwater to 

vegetated areas to increase sediment removal, and maximizes stormwater infiltration, unless 
infeasible; 

 
(7)  Minimizes soil compaction and, unless infeasible, preserves topsoil; 
 
(8)  Ensures that stabilization of disturbed areas will be initiated immediately whenever any 

clearing, grading, excavating, or other land-disturbing activities have permanently ceased on 
any portion of the site, or temporarily ceased on any portion of the site and will not resume for 
a period exceeding 14 days; and 
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(9)  Utilizes outlet structures that withdraw stormwater from the surface (i.e., above the 
permanent pool or wet storage water surface elevation), unless infeasible, when discharging 
from sediment basins or sediment traps. 

 
3.  Stormwater management plan. 
 

a. New construction activities. A stormwater management plan approved by the VSMP authority as 
authorized under the Virginia Stormwater Management Program (VSMP) Regulation (9VAC25-
870), or an "agreement in lieu of a stormwater management plan" as defined in 9VAC25-870-10 
from the VSMP authority, or a stormwater management plan prepared in accordance with annual 
standards and specifications approved by the department. Any operator proposing a new 
stormwater discharge from construction activities that is not required to obtain stormwater 
management plan approval from a VSMP authority or does not adopt department-approved 
annual standards and specifications shall submit the stormwater management plan to the 
department for review and approval. 

 
b. Existing construction activities. Any operator that was authorized to discharge under the general 

permit issued in 2009, and that intends to continue coverage under this general permit, shall 
ensure compliance with the requirements of 9VAC25-870-93 through 9VAC25-870-99 of the 
VSMP Regulation, including but not limited to the water quality and quantity requirements. The 
SWPPP shall include a description of, and all necessary calculations supporting, all post-
construction stormwater management measures that will be installed prior to the completion of 
the construction process to control pollutants in stormwater discharges after construction 
operations have been completed. Structural measures should be placed on upland soils to the 
degree possible. Such measures must be designed and installed in accordance with applicable 
VESCP authority, VSMP authority, state, and federal requirements, and any necessary permits 
must be obtained. 

 
4.  Pollution prevention plan. A pollution prevention plan that addresses potential pollutant-generating 

activities that may reasonably be expected to affect the quality of stormwater discharges from the 
construction activity, including any support activity. The pollution prevention plan shall: 

 
a. Identify the potential pollutant-generating activities and the pollutant that is expected to be 

exposed to stormwater; 
 
b.  Describe the location where the potential pollutant-generating activities will occur, or if identified 

on the site plan, reference the site plan; 
 
c.  Identify all nonstormwater discharges, as authorized in Part I E of this general permit, that are or 

will be commingled with stormwater discharges from the construction activity, including any 
applicable support activity; 

 
d.  Identify the person responsible for implementing the pollution prevention practice or practices for 

each pollutant-generating activity (if other than the person listed as the qualified personnel); 
 
e.  Describe the pollution prevention practices and procedures that will be implemented to: 

 
(1) Prevent and respond to leaks, spills, and other releases including (i) procedures for 

expeditiously stopping, containing, and cleaning up spills, leaks, and other releases; and (ii) 
procedures for reporting leaks, spills, and other releases in accordance with Part III G; 

 
(2)  Prevent the discharge of spilled and leaked fuels and chemicals from vehicle fueling and 

maintenance activities (e.g., providing secondary containment such as spill berms, decks, 
spill containment pallets, providing cover where appropriate, and having spill kits readily 
available); 
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(3)  Prevent the discharge of soaps, solvents, detergents, and wash water from construction 
materials, including the clean-up of stucco, paint, form release oils, and curing compounds 
(e.g., providing (i) cover (e.g., plastic sheeting or temporary roofs) to prevent contact with 
stormwater; (ii) collection and proper disposal in a manner to prevent contact with 
stormwater; and (iii) a similarly effective means designed to prevent discharge of these 
pollutants); 

 
(4) Minimize the discharge of pollutants from vehicle and equipment washing, wheel wash water, 

and other types of washing (e.g., locating activities away from surface waters and stormwater 
inlets or conveyance and directing wash waters to sediment basins or traps, using filtration 
devices such as filter bags or sand filters, or using similarly effective controls); 

 
(5)  Direct concrete wash water into a leak-proof container or leak-proof settling basin. The 

container or basin shall be designed so that no overflows can occur due to inadequate sizing 
or precipitation. Hardened concrete wastes shall be removed and disposed of in a manner 
consistent with the handling of other construction wastes. Liquid concrete wastes shall be 
removed and disposed of in a manner consistent with the handling of other construction wash 
waters and shall not be discharged to surface waters; 

 
(6)  Minimize the discharge of pollutants from storage, handling, and disposal of construction 

products, materials, and wastes including (i) building products such as asphalt sealants, 
copper flashing, roofing materials, adhesives, and concrete admixtures; (ii) pesticides, 
herbicides, insecticides, fertilizers, and landscape materials; and (iii) construction and 
domestic wastes such as packaging materials, scrap construction materials, masonry 
products, timber, pipe and electrical cuttings, plastics, Styrofoam, concrete, and other trash or 
building materials; 

 
(7)  Prevent the discharge of fuels, oils, and other petroleum products, hazardous or toxic wastes, 

and sanitary wastes; and 
 
(8)  Address any other discharge from the potential pollutant-generating activities not addressed 

above; and 
 

f.  Describe procedures for providing pollution prevention awareness of all applicable wastes, 
including any wash water, disposal practices, and applicable disposal locations of such wastes, to 
personnel in order to comply with the conditions of this general permit. The operator shall 
implement the procedures described in the SWPPP. 

 
5.  SWPPP requirements for discharges to impaired waters, surface waters with an applicable TMDL 

wasteload allocation established and approved prior to the term of this general permit, and 
exceptional waters. The SWPPP shall: 

 
a.  Identify the impaired water(s), approved TMDL(s), pollutant(s) of concern, and exceptional waters 

identified in 9VAC25-260-30 A 3 c, when applicable; 
 
b.  Provide clear direction that: 

 
(1)  Permanent or temporary soil stabilization shall be applied to denuded areas within seven 

days after final grade is reached on any portion of the site; 
 
(2)  Nutrients shall be applied in accordance with manufacturer's recommendations or an 

approved nutrient management plan and shall not be applied during rainfall events; and 
 
(3)  A modified inspection schedule shall be implemented in accordance with Part I B 4 or Part I B 

5. 
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6.  Qualified personnel. The name, phone number, and qualifications of the qualified personnel 
conducting inspections required by this general permit. 

 
7.  Delegation of authority. The individuals or positions with delegated authority, in accordance with Part 

III K, to sign inspection reports or modify the SWPPP. 
 
8.  SWPPP signature. The SWPPP shall be signed and dated in accordance with Part III K.  
 
B. SWPPP amendments, modification, and updates. 
 
1.  The operator shall amend the SWPPP whenever there is a change in the design, construction, 

operation, or maintenance that has a significant effect on the discharge of pollutants to surface waters 
and that has not been previously addressed in the SWPPP. 

 
2.  The SWPPP must be amended if, during inspections or investigations by the operator's qualified 

personnel, or by local, state, or federal officials, it is determined that the existing control measures are 
ineffective in minimizing pollutants in discharges from the construction activity. Revisions to the 
SWPPP shall include additional or modified control measures designed and implemented to correct 
problems identified. If approval by the VESCP authority, VSMP authority, or department is necessary 
for the control measure, revisions to the SWPPP shall be completed no later than seven calendar 
days following approval. Implementation of these additional or modified control measures must be 
accomplished as described in Part II G. 

 
3.  The SWPPP must clearly identify the contractor(s) that will implement and maintain each control 

measure identified in the SWPPP. The SWPPP shall be amended to identify any new contractor that 
will implement and maintain a control measure. 

 
4.  The operator shall update the SWPPP no later than seven days following any modification to its 

implementation. All modifications or updates to the SWPPP shall be noted and shall include the 
following items: 

 
a.  A record of dates when: 

 
(1) Major grading activities occur; 
 
(2) Construction activities temporarily or permanently cease on a portion of the site; and 
 
(3) Stabilization measures are initiated;  

 
b.  Documentation of replaced or modified controls where periodic inspections or other information 

have indicated that the controls have been used inappropriately or incorrectly and where modified 
as soon as possible; 

 
c.  Areas that have reached final stabilization and where no further SWPPP or inspection 

requirements apply; 
 
d.  All properties that are no longer under the legal control of the operator and the dates on which the 

operator no longer had legal control over each property; 
 
e.  The date of any prohibited discharges, the discharge volume released, and what actions were 

taken to minimize the impact of the release; 
 
f.  Measures taken to prevent the reoccurrence of any prohibited discharge; and  
 
g.  Measures taken to address any evidence identified as a result of an inspection required under 

Part II F. 
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5. Amendments, modifications, or updates to the SWPPP shall be signed in accordance with Part III K. 
 
C. Public Notification. Upon commencement of land disturbance, the operator shall post conspicuously a 
copy of the notice of coverage letter near the main entrance of the construction activity. For linear 
projects, the operator shall post the notice of coverage letter at a publicly accessible location near an 
active part of the construction project (e.g., where a pipeline crosses a public road). The operator shall 
maintain the posted information until termination of general permit coverage as specified in Part I F. 
 
D. SWPPP availability. 
 
1.  Operators with day-to-day operational control over SWPPP implementation shall have a copy of the 

SWPPP available at a central location on-site for use by those identified as having responsibilities 
under the SWPPP whenever they are on the construction site. 

 
2.  The operator shall make the SWPPP and all amendments, modifications, and updates available upon 

request to the department, the VSMP authority, the EPA, the VESCP authority, local government 
officials, or the operator of a municipal separate storm sewer system receiving discharges from the 
construction activity. If an on-site location is unavailable to store the SWPPP when no personnel are 
present, notice of the SWPPP's location must be posted near the main entrance of the construction 
site. 

 
3.  The operator shall make the SWPPP available for public review in an electronic format or in hard 

copy. Information for public access to the SWPPP shall be posted and maintained in accordance with 
Part II C. If not provided electronically, public access to the SWPPP may be arranged upon request at 
a time and at a publicly accessible location convenient to the operator or his designee but shall be no 
less than once per month and shall be during normal business hours. Information not required to be 
contained within the SWPPP by this general permit is not required to be released.  

 
E. SWPPP implementation. The operator shall implement the SWPPP and subsequent amendments, 
modifications, and updates from commencement of land disturbance until termination of general permit 
coverage as specified in Part I F. 
 
1.  All control measures must be properly maintained in effective operating condition in accordance with 

good engineering practices and, where applicable, manufacturer specifications. If a site inspection 
required by Part II F identifies a control measure that is not operating effectively, corrective action(s) 
shall be completed as soon as practicable, but no later than seven days after discovery or a longer 
period as established by the VSMP authority, to maintain the continued effectiveness of the control 
measures. 

 
2.  If site inspections required by Part II F identify an existing control measure that needs to be modified 

or if an additional control measure is necessary for any reason, implementation shall be completed 
prior to the next anticipated measurable storm event. If implementation prior to the next anticipated 
measurable storm event is impracticable, then alternative control measures shall be implemented as 
soon as practicable, but no later than seven days after discovery or a longer period as established by 
the VSMP authority. 

 
F. SWPPP Inspections. 
 
1.  Personnel responsible for on-site and off-site inspections. Inspections required by this general permit 

shall be conducted by the qualified personnel identified by the operator in the SWPPP. The operator 
is responsible for insuring that the qualified personnel conduct the inspection. 

 
2.  Inspection schedule. 
 

a. Inspections shall be conducted at a frequency of: 
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(1) At least once every five business days; or 
 
(2)  At least once every 10 business days and no later than 48 hours following a measurable 

storm event. In the event that a measurable storm event occurs when there are more than 48 
hours between business days, the inspection shall be conducted no later than the next 
business day. 

 
b.  Where areas have been temporarily stabilized or land-disturbing activities will be suspended due 

to continuous frozen ground conditions and stormwater discharges are unlikely, the inspection 
frequency may be reduced to once per month. If weather conditions (such as above freezing 
temperatures or rain or snow events) make discharges likely, the operator shall immediately 
resume the regular inspection frequency. 

 
c.  Representative inspections may be utilized for utility line installation, pipeline construction, or 

other similar linear construction activities provided that: 
 

(1) Temporary or permanent soil stabilization has been installed and vehicle access may 
compromise the temporary or permanent soil stabilization and potentially cause additional 
land disturbance increasing the potential for erosion; 

 
(2)  Inspections occur on the same frequency as other construction activities; 
 
(3)  Control measures are inspected along the construction site 0.25 miles above and below each 

access point (i.e., where a roadway, undisturbed right-of-way, or other similar feature 
intersects the construction activity and access does not compromise temporary or permanent 
soil stabilization); and 

 
(4)  Inspection locations are provided in the report required by Part II F. 

 
3.  Inspection requirements. 
 

a.  As part of the inspection, the qualified personnel shall: 
 

(1)  Record the date and time of the inspection and when applicable the date and rainfall amount 
of the last measurable storm event; 

 
(2)  Record the information and a description of any discharges occurring at the time of the 

inspection; 
 
(3)  Record any land-disturbing activities that have occurred outside of the approved erosion and 

sediment control plan; 
 
(4)  Inspect the following for installation in accordance with the approved erosion and sediment 

control plan, identification of any maintenance needs, and evaluation of effectiveness in 
minimizing sediment discharge, including whether the control has been inappropriately or 
incorrectly used: 

 
(a)  All perimeter erosion and sediment controls, such as silt fence; 
 
(b)  Soil stockpiles, when applicable, and borrow areas for stabilization or sediment trapping 

measures; 
 
(c)  Completed earthen structures, such as dams, dikes, ditches, and diversions for 

stabilization; 
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(d)  Cut and fill slopes; 
 
(e)  Sediment basins and traps, sediment barriers, and other measures installed to control 

sediment discharge from stormwater; 
 
(f)  Temporary or permanent channel, flume, or other slope drain structures installed to 

convey concentrated runoff down cut and fill slopes; 
 
(g)  Storm inlets that have been made operational to ensure that sediment laden stormwater 

does not enter without first being filtered or similarly treated; and 
 
(h)  Construction vehicle access routes that intersect or access paved roads for minimizing 

sediment tracking;  
 

(5)  Inspect areas that have reached final grade or that will remain dormant for more than 14 days 
for initiation of stabilization activities; 

 
(6)  Inspect areas that have reached final grade or that will remain dormant for more than 14 days 

for completion of stabilization activities within seven days of reaching grade or stopping work; 
 
(7)  Inspect for evidence that the approved erosion and sediment control plan, "agreement in lieu 

of a plan," or erosion and sediment control plan prepared in accordance with department-
approved annual standards and specifications has not been properly implemented. This 
includes but is not limited to: 

 
(a)  Concentrated flows of stormwater in conveyances such as rills, rivulets or channels that 

have not been filtered, settled, or similarly treated prior to discharge, or evidence thereof; 
 
(b)  Sediment laden or turbid flows of stormwater that have not been filtered or settled to 

remove sediments prior to discharge; 
 
(c)  Sediment deposition in areas that drain to unprotected stormwater inlets or catch basins 

that discharge to surface waters. Inlets and catch basins with failing sediments controls 
due to improper installation, lack of maintenance, or inadequate design are considered 
unprotected; 

 
(d)  Sediment deposition on any property (including public and private streets) outside of the 

construction activity covered by this general permit; 
 
(e)  Required stabilization has not been initiated or completed on portions of the site; 
 
(f)  Sediment basins without adequate wet or dry storage volume or sediment basins that 

allow the discharge of stormwater from below the surface of the wet storage portion of 
the basin; 

 
(g)  Sediment traps without adequate wet or dry storage or sediment traps that allow the 

discharge of stormwater from below the surface of the wet storage portion of the trap; 
and 

 
(h)  Land disturbance outside of the approved area to be disturbed; 

 
(8)  Inspect pollutant generating activities identified in the pollution prevention plan for the proper 

implementation, maintenance and effectiveness of the procedures and practices; 
 
(9)  Identify any pollutant generating activities not identified in the pollution prevention plan; and 
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(10) Identify and document the presence of any evidence of the discharge of pollutants prohibited 
by this general permit. 

 
4.  Inspection report. Each inspection report shall include the following items: 
 

a.  The date and time of the inspection and when applicable, the date and rainfall amount of the last 
measurable storm event; 

 
b.  Summarized findings of the inspection; 
 
c.  The location(s) of prohibited discharges; 
 
d.  The location(s) of control measures that require maintenance; 
 
e.  The location(s) of control measures that failed to operate as designed or proved inadequate or 

inappropriate for a particular location; 
 
f.  The location(s) where any evidence identified under Part II F 3 a (7) exists; 
 
g.  The location(s) where any additional control measure is needed that did not exist at the time of 

inspection; 
 
h. A list of corrective actions required (including any changes to the SWPPP that are necessary) as 

a result of the inspection or to maintain permit compliance; 
 
i.  Documentation of any corrective actions required from a previous inspection that have not been 

implemented; and 
 
j.  The date and signature of the qualified personnel and the operator or its duly authorized 

representative. 
 
The inspection report and any actions taken in accordance with Part II must be retained by the operator 
as part of the SWPPP for at least three years from the date that general permit coverage expires or is 
terminated. The inspection report shall identify any incidents of noncompliance. Where an inspection 
report does not identify any incidents of noncompliance, the report shall contain a certification that the 
construction activity is in compliance with the SWPPP and this general permit. The report shall be signed 
in accordance with Part III K of this general permit. 
 
G. Corrective actions.  
 
1.  The operator shall implement the corrective action(s) identified as a result of an inspection as soon as 

practicable but no later than seven days after discovery or a longer period as approved by the VSMP 
authority. If approval of a corrective action by a regulatory authority (e.g., VSMP authority, VESCP 
authority, or the department) is necessary, additional control measures shall be implemented to 
minimize pollutants in stormwater discharges until such approvals can be obtained. 

 
2.  The operator may be required to remove accumulated sediment deposits located outside of the 

construction activity covered by this general permit as soon as practicable in order to minimize 
environmental impacts. The operator shall notify the VSMP authority and the department as well as 
obtain all applicable federal, state, and local authorizations, approvals, and permits prior to the 
removal of sediments accumulated in surface waters including wetlands. 
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PART III  
 

CONDITIONS APPLICABLE TO ALL VPDES PERMITS 
 
NOTE: Discharge monitoring is not required for this general permit. If the operator chooses to monitor 
stormwater discharges or control measures, the operator must comply with the requirements of 
subsections A, B, and C, as appropriate.  
 
A. Monitoring.  
 
1.  Samples and measurements taken for the purpose of monitoring shall be representative of the 

monitoring activity.  
 
2.  Monitoring shall be conducted according to procedures approved under 40 CFR Part 136 or 

alternative methods approved by the U.S. Environmental Protection Agency, unless other procedures 
have been specified in this general permit. Analyses performed according to test procedures 
approved under 40 CFR Part 136 shall be performed by an environmental laboratory certified under 
regulations adopted by the Department of General Services (1VAC30-45 or 1VAC30-46).  

 
3.  The operator shall periodically calibrate and perform maintenance procedures on all monitoring and 

analytical instrumentation at intervals that will ensure accuracy of measurements.  
 
B. Records.  
 
1.  Monitoring records and reports shall include:  
 

a.  The date, exact place, and time of sampling or measurements;  
 
b.  The individual(s) who performed the sampling or measurements;  
 
c.  The date(s) and time(s) analyses were performed;  
 
d.  The individual(s) who performed the analyses;  
 
e.  The analytical techniques or methods used; and  
 
f.  The results of such analyses.  

 
2.  The operator shall retain records of all monitoring information, including all calibration and 

maintenance records and all original strip chart recordings for continuous monitoring instrumentation, 
copies of all reports required by this general permit, and records of all data used to complete the 
registration statement for this general permit, for a period of at least three years from the date of the 
sample, measurement, report or request for coverage. This period of retention shall be extended 
automatically during the course of any unresolved litigation regarding the regulated activity or 
regarding control standards applicable to the operator, or as requested by the board.  

 
C. Reporting monitoring results.  
 
1.  The operator shall update the SWPPP to include the results of the monitoring as may be performed in 

accordance with this general permit, unless another reporting schedule is specified elsewhere in this 
general permit.  

 
2.  Monitoring results shall be reported on a discharge monitoring report (DMR); on forms provided, 

approved or specified by the department; or in any format provided that the date, location, parameter, 
method, and result of the monitoring activity are included.  
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3.  If the operator monitors any pollutant specifically addressed by this general permit more frequently 
than required by this general permit using test procedures approved under 40 CFR Part 136 or using 
other test procedures approved by the U.S. Environmental Protection Agency or using procedures 
specified in this general permit, the results of this monitoring shall be included in the calculation and 
reporting of the data submitted in the DMR or reporting form specified by the department.  

 
4.  Calculations for all limitations which require averaging of measurements shall utilize an arithmetic 

mean unless otherwise specified in this general permit.  
 
D. Duty to provide information. The operator shall furnish, within a reasonable time, any information which 
the board may request to determine whether cause exists for modifying, revoking and reissuing, or 
terminating this general permit or to determine compliance with this general permit. The board, 
department, EPA, or VSMP authority may require the operator to furnish, upon request, such plans, 
specifications, and other pertinent information as may be necessary to determine the effect of the wastes 
from his discharge on the quality of surface waters, or such other information as may be necessary to 
accomplish the purposes of the CWA and the Virginia Stormwater Management Act. The operator shall 
also furnish to the board, department, EPA, or VSMP authority, upon request, copies of records required 
to be kept by this general permit.  
 
E. Compliance schedule reports. Reports of compliance or noncompliance with, or any progress reports 
on, interim and final requirements contained in any compliance schedule of this general permit shall be 
submitted no later than 14 days following each schedule date.  
 
F. Unauthorized stormwater discharges. Pursuant to § 62.1-44.5 of the Code of Virginia, except in 
compliance with a state permit issued by the department, it shall be unlawful to cause a stormwater 
discharge from a construction activity. 
 
G. Reports of unauthorized discharges. Any operator who discharges or causes or allows a discharge of 
sewage, industrial waste, other wastes or any noxious or deleterious substance or a hazardous 
substance or oil in an amount equal to or in excess of a reportable quantity established under either 40 
CFR Part 110, 40 CFR Part 117, 40 CFR Part 302, or § 62.1-44.34:19 of the Code of Virginia that occurs 
during a 24-hour period into or upon surface waters or who discharges or causes or allows a discharge 
that may reasonably be expected to enter surface waters, shall notify the Department of Environmental 
Quality of the discharge immediately upon discovery of the discharge, but in no case later than within 24 
hours after said discovery. A written report of the unauthorized discharge shall be submitted to the 
department and the VSMP authority within five days of discovery of the discharge. The written report shall 
contain:  
 
1. A description of the nature and location of the discharge;  
 
2. The cause of the discharge;  
 
3. The date on which the discharge occurred;  
 
4. The length of time that the discharge continued;  
 
5. The volume of the discharge;  
 
6. If the discharge is continuing, how long it is expected to continue;  
 
7. If the discharge is continuing, what the expected total volume of the discharge will be; and  
 
8. Any steps planned or taken to reduce, eliminate and prevent a recurrence of the present discharge or 

any future discharges not authorized by this general permit.  
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Discharges reportable to the department and the VSMP authority under the immediate reporting 
requirements of other regulations are exempted from this requirement.  
 
H. Reports of unusual or extraordinary discharges. If any unusual or extraordinary discharge including a 
"bypass" or "upset," as defined herein, should occur from a facility and the discharge enters or could be 
expected to enter surface waters, the operator shall promptly notify, in no case later than within 24 hours, 
the department and the VSMP authority by telephone after the discovery of the discharge. This 
notification shall provide all available details of the incident, including any adverse effects on aquatic life 
and the known number of fish killed. The operator shall reduce the report to writing and shall submit it to 
the department and the VSMP authority within five days of discovery of the discharge in accordance with 
Part III I 2. Unusual and extraordinary discharges include but are not limited to any discharge resulting 
from:  
 
1. Unusual spillage of materials resulting directly or indirectly from processing operations;  
 
2. Breakdown of processing or accessory equipment;  
 
3. Failure or taking out of service of some or all of the facilities; and  
 
4. Flooding or other acts of nature.  
 
I. Reports of noncompliance. The operator shall report any noncompliance which may adversely affect 
surface waters or may endanger public health.  
 
1.  An oral report to the department and the VSMP authority shall be provided within 24 hours from the 

time the operator becomes aware of the circumstances. The following shall be included as 
information that shall be reported within 24 hours under this subdivision:  

 
a.  Any unanticipated bypass; and  
 
b.  Any upset that causes a discharge to surface waters.  

 
2.  A written report shall be submitted within five days and shall contain:  
 

a.  A description of the noncompliance and its cause;  
 
b.  The period of noncompliance, including exact dates and times, and if the noncompliance has not 

been corrected, the anticipated time it is expected to continue; and  
 
c.  Steps taken or planned to reduce, eliminate, and prevent reoccurrence of the noncompliance.  
 
The department may waive the written report on a case-by-case basis for reports of noncompliance 
under Part III I if the oral report has been received within 24 hours and no adverse impact on surface 
waters has been reported.  

 
3.  The operator shall report all instances of noncompliance not reported under Part III I 1 or 2 in writing 

as part of the SWPPP. The reports shall contain the information listed in Part III I 2.  
 
NOTE: The reports required in Part III G, H and I shall be made to the department and the VSMP 
authority. Reports may be made by telephone, email, or by fax. For reports outside normal working hours, 
leaving a recorded message shall fulfill the immediate reporting requirement. For emergencies, the 
Virginia Department of Emergency Management maintains a 24-hour telephone service at 1-800-468-
8892.  
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4.  Where the operator becomes aware of a failure to submit any relevant facts, or submittal of incorrect 
information in any report, including a registration statement, to the department or the VSMP authority, 
the operator shall promptly submit such facts or correct information.  

 
J. Notice of planned changes.  
 
1.  The operator shall give notice to the department and the VSMP authority as soon as possible of any 

planned physical alterations or additions to the permitted facility or activity. Notice is required only 
when:  

 
a.  The operator plans an alteration or addition to any building, structure, facility, or installation that 

may meet one of the criteria for determining whether a facility is a new source in 9VAC25-870-
420; 

 
b.  The operator plans an alteration or addition that would significantly change the nature or increase 

the quantity of pollutants discharged. This notification applies to pollutants that are not subject to 
effluent limitations in this general permit; or  

 
2.  The operator shall give advance notice to the department and VSMP authority of any planned 

changes in the permitted facility or activity, which may result in noncompliance with state permit 
requirements.  

 
K. Signatory requirements.  
 
1.  Registration statement. All registration statements shall be signed as follows:  
 

a.  For a corporation: by a responsible corporate officer. For the purpose of this chapter, a 
responsible corporate officer means: (i) a president, secretary, treasurer, or vice-president of the 
corporation in charge of a principal business function, or any other person who performs similar 
policy-making or decision-making functions for the corporation; or (ii) the manager of one or more 
manufacturing, production, or operating facilities, provided the manager is authorized to make 
management decisions that govern the operation of the regulated facility including having the 
explicit or implicit duty of making major capital investment recommendations, and initiating and 
directing other comprehensive measures to assure long-term compliance with environmental laws 
and regulations; the manager can ensure that the necessary systems are established or actions 
taken to gather complete and accurate information for state permit application requirements; and 
where authority to sign documents has been assigned or delegated to the manager in 
accordance with corporate procedures;  

 
b.  For a partnership or sole proprietorship: by a general partner or the proprietor, respectively; or  
 
c.  For a municipality, state, federal, or other public agency: by either a principal executive officer or 

ranking elected official. For purposes of this chapter, a principal executive officer of a public 
agency includes: (i) the chief executive officer of the agency or (ii) a senior executive officer 
having responsibility for the overall operations of a principal geographic unit of the agency.  

 
2.  Reports, etc. All reports required by this general permit, including SWPPPs, and other information 

requested by the board or the department shall be signed by a person described in Part III K 1 or by a 
duly authorized representative of that person. A person is a duly authorized representative only if:  
 
a.  The authorization is made in writing by a person described in Part III K 1;  
 
b.  The authorization specifies either an individual or a position having responsibility for the overall 

operation of the regulated facility or activity such as the position of plant manager, operator of a 
well or a well field, superintendent, position of equivalent responsibility, or an individual or position 
having overall responsibility for environmental matters for the operator. (A duly authorized 
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representative may thus be either a named individual or any individual occupying a named 
position); and  

 
c.  The signed and dated written authorization is included in the SWPPP. A copy must be provided to 

the department and VSMP authority, if requested. 
 
3.  Changes to authorization. If an authorization under Part III K 2 is no longer accurate because a 

different individual or position has responsibility for the overall operation of the construction activity, a 
new authorization satisfying the requirements of Part III K 2 shall be submitted to the VSMP authority 
as the administering entity for the board prior to or together with any reports or information to be 
signed by an authorized representative.  

 
4.  Certification. Any person signing a document under Part III K 1 or 2 shall make the following 

certification:  
 

"I certify under penalty of law that I have read and understand this document and that this document 
and all attachments were prepared in accordance with a system designed to assure that qualified 
personnel properly gathered and evaluated the information submitted. Based on my inquiry of the 
person or persons who manage the system, or those persons directly responsible for gathering the 
information, the information submitted is, to the best of my knowledge and belief, true, accurate, and 
complete. I am aware that there are significant penalties for submitting false information, including the 
possibility of fine and imprisonment for knowing violations."  

 
L. Duty to comply. The operator shall comply with all conditions of this general permit. Any state permit 
noncompliance constitutes a violation of the Virginia Stormwater Management Act and the Clean Water 
Act, except that noncompliance with certain provisions of this general permit may constitute a violation of 
the Virginia Stormwater Management Act but not the Clean Water Act. Permit noncompliance is grounds 
for enforcement action; for state permit termination, revocation and reissuance, or modification; or denial 
of a state permit renewal application.  
The operator shall comply with effluent standards or prohibitions established under § 307(a) of the Clean 
Water Act for toxic pollutants within the time provided in the regulations that establish these standards or 
prohibitions or standards for sewage sludge use or disposal, even if this general permit has not yet been 
modified to incorporate the requirement.  
 
M. Duty to reapply. If the operator wishes to continue an activity regulated by this general permit after the 
expiration date of this general permit, the operator shall submit a new registration statement at least 90 
days before the expiration date of the existing general permit, unless permission for a later date has been 
granted by the board. The board shall not grant permission for registration statements to be submitted 
later than the expiration date of the existing general permit.  
 
N. Effect of a state permit. This general permit does not convey any property rights in either real or 
personal property or any exclusive privileges, nor does it authorize any injury to private property or 
invasion of personal rights, or any infringement of federal, state or local law or regulations.  
 
O. State law. Nothing in this general permit shall be construed to preclude the institution of any legal 
action under, or relieve the operator from any responsibilities, liabilities, or penalties established pursuant 
to any other state law or regulation or under authority preserved by § 510 of the Clean Water Act. Except 
as provided in general permit conditions on "bypassing" (Part III U) and "upset" (Part III V), nothing in this 
general permit shall be construed to relieve the operator from civil and criminal penalties for 
noncompliance.  
 
P. Oil and hazardous substance liability. Nothing in this general permit shall be construed to preclude the 
institution of any legal action or relieve the operator from any responsibilities, liabilities, or penalties to 
which the operator is or may be subject under §§ 62.1-44.34:14 through 62.1-44.34:23 of the State Water 
Control Law or § 311 of the Clean Water Act.  
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Q. Proper operation and maintenance. The operator shall at all times properly operate and maintain all 
facilities and systems of treatment and control (and related appurtenances), which are installed or used 
by the operator to achieve compliance with the conditions of this general permit. Proper operation and 
maintenance also includes effective plant performance, adequate funding, adequate staffing, and 
adequate laboratory and process controls, including appropriate quality assurance procedures. This 
provision requires the operation of back-up or auxiliary facilities or similar systems, which are installed by 
the operator only when the operation is necessary to achieve compliance with the conditions of this 
general permit.  
 
R. Disposal of solids or sludges. Solids, sludges or other pollutants removed in the course of treatment or 
management of pollutants shall be disposed of in a manner so as to prevent any pollutant from such 
materials from entering surface waters and in compliance with all applicable state and federal laws and 
regulations.  
 
S. Duty to mitigate. The operator shall take all steps to minimize or prevent any discharge in violation of 
this general permit that has a reasonable likelihood of adversely affecting human health or the 
environment.  
 
T. Need to halt or reduce activity not a defense. It shall not be a defense for an operator in an 
enforcement action that it would have been necessary to halt or reduce the permitted activity in order to 
maintain compliance with the conditions of this general permit.  
 
U. Bypass.  
 
1.  "Bypass," as defined in 9VAC25-870-10, means the intentional diversion of waste streams from any 

portion of a treatment facility. The operator may allow any bypass to occur that does not cause 
effluent limitations to be exceeded, but only if it also is for essential maintenance to ensure efficient 
operation. These bypasses are not subject to the provisions of Part III U 2 and 3.  

 
2.  Notice.  
 

a.  Anticipated bypass. If the operator knows in advance of the need for a bypass, the operator shall 
submit prior notice to the department, if possible at least 10 days before the date of the bypass.  

 
b.  Unanticipated bypass. The operator shall submit notice of an unanticipated bypass as required in 

Part III I.  
 
3.  Prohibition of bypass.  
 

a.  Except as provided in Part III U 1, bypass is prohibited, and the board or department may take 
enforcement action against an operator for bypass unless:  

 
(1)  Bypass was unavoidable to prevent loss of life, personal injury, or severe property damage. 

Severe property damage means substantial physical damage to property, damage to the 
treatment facilities that causes them to become inoperable, or substantial and permanent 
loss of natural resources that can reasonably be expected to occur in the absence of a 
bypass. Severe property damage does not mean economic loss caused by delays in 
production;  

 
(2)  There were no feasible alternatives to the bypass, such as the use of auxiliary treatment 

facilities, retention of untreated wastes, or maintenance during normal periods of equipment 
downtime. This condition is not satisfied if adequate back-up equipment should have been 
installed in the exercise of reasonable engineering judgment to prevent a bypass that 
occurred during normal periods of equipment downtime or preventive maintenance; and  

 
(3)  The operator submitted notices as required under Part III U 2.  
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b.  The department may approve an anticipated bypass, after considering its adverse effects, if the 
department determines that it will meet the three conditions listed in Part III U 3 a.  

 
V. Upset.  
 
1.  An "upset," as defined in 9VAC25-870-10, means an exceptional incident in which there is 

unintentional and temporary noncompliance with technology-based state permit effluent limitations 
because of factors beyond the reasonable control of the operator. An upset does not include 
noncompliance to the extent caused by operational error, improperly designed treatment facilities, 
inadequate treatment facilities, lack of preventive maintenance, or careless or improper operation. 

 
2.  An upset constitutes an affirmative defense to an action brought for noncompliance with technology-

based state permit effluent limitations if the requirements of Part III V 4 are met. A determination 
made during administrative review of claims that noncompliance was caused by upset, and before an 
action for noncompliance, is not a final administrative action subject to judicial review.  

 
3.  An upset does not include noncompliance to the extent caused by operational error, improperly 

designed treatment facilities, inadequate treatment facilities, lack of preventative maintenance, or 
careless or improper operation. 

 
4.  An operator who wishes to establish the affirmative defense of upset shall demonstrate, through 

properly signed, contemporaneous operating logs or other relevant evidence that:  
 

a.  An upset occurred and that the operator can identify the cause(s) of the upset;  
 
b. The permitted facility was at the time being properly operated;  
 
c.  The operator submitted notice of the upset as required in Part III I; and  
 
d.  The operator complied with any remedial measures required under Part III S.  

 
5.  In any enforcement proceeding, the operator seeking to establish the occurrence of an upset has the 

burden of proof.  
 
W. Inspection and entry. The operator shall allow the department as the board's designee, the VSMP 
authority, EPA, or an authorized representative of either entity (including an authorized contractor), upon 
presentation of credentials and other documents as may be required by law to:  
 
1.  Enter upon the operator's premises where a regulated facility or activity is located or conducted, or 

where records must be kept under the conditions of this general permit;  
 
2.  Have access to and copy, at reasonable times, any records that must be kept under the conditions of 

this general permit;  
 
3.  Inspect and photograph at reasonable times any facilities, equipment (including monitoring and 

control equipment), practices, or operations regulated or required under this general permit; and  
 
4.  Sample or monitor at reasonable times, for the purposes of ensuring state permit compliance or as 

otherwise authorized by the Clean Water Act or the Virginia Stormwater Management Act, any 
substances or parameters at any location.  

 
For purposes of this section, the time for inspection shall be deemed reasonable during regular business 
hours, and whenever the facility is discharging. Nothing contained herein shall make an inspection 
unreasonable during an emergency.  
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X. State permit actions. State permits may be modified, revoked and reissued, or terminated for cause. 
The filing of a request by the operator for a state permit modification, revocation and reissuance, or 
termination, or a notification of planned changes or anticipated noncompliance does not stay any state 
permit condition.  
 
Y. Transfer of state permits.  
 
1.  State permits are not transferable to any person except after notice to the department. Except as 

provided in Part III Y 2, a state permit may be transferred by the operator to a new operator only if the 
state permit has been modified or revoked and reissued, or a minor modification made, to identify the 
new operator and incorporate such other requirements as may be necessary under the Virginia 
Stormwater Management Act and the Clean Water Act.  

 
2.  As an alternative to transfers under Part III Y 1, this state permit may be automatically transferred to a 

new operator if:  
 

a.  The current operator notifies the department at least 30 days in advance of the proposed transfer 
of the title to the facility or property;  

 
b.  The notice includes a written agreement between the existing and new operators containing a 

specific date for transfer of state permit responsibility, coverage, and liability between them; and  
 
c.  The department does not notify the existing operator and the proposed new operator of its intent 

to modify or revoke and reissue the state permit. If this notice is not received, the transfer is 
effective on the date specified in the agreement mentioned in Part III Y 2 b.  

 
3.  For ongoing construction activity involving a change of operator, the new operator shall accept and 

maintain the existing SWPPP, or prepare and implement a new SWPPP prior to taking over 
operations at the site. 

 
Z. Severability. The provisions of this general permit are severable, and if any provision of this general 
permit or the application of any provision of this state permit to any circumstance, is held invalid, the 
application of such provision to other circumstances and the remainder of this general permit shall not be 
affected thereby. 
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Registration Statement 
General VPDES Permit for Discharges of Stormwater from Construction Activities (VAR10) 

(Please Type or Print All Information) 

1. Construction Activity Operator: (General permit coverage will be issued to this operator. The Certification in Item #12 must be 
signed by the appropriate person associated with this operator.) 

Name:               

Contact:               

Mailing Address:              

City:      State:   Zip:   Phone:      

Email address (if available):             

Indicate if DEQ may transmit general permit correspondence electronically:  Yes   No  

2. Existing General Permit Registration Number (for renewals only):        

3. Name and Location of the Construction Activity: 

Name:               

Address (if available):              

City:        State:     Zip:    

County (if not located within a City):            

Latitude (decimal degrees):     Longitude (decimal degrees):      

Name and Location of all Off-site Support Activities to be covered under the general permit: 

Name:               

Address (if available):              

City:        State:     Zip:    

County (if not located within a City):            

Latitude (decimal degrees):     Longitude (decimal degrees):      

4. Status of the Construction Activity (check only one):  Federal   State   Public   Private  

5. Nature of the Construction Activity (e.g., commercial, industrial, residential, agricultural, oil and gas, etc.): 

                

6. Name of the Receiving Water(s) and Hydrologic Unit Code (HUC): 

Name:       Name:        

HUC:       HUC:        

7. If the discharge is through a Municipal Separate Storm Sewer System (MS4), the name of the MS4 operator: 

                

8. Estimated Project Start and Completion Date:  

Start Date (mm/dd/yyyy):     Completion Date (mm/dd/yyyy):     

9. Total Land Area of Development (to the nearest one-hundredth acre):        

Estimated Area to be Disturbed (to the nearest one-hundredth acre):        

10. Is the area to be disturbed part of a larger common plan of development or sale?  Yes   No  

11. A stormwater pollution prevention plan (SWPPP) must be prepared in accordance with the requirements of the General 
VPDES Permit for Discharges of Stormwater from Construction Activities prior to submitting this Registration Statement. 
By signing this Registration Statement the operator is certifying that the SWPPP has been prepared. 

12. Certification: "I certify under penalty of law that I have read and understand this Registration Statement and that this document 

and all attachments were prepared in accordance with a system designed to assure that qualified personnel properly gathered and 
evaluated the information submitted. Based on my inquiry of the person or persons who manage the system or those persons 
directly responsible for gathering the information, the information submitted is to the best of my knowledge and belief true, 
accurate, and complete. I am aware that there are significant penalties for submitting false information including the possibility of 
fine and imprisonment for knowing violations." 

Printed Name:         Title:      

Signature:          Date:      

(Please sign in INK.  This Certification must be signed by the appropriate person associated with the operator identified in 
Item #1.) 

Warren Wilczynski
Text Box
  NOTE:  This represents the acreage contained  within the Limits of Construction shown on the  plans, and NOT the area of trench excavation.
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Instructions for Completing the Registration Statement 
General VPDES Permit for Discharges of Stormwater from Construction Activities (VAR10) 

 
GENERAL 
 
A. Coverage Under this General Permit. 
 
Any operator applying for coverage under this general permit who is 
required to submit a Registration Statement (see Section B below) 
must submit a complete Registration Statement to the Department.  
The Registration Statement serves as a Notice of Intent for coverage 
under the General VPDES Permit for Discharges of Stormwater from 
Construction Activities (VAR10). 
 
B. Single-family Detached Residential Structures. 
 
Operators with an existing stormwater discharge or proposing a new 
stormwater discharge associated with the construction of a single-
family detached residential structure are not required to submit a 
Registration Statement or the Department of Environmental Quality 
(DEQ) portion of the general permit fee. 
 
Operators of these types of discharges are authorized to discharge 
under this general permit immediately upon the general permit’s 
effective date of July 1, 2014. 
 
C. To Apply for Permit Coverage. 
 

1. New Construction Activities. Any operator proposing a new 
stormwater discharge from construction activities shall submit a 
complete Registration Statement to the Department prior to the 
commencement of land disturbance, unless exempted by Section B 
above.  Any operator proposing a new stormwater discharge from 
construction activities in response to a public emergency where the 
related work requires immediate authorization to avoid imminent 
endangerment to human health or the environment is immediately 
authorized to discharge under this general permit and must submit a 
complete Registration Statement to the Department no later than 30 
days after commencing land disturbance; documentation to 
substantiate the occurrence of the public emergency must 
accompany the Registration Statement. 
 
2. Existing Construction Activities. Any operator that was 
authorized to discharge under the general permit issued in 2009, 
and who intends to continue coverage under this general permit, 
shall submit a complete Registration Statement to the Department 
on or before June 1, 2014, unless exempted by Section B above. 

 
D. Where to Submit Registration Statements. 
 
All Registration Statements should be submitted to: 

 
Department of Environmental Quality 
Office of Stormwater Management, 10

th
 Floor 

P.O. Box 1105 
Richmond, VA 23218 

 
LINE-BY-LINE INSTRUCTIONS 
 
Item 1: Construction Activity Operator Information. 
 
"Operator" means the owner or operator of any facility or activity 
subject to the Stormwater Management Act and regulations. In the 
context of stormwater associated with a large or small construction 
activity, operator means any person associated with a construction 
project that meets either of the following two criteria: (i) the person has 
direct operational control over construction plans and specifications, 
including the ability to make modifications to those plans and 
specifications or (ii) the person has day-to-day operational control of 
those activities at a project that are necessary to ensure compliance 
with a stormwater pollution prevention plan for the site or other state 
permit or VSMP authority permit conditions (i.e., they are authorized to 
direct workers at a site to carry out activities required by the 
stormwater pollution prevention plan or comply with other permit 
conditions). 
 

The entities that are considered operators will commonly consist of the 
owner or developer of a project (the party with control of project plans 
and specifications) or the general contractor (the party with day to day 
operational control of the activities at the project site which are 
necessary to ensure compliance with the general permit). 
 
Provide the legal name (do not use a colloquial name), contact, mailing 
address, telephone number, and email address (if available) of the 
construction activity operator; general permit coverage will be issued to 
this operator.  Indicate if the Department may transmit general permit 
correspondence electronically. 
 
Item 2: Existing General Permit Registration Number. 
 
For reapplications only, provide the existing general permit registration 
number for the construction activity.  This item does not need to be 
completed for new construction activities applying for general permit 
coverage. 
 
Item 3: Name and Location of the Construction Activity 
Information. 
 
Provide the official name, street address (if available), city or county (if 
not located within a City) of the construction activity.  Also, provide the 
latitude and longitude in decimal degrees of the approximate center of 
the construction activity (e.g., N 37.5000, W 77.5000). 
 
Name and Location of Off-site Support Activity Information. 
 
This general permit also authorizes stormwater discharges from 
support activities (e.g., concrete or asphalt batch plants, equipment 
staging yards, material storage areas, excavated material disposal 
areas, borrow areas) located on-site or off-site provided that (i) the 
support activity is directly related to a construction activity that is 
required to have general permit coverage; (ii) the support activity is not 
a commercial operation, nor does it serve multiple unrelated 
construction activities by different operators; (iii) the support activity 
does not operate beyond the completion of the construction activity it 
supports; (iv) the support activity is identified in the registration 
statement at the time of general permit coverage; (v) appropriate 
control measures are identified in a SWPPP and implemented to 
address the discharges from the support activity areas; and  (vi) all 
applicable state, federal, and local approvals are obtained for the 
support activity. 
 
Provide the official name, street address (if available), City and County 
(if not located within a City) of all off-site support activities to be 
covered under this general permit.  Also, provide the latitude and 
longitude in decimal degrees of the approximate center of the off-site 
support activities (e.g., N 37.5000, W 77.5000). Also, if an off-site 
support activity is going to be covered under this general permit the 
total land area of the off-site support activity and the estimated area to 
be disturbed by the off-site support activity need to be included in Item 
#9. 
 
Item 4: Status of the Construction Activity. 
 
Indicate the appropriate status (Federal, State, Public, or Private) of 
the construction activity. 
 
Item 5: Nature of the Construction Activity. 
 
Provide a brief description of the construction activity, such as 
commercial, residential, agricultural, oil and gas, etc. This list is not all 
inclusive. 
 
Item 6: Receiving Waters(s) and HUC Information. 
 
Provide the name of the receiving water(s) and corresponding HUC for 
all stormwater discharges including any stormwater discharges from 
off-site support activities to be covered under this general permit. 
Hydrologic Unit Code or HUC is a watershed unit established in the 
most recent version of Virginia’s 6

th
 order national watershed boundary 

dataset. 
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Item 7: MS4 Information. 
 
If stormwater is discharged through a municipal separate storm sewer 
system (MS4), provide the name of the MS4 operator. The name of the 
MS4 operator is generally the Town, City, County, Institute or Federal 
facility where the construction activity is located. 
 
Item 8: Construction Activity Start and Completion Date 
Information. 
 
Provide the estimated start date (month/day/year) of the construction 
activity.  Provide the estimated completion date (month/day/year) of 
the construction activity. 
 
Item 9: Construction Activity Area Information.  
 
Provide the total area (to the nearest one-hundredth acre) of the 
development (i.e.., the total acreage of the larger common plan of 
development or sale). Include the total acreage of any off-site support 
activity to be covered under this general permit. 
 
Provide the estimated area (to the nearest one-hundredth acre) to be 
disturbed by the construction activity. Include the estimated area of 
land disturbance that will occur at any off-site support activity to be 
covered under this general permit. 
 
Item 10: Common Plan of Development or Sale Information. 
 
Indicate if the area to be disturbed by the construction activity is part of 
a larger common plan of development or sale. Larger common plan of 
development or sale is defined as a contiguous area where separate 
and distinct construction may be taking place at different times on 
different schedules. Plan is broadly defined as any announcement or 
documentation, including a sign, public notice or hearing, sales pitch, 
advertisement, drawing, permit application, zoning request, etc., or 
physical demarcation such as boundary signs, lot stakes, or surveyor 
markings indicating that construction activities may occur. 
 
Item 11: Stormwater Pollution Prevention Plan (SWPPP). 
 
A Stormwater Pollution Prevention Plan (SWPPP) must be prepared in 
accordance with the requirements of the General VPDES Permit for 
Discharges of Stormwater from Construction Activities (VAR10) prior to 
submitting this Registration Statement. By signing this Registration 
Statement the operator is certifying that the SWPPP has been 
prepared. 
 
Item 12: Certification. 
 
A properly authorized individual associated with the operator identified 
in Item 1 of the Registration Statement is responsible for certifying and 
signing the Registration Statement.  Please sign the Registration 
Statement in INK. 
 
State statutes provide for severe penalties for submitting false 
information on the Registration Statement. State regulations require 
that the Registration Statement be signed as follows: 
 

a. For a corporation: by a responsible corporate officer. For the 
purpose of this part, a responsible corporate officer means: 
 

(i) A president, secretary, treasurer, or vice-president of the 
corporation in charge of a principal business function, or any other 
person who performs similar policy-making or decision-making 
functions for the corporation, or 
 
(ii) the manager of one or more manufacturing, production, or 
operating facilities, provided the manager is authorized to make 
management decisions that govern the operation of the regulated 
facility including having the explicit or implicit duty of making major 
capital investment recommendations, and initiating and directing 
other comprehensive measures to assure long-term compliance 
with environmental laws and regulations; the manager can ensure 
that the necessary systems are established or actions taken to 
gather complete and accurate information for permit application 
requirements; and where authority to sign documents has been 

assigned or delegated to the manager in accordance with 
corporate procedures. 

 
b. For a partnership or sole proprietorship: by a general partner or 
the proprietor, respectively. 
 
c. For a municipality, state, federal, or other public agency: by either 
a principal executive officer or ranking elected official. For purposes 
of this part, a principal executive officer of a public agency includes: 
 

(i) The chief executive officer of the agency, or 
 
(ii) A senior executive officer having responsibility for the overall 
operations of a principal geographic unit of the agency. 
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Contractor Certification 
Statement 
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ONTRACTOR CERTIFICATION STATEMENT 
 

36-Inch Raw Water Main Improvements 
Replacement of Western Branch Elizabeth River Crossing - Line 2 

(located in Chesapeake and Portsmouth, Virginia) 
 
 

The Contractor and/or subcontractor(s) that will implement the pollutant control measures described in 
the SWPPP must be identified below, and m ust sign a statem ent certifying that they understand the 
requirements of the  VSMP General Per mit for Discharges of Stormwater from Construction Activities,  
General Permit No. VA R10, which authorizes st orm water discharges during construc tion.  These 
statements are to be maintained as a part of project documentation. 
 
Contractor (or subcontractor) implementing measures contained in the SWPPP: 
 
 
              
Company Name 
 
 
              
Business Address (including street address, City, State, and Zip Code) 
 
 
              
Business Telephone (including Area Code, 10-digit) 
 
Activities which this Contractor (or subcontractor) is responsible for: 
 
 
 
 
 
 
 
 
 
 
CERTIFICATION STATEMENT: 
 
“I certify under penalty of law that I understand the terms and conditi ons of the VSMP General Permi t 
for Discharges of Stormwater from Co nstruction Activities (VAR10) and the SWPPP that authorizes  
storm water discharges associated with land disturbing activities from the co nstruction identified as a 
part of the aforementioned project.” 
 
 
              
Signature        Date 
 
 
        
Printed Name 
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Appendix D 
 

Sample 
Land Disturbance / Site Stabilization 

Activity Log 
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LAND DISTURBANCE / SITE STABILIZATION 
ACTIVITY LOG 

 
36-Inch Raw Water Main Improvements 

Replacement of Western Branch Elizabeth River Crossing - Line 2 
(located in Chesapeake and Portsmouth, Virginia) 

 
A record of dates when land disturbing activities occur, when construction activities temporaril y or 
permanently cease on a portion of the project, and when stabilization measu res are initiated and/or 
modified shall be maintained b y the Contractor as a part of pro ject documentation.  If th e Contractor 
elects to use another reporting form, it shall contain the information shown herein at a minimum. 
 
 
              
Description of Activity 
 
              
Location of Activity 
 
              
Begin Date      End Date 
 
              
Contractor Name Performing Work 
 
 
 
              
Description of Activity 
 
              
Location of Activity 
 
              
Begin Date      End Date 
 
              
Contractor Name Performing Work 
 
 
 
              
Description of Activity 
 
              
Location of Activity 
 
              
Begin Date      End Date 
 
              
Contractor Name Performing Work 
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Description of Activity 
 
              
Location of Activity 
 
              
Begin Date      End Date 
 
              
Contractor Name Performing Work 
 
 
 
              
Description of Activity 
 
              
Location of Activity 
 
              
Begin Date      End Date 
 
              
Contractor Name Performing Work 
 
 
 
              
Description of Activity 
 
              
Location of Activity 
 
              
Begin Date      End Date 
 
              
Contractor Name Performing Work 
 
 
              
Description of Activity 
 
              
Location of Activity 
 
              
Begin Date      End Date 
 
              
Contractor Name Performing Work 



 

  
36-Inch Raw Water Main Improvements 
Replacement of Western Branch Elizabeth River Crossing - Line 2 
Storm Water Pollution Prevention Plan –February 2015 

 
 
 
 
 
 
 
 
 
 
 
 
 

Appendix E 
 

Sample 
Pollutant Prevention 

Measures Inspection Report 
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POLLUTANT PREVENTION MEASURES 
INSPECTION REPORT 

 
 

36-Inch Raw Water Main Improvements 
Replacement of Western Branch Elizabeth River Crossing - Line 2 

(located in Chesapeake and Portsmouth, Virginia) 
 
 
              
Inspection Date/Time      Inspector Name 
 
              
Inspecting Company Name     Inspector Title 
 
Reason for Inspection:    Regular Inspection    Pre-Rainfall Inspection 
 

  Re-Inspection    Post-Rainfall Inspection 
  
 
Has a sediment discharge occurred since the last inspection?     Yes    No 
 
Are the pollutant control measures in compliance with E&S regulations?    Yes    No  
  
 
Check only one box for each item listed below: 
(Check “N/A” only if the item does not apply to this project) 
 

Item Description In Compliance at the Time of Inspection 

SWPPP located on-site 
(contains all E&S control updates   Yes   No   N/A 

Construction Entrances   Yes   No   N/A 

Sediment Barriers   Yes   No   N/A 

Storage / Disposal Areas   Yes   No   N/A 

Sediment Traps   Yes   No   N/A 

Check Dams   Yes   No   N/A 

Inlet Protection   Yes   No   N/A 

Tree Protection   Yes   No   N/A 

Silt or Super Silt Fence   Yes   No   N/A 

Diversion Dikes   Yes   No   N/A 

Stockpile Stabilization   Yes   No   N/A 
Temporary Stabilization of Denuded 
Areas   Yes   No   N/A 

Is Temporary Stabilization Adequate   Yes   No   N/A 

Permanent Stabilization of Denuded Areas   Yes   No   N/A 
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Item Description (continued) In Compliance at the Time of Inspection 

Is Permanent Stabilization Adequate   Yes   No   N/A 

Turbidity Curtains   Yes   No   N/A 

Public Roads Free of Dust and Debris   Yes   No   N/A 

Removal of Accumulated Sediment   Yes   No   N/A 
Discharge Points Free of Sediment 
Deposits at Receiving Waters   Yes   No   N/A 

Site Free of Trash/Litter   Yes   No   N/A 
Site Free of Spills, Leaks or Other 
Harmful Materials   Yes   No   N/A 

Dumpsters Secured and Covered   Yes   No   N/A 

Natural Resources Protected   Yes   No   N/A 
Temporary Fuel Tanks Secured and 
Contained   Yes   No   N/A 

Wash Facilities Maintained   Yes   No   N/A 

Sanitary Facilities Maintained   Yes   No   N/A 

Dewatering Devices   Yes   No   N/A 
Removal of Pollutant Control Measures 
Which Are No Longer Required   Yes   No   N/A 

Repair of Defective, Damaged or Failing 
Pollutant Control Measures   Yes   No   N/A 

VSMP Permit Letter and SWPPP Location 
Information Displayed   Yes   No   N/A 

Other:    

   Yes   No   N/A 

   Yes   No   N/A 

   Yes   No   N/A 
 
Are additional sheets attached as a part of this Inspection Report?   Yes    No 
(Provide additional sheets as required for documentation) 
 
CORRECTIVE ACTIONS TO BE TAKEN:      Yes    No 
(Explain all Item Descriptions above checked “No”, attach additional sheets as necessary) 
 
  
 
  
 
 
  
 
  
 
 



 

  
36-Inch Raw Water Main Improvements 
Replacement of Western Branch Elizabeth River Crossing - Line 2 
Storm Water Pollution Prevention Plan –February 2015 

CERTIFICATION STATEMENT: 
 
“I certify under penalty of law that I have read and understand t his document, and that the  information 
submitted in this Pollutant Prevention Measures Inspection Report is, to  the best of my knowledge and 
belief, true, accurate, and complete. I am aware t hat there are significant penalties for submitting false 
information.” 
 
 
              
Inspector Signature       Date  
 
 
        
Inspector Printed Name 

 
 
 

NOTE:  Based on the results of the inspection, if  any Corrective Actions are required, they shall be 
completed before the next anticipated rainfall event or within 7 calendar days of the inspection. 
 
 
 
 
Notice of Corrective Actions Provided to: 
 
 
              
Name/Title        Date/Ti me 
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Appendix F 
 

Notice of Termination (“NOT”) 
[DCR 199-147 form] 
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Notice of Termination 
General VPDES Permit for Discharges of Stormwater from Construction Activities (VAR10) 

(Please Type or Print All Information) 

1. Construction Activity Operator: 

Name:               

Contact:               

Mailing Address:              

City:      State:   Zip:   Phone:       

Email address (if available):             

2. Name and Location of the Construction Activity: (As listed on the Registration Statement.) 

Name:               

Address (if available):              

City:        State:     Zip:    

County (if not located within a City):            

Latitude (decimal degrees):      Longitude (decimal degrees):     

3. General Permit Registration Number:            

4. Reason for Terminating Coverage Under the General Permit: (The operator shall submit a Notice of Termination after one or 

more of the following conditions have been met.) 

 A. Necessary permanent control measures included in the SWPPP for the site are in place and functioning effectively and final 

stabilization has been achieved on all portions of the site for which the operator is responsible. When applicable, long-term 
responsibility and maintenance requirements for permanent control measures shall be recorded in the local land records prior 
to the submission of a notice of termination;  

 B. Another operator has assumed control over all areas of the site that have not been finally stabilized and obtained coverage 

for the ongoing discharge;  

 C. Coverage under an alternative VPDES or state permit has been obtained; or  

 D. For residential construction only, temporary soil stabilization has been completed and the residence has been transferred to 

the homeowner.  

The notice of termination should be submitted no later than 30 days after one of the above conditions being met. Authorization to 
discharge terminates at midnight on the date that the notice of termination is submitted for the conditions set forth in subsections B 
through D above, unless otherwise notified by the VSMP authority or the Department. Termination of authorizations to discharge 
for the conditions set forth in subsection A above shall be effective upon notification from the Department that the provisions of 
subsection A have been met or 60 days after submittal of the notice of terminations, whichever occurs first. 

5. Permanent Control Measures Installed: (When applicable, a list of the on-site and off-site permanent control measures (both 

structural and nonstructural) that were installed to comply with the stormwater management technical criteria. Attach a separate list 
if additional space is needed.) 

Permanent Control Measure #1 

Type of Permanent Control Measure:            

Date Functional:              

Address (if available):              

City:        State:     Zip:    

County (if not located within a City):            

Latitude (decimal degrees):      Longitude (decimal degrees):     

Receiving Water:              

Total Acres Treated:       Impervious Acres Treated:     
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Permanent Control Measure #2 

Type of Permanent Control Measure:            

Date Functional:              

Address (if available):              

City:        State:     Zip:    

County (if not located within a City):            

Latitude (decimal degrees):      Longitude (decimal degrees):     

Receiving Water:              

Total Acres Treated:       Impervious Acres Treated:     

Permanent Control Measure #3 

Type of Permanent Control Measure:            

Date Functional:              

Address (if available):              

City:        State:     Zip:    

County (if not located within a City):            

Latitude (decimal degrees):      Longitude (decimal degrees):     

Receiving Water:              

Total Acres Treated:       Impervious Acres Treated:     

6. Participation in a Regional Stormwater Management Plan: (When applicable, information related to the participation in a 

regional stormwater management plan. Attach a separate list if additional space is needed.) 

Regional Stormwater Management Facility 

Type of Regional Stormwater Management Facility:          

Address (if available):              

City:        State:     Zip:    

County (if not located within a City):            

Latitude (decimal degrees):      Longitude (decimal degrees):     

Total Site Acres Treated:      Impervious Site Acres Treated:     

7. Perpetual Nutrient Credits: (When applicable, information related to perpetual nutrient credits that were acquired in accordance 

with § 62.1-44.15:35 of the Code of Virginia. Attach a separate list if additional space is needed.) 

Nonpoint Nutrient Credit Generating Entity 

Name:               

Perpetual Nutrient Credits Acquired (lbs/acre/year):          

8. Certification: "I certify under penalty of law that I have read and understand this Notice of Termination and that this document and 

all attachments were prepared in accordance with a system designed to assure that qualified personnel properly gathered and 
evaluated the information submitted. Based on my inquiry of the person or persons who manage the system or those persons 
directly responsible for gathering the information, the information submitted is to the best of my knowledge and belief true, 
accurate, and complete. I am aware that there are significant penalties for submitting false information including the possibility of 
fine and imprisonment for knowing violations." 

Printed Name:         Title:      

Signature:          Date:      

(Please sign in INK.  This Certification must be signed by the appropriate person associated with the operator identified in 
Item #1.) 
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Instructions for Completing the Notice of Termination 
General VDPES Permit for Discharges of Stormwater from Construction Activities (VAR10) 

 
GENERAL 
 
A Notice of Termination must be submitted when an operator no longer 
wishes to be covered under the General VPDES Permit for Discharges 
of Stormwater from Construction Activities (VAR10). 
 
All Notice of Terminations should be submitted to: 
 

Department of Environmental Quality 
Office of Stormwater Management, 10

th
 Floor 

P.O. Box 1105 
Richmond, VA 23218 

 
LINE-BY-LINE INSTRUCTIONS 
 
Item 1:  Construction Activity Operator Information. 
 
Provide the legal name (do not use a colloquial name), contact, mailing 
address, telephone number, and email address (if available) of the 
construction activity operator that was issued general permit coverage. 
 
Item 2: Name and Location of the Construction Activity 
Information. 
 
Provide the official name, street address (if available), city or county (if 
not located within a City) of the construction activity.  Also, provide the 
latitude and longitude in decimal degrees of the approximate center of 
the construction activity (e.g., N 37.5000, W 77.5000). NOTE: This 
information can be obtained from the previously submitted Registration 
Statement. 
 
Item 3: General Permit Registration Number. 
 
Provide the existing general permit registration number for the 
construction activity identified in Item 2. 
 
Item 4: Reason for Termination. 
 
Indicate the appropriate reason for submitting this Notice of 
Termination.  The Notice of Termination may only be submitted after 
one or more of the following conditions have been met: 
 

a. Necessary permanent control measures included in the SWPPP 
for the site are in place and functioning effectively and final 
stabilization has been achieved on all portions of the site for which 
the operator is responsible. When applicable, long-term responsibility 
and maintenance requirements for permanent control measures shall 
be recorded in the local land records prior to the submission of a 
notice of termination;  
 
b. Another operator has assumed control over all areas of the site 
that have not been finally stabilized and obtained coverage for the 
ongoing discharge;  
 
c. Coverage under an alternative VPDES or state permit has been 
obtained; or  
 
d. For residential construction only, temporary soil stabilization has 
been completed and the residence has been transferred to the 
homeowner.  

 
The Notice of Termination should be submitted no later than 30 days 
after one of the above conditions being met. 
 
Item 5: Permanent Control Measures (when applicable). 
 
For each on-site and off-site permanent control measure (both 
structural and non-structural) that was installed to comply with the 
stormwater management technical criteria provide the following 
information: 

 
a. The type of permanent control measure; 

 
b. The date that the permanent control measure became functional 
as a post-development stormwater management control; 
 
c. The street address (if available), City or County (if not located 
within a City) of the permanent control measure; 
 
d. The latitude and longitude in decimal degrees of the approximate 
center of the permanent control measure; 
  
e. The receiving water of the permanent control measure; and 
 
f. The number of total and impervious acres treated by the 
permanent control measure (to the nearest one-tenth of an acre). 

 
Attach a separate list if additional space is needed. 
 
Item 6: Participation in a Regional Stormwater Management Plan 
(when applicable). 
 
For each Regional Stormwater Management Facility provide the 
following information: 
 

a. The type of regional facility to which the site contributes; 
 
b. The street address (if available), City or County (if not located 
within a City) of the regional facility; 
 
c. The latitude and longitude in decimal degrees of the approximate 
center of the regional facility; and 
  
d. The number of total and impervious site acres treated by the 
regional facility (to the nearest one-tenth of an acre). 

 
Attach a separate list if additional space is needed. 
 
Item 7: Perpetual Nutrient Credits (when applicable). 
 
Provide the following information related to perpetual nutrient credits 
that were acquired in accordance with § 62.1-44.15:35 of the Code of 
Virginia: 
 

a. The name of the nonpoint nutrient credit generating entity from 
which perpetual nutrient credits were acquired; and 
 
b. The number of perpetual nutrient credits acquired (lbs. per acre 
per year). 

 
Attach a separate list if additional space is needed. 
 
Item 8: Certification. 
 
A properly authorized individual associated with the operator identified 
in Item 1 of the Registration Statement is responsible for certifying and 
signing the Registration Statement.  Please sign the Registration 
Statement in INK. 
 
State statutes provide for severe penalties for submitting false 
information on the Registration Statement. State regulations require 
that the Registration Statement be signed as follows: 
 

a. For a corporation: by a responsible corporate officer. For the 
purpose of this part, a responsible corporate officer means: 
 

(i) A president, secretary, treasurer, or vice-president of the 
corporation in charge of a principal business function, or any other 
person who performs similar policy-making or decision-making 
functions for the corporation, or 
 
(ii) the manager of one or more manufacturing, production, or 
operating facilities, provided the manager is authorized to make 
management decisions that govern the operation of the regulated 
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facility including having the explicit or implicit duty of making major 
capital investment recommendations, and initiating and directing 
other comprehensive measures to assure long-term compliance 
with environmental laws and regulations; the manager can ensure 
that the necessary systems are established or actions taken to 
gather complete and accurate information for permit application 
requirements; and where authority to sign documents has been 
assigned or delegated to the manager in accordance with 
corporate procedures. 

 
b. For a partnership or sole proprietorship: by a general partner or 
the proprietor, respectively. 
 
c. For a municipality, state, federal, or other public agency: by either 
a principal executive officer or ranking elected official. For purposes 
of this part, a principal executive officer of a public agency includes: 

 
(i) The chief executive officer of the agency, or 
 
(ii) A senior executive officer having responsibility for the overall 
operations of a principal geographic unit of the agency. 
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APPENDIX F 
 

Project Sign Detail 
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APPENDIX G 
 

Not Used 
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APPENDIX H 
 

Soil Borings 
 

The following soil borings were prepared as part of a geotechnical investigation.  
The complete report is available from Michael Baker Jr., Inc. upon request. 
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26
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17
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2.0

4.0

6.0

8.0

10.0

15.0

20.0

25.0

30.0

35.0

33-22-9
-5

4-5-5
-4

3-3-4
-4

4-4-4
-5

5-5-5
-7

4-1-1
-3

3-3-4
-4

7-13-13
-18

18-14-13
-14

8-8-9
-9

7-8-9
-14

Asphalt - 3 Inches Thick, Degraded
Crushed Stone - 3 Inches Thick, Fine to Coarse
Gravel
Medium Dense to Loose, Brown, Clayey Fine
SAND, moist (SC)
Loose, Tan to Brown, Silty Fine SAND with trace
fine gravel and trace clay, moist (SM)

Very Loose to Medium Dense, Brown to Tan,
Fine to Medium SAND with trace to little silt,
moist (SP-SM)

Same, Wet at 12 Feet

Very Stiff, Dark Brown, PEAT, wet (PT)

0.0
0.0

0.0

0.0

0.0

0.3
0.5

4.0

8.0

37.0

0.3

2.0

4.0

6.0

8.0

13.0

18.0

23.0

28.0

33.0

38.0

* Sample Blows obtained
with an automatic
hammer.  Reported
Sample Blows have been
corrected to equivalent
N60 energy.

Groundwater was judged
to be encountered at a
depth of approximately 12
feet during drilling.

Elevation: ± Ground Surface Drilling Method: Mud Rotary
Hammer Type: Automatic

Froehling & Robertson, Inc.

Client: Michael Baker, Jr., Inc.

City/State: Portsmouth, Virginia
Project: Western Branch New 36-Inch RW Main

*Number of blows required for a 140 lb hammer dropping 30" to drive 2" O.D., 1.375" I.D. sampler a total of 18 inches in three 6" increments.
The sum of the second and third increments of penetration is termed the standard penetration resistance, N-Value.

Project No: 61N-0240
Total Depth: 100.0'
Boring Location: See F&R Drawing No. 2

BORING LOG
Boring: B-01  (1 of 3)

N-Value
(blows/ft)

Driller: FDI
Sample
Depth
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(Classification)

Date Drilled: 4/4/12
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48

7

8

9

12
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21

40.0

45.0

50.0

55.0

60.0

65.0

70.0

75.0

9-9-10
-13

7-22-26
-14

3-3-4
-7

3-4-4
-7

4-4-5
-8

4-5-7
-10

5-5-7
-12

5-8-13
-23

Very Stiff, Dark Brown, PEAT, wet (PT)

Medium Dense to Dense, Gray, Silty Fine SAND,
wet (SM)

Firm to Stiff, Gray, Silty CLAY with trace fine sand
and trace marine shell fragments, wet (CL)

Same, Contains Thin Fine Sand Lenses Below 57
Feet

Medium Dense, Gray, Silty Fine SAND with little
clay, marine shell fragments and trace marine
shells, wet (SM)

0.0

0.0

0.0

42.0

52.0

77.0

43.0

48.0

53.0

58.0

63.0

68.0

73.0

78.0

* Sample Blows obtained
with an automatic
hammer.  Reported
Sample Blows have been
corrected to equivalent
N60 energy.

Elevation: ± Ground Surface Drilling Method: Mud Rotary
Hammer Type: Automatic

Froehling & Robertson, Inc.

Client: Michael Baker, Jr., Inc.

City/State: Portsmouth, Virginia
Project: Western Branch New 36-Inch RW Main

*Number of blows required for a 140 lb hammer dropping 30" to drive 2" O.D., 1.375" I.D. sampler a total of 18 inches in three 6" increments.
The sum of the second and third increments of penetration is termed the standard penetration resistance, N-Value.

Project No: 61N-0240
Total Depth: 100.0'
Boring Location: See F&R Drawing No. 2

BORING LOG
Boring: B-01  (2 of 3)

N-Value
(blows/ft)

Driller: FDI
Sample
Depth
(feet)

Depth

R
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BlowsElevation RemarksDescription of Materials

(Classification)

Date Drilled: 4/4/12
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80.0

85.0

90.0

95.0

100.0

5-5-7
-10

5-4-8
-14

3-4-7
-13

5-5-7
-12

Medium Dense, Gray, Silty Fine SAND with little
clay, marine shell fragments and trace marine
shells, wet (SM)

Boring Terminated at a Depth of 100 Feet0.0 100.0

83.0

88.0

93.0

98.0

* Sample Blows obtained
with an automatic
hammer.  Reported
Sample Blows have been
corrected to equivalent
N60 energy.

Elevation: ± Ground Surface Drilling Method: Mud Rotary
Hammer Type: Automatic

Froehling & Robertson, Inc.

Client: Michael Baker, Jr., Inc.

City/State: Portsmouth, Virginia
Project: Western Branch New 36-Inch RW Main

*Number of blows required for a 140 lb hammer dropping 30" to drive 2" O.D., 1.375" I.D. sampler a total of 18 inches in three 6" increments.
The sum of the second and third increments of penetration is termed the standard penetration resistance, N-Value.

Project No: 61N-0240
Total Depth: 100.0'
Boring Location: See F&R Drawing No. 2

BORING LOG
Boring: B-01  (3 of 3)

N-Value
(blows/ft)

Driller: FDI
Sample
Depth
(feet)
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* Sample
BlowsElevation RemarksDescription of Materials

(Classification)

Date Drilled: 4/4/12
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1

0

0

3

26.5

28.5

33.5

38.5

43.5

***-***-***
-***

**-**-1
-0

**-**-**
-**

**-**-**
-**

**-**-3
-4

Air

Water

Very Soft, Gray, Clayey SILT with trace marine
shell fragments, wet (ML)

Very Soft, Brown, CLAY, wet (CH)

Very Loose, Gray, Silty Fine SAND, wet (SM)

0.0

0.0

0.0

0.0

3.0

24.5

33.0

42.5

24.5

26.5

31.5

36.5

41.5

* Sample Blows obtained
with an automatic
hammer.  Reported
Sample Blows have been
corrected to equivalent
N60 energy.

Depth referenced from
top of pier deck.

*** - Weight of Rod

** - Weight of Hammer

Elevation: Top of Pier Drilling Method: Mud Rotary
Hammer Type: Automatic

Froehling & Robertson, Inc.

Client: Michael Baker, Jr., Inc.

City/State: Portsmouth, Virginia
Project: Western Branch New 36-Inch RW Main

*Number of blows required for a 140 lb hammer dropping 30" to drive 2" O.D., 1.375" I.D. sampler a total of 18 inches in three 6" increments.
The sum of the second and third increments of penetration is termed the standard penetration resistance, N-Value.

Project No: 61N-0240
Total Depth: 125.0'
Boring Location: See F&R Drawing No. 2

BORING LOG
Boring: B-02  (1 of 3)

N-Value
(blows/ft)

Driller: FDI
Sample
Depth
(feet)
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BlowsElevation RemarksDescription of Materials

(Classification)

Date Drilled: 4/4/12
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2

10

20

21

9

7

9

14

48.5

53.5

58.5

63.5

69.0

74.0

79.0

84.0

89.0

1-1-3
-3

**-1-1
-3

4-5-5
-10

7-8-12
-16

7-9-12
-16

3-4-5
-8

3-3-4
-7

3-4-5
-7

5-7-7
-8

Very Loose, Gray, Silty Fine SAND, wet (SM)

Same, Contains Wood Fragments at 53 Feet

Stiff, Gray, CLAY with little fine sand and thin fine
sand lenses, wet (CL)

Very Stiff, Gray, CLAY and MARINE SHELL
FRAGMENTS, wet (CL/SHELL)

Medium Dense, Gray, Fine to Medium SAND and
MARINE SHELL FRAGMENTS, wet (SM/SHELL)

Stiff to Firm, Gray, Fine Sandy CLAY with trace to
little marine shell fragments, wet (CL)

0.0

0.0

0.0

0.0

55.0

60.0

66.0

71.0

46.5

51.5

56.5

61.5

67.0

72.0

77.0

82.0

87.0

* Sample Blows obtained
with an automatic
hammer.  Reported
Sample Blows have been
corrected to equivalent
N60 energy.

** - Weigth of Hammer

Elevation: Top of Pier Drilling Method: Mud Rotary
Hammer Type: Automatic

Froehling & Robertson, Inc.

Client: Michael Baker, Jr., Inc.

City/State: Portsmouth, Virginia
Project: Western Branch New 36-Inch RW Main

*Number of blows required for a 140 lb hammer dropping 30" to drive 2" O.D., 1.375" I.D. sampler a total of 18 inches in three 6" increments.
The sum of the second and third increments of penetration is termed the standard penetration resistance, N-Value.

Project No: 61N-0240
Total Depth: 125.0'
Boring Location: See F&R Drawing No. 2

BORING LOG
Boring: B-02  (2 of 3)

N-Value
(blows/ft)

Driller: FDI
Sample
Depth
(feet)

Depth

R

* Sample
BlowsElevation RemarksDescription of Materials

(Classification)

Date Drilled: 4/4/12
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16

94.0

99.5

104.5

109.5

114.5

120.0

125.0

**-3-4
-5

1-3-4
-5

1-4-4
-5

1-3-4
-7

1-3-4
-5

1-3-4
-5

5-7-9
-13

Stiff to Firm, Gray, Fine Sandy CLAY with trace to
little marine shell fragments, wet (CL)

Medium Dense, Gray, Silty Fine SAND with little
marine shell fragments, wet (SM)

Boring Terminated at a Depth of 125 Feet
Below the Top of Adjacent Pier Deck

0.0

0.0

121.0

125.0

92.0

97.5

102.5

107.5

112.5

118.0

123.0

* Sample Blows obtained
with an automatic
hammer.  Reported
Sample Blows have been
corrected to equivalent
N60 energy.

** - Weigth of Hammer

Elevation: Top of Pier Drilling Method: Mud Rotary
Hammer Type: Automatic

Froehling & Robertson, Inc.

Client: Michael Baker, Jr., Inc.

City/State: Portsmouth, Virginia
Project: Western Branch New 36-Inch RW Main

*Number of blows required for a 140 lb hammer dropping 30" to drive 2" O.D., 1.375" I.D. sampler a total of 18 inches in three 6" increments.
The sum of the second and third increments of penetration is termed the standard penetration resistance, N-Value.

Project No: 61N-0240
Total Depth: 125.0'
Boring Location: See F&R Drawing No. 2

BORING LOG
Boring: B-02  (3 of 3)

N-Value
(blows/ft)

Driller: FDI
Sample
Depth
(feet)

Depth

R

* Sample
BlowsElevation RemarksDescription of Materials

(Classification)

Date Drilled: 4/4/12
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7

2

9

9

1

1

9

8

2.0

4.0

6.0

8.0

10.0

15.0

20.0

25.0

30.0

35.0

5-9-13
-10

9-13-10
-9

7-7-5
-5

4-4-3
-3

1-1-1
-1

5-5-4
-4

4-5-4
-4

**-**-1
-0

1-0-1
-1

8-4-5
-4

3-4-4
-7

Dark Brown, Clayey Fine SAND with trace
organics, moist (Surficial Soil)
Medium Dense, Silty Fine SAND with trace to
little clay, contains brick fragments and coarse
aggregate, moist (FILL)
Medium Dense to Very Loose, Dark Brown, Silty
Fine SAND with trace to little clay and trace
marine shell fragments, moist to wet (SM,
Possible Fill)

Loose, Tan, Silty Fine SAND with lenses of
organics, wet (SM)

Loose, Gray, Silty Fine SAND with trace marine
shell fragments, wet (SM)

Very Soft, Gray, CLAY, wet (CH)

Stiff to Firm, Gray, Silty CLAY with trace fine sand
and trace marine shell fragments, wet (CL)

0.0

0.0

0.0

0.0

0.0

0.0

0.5

4.0

12.0

17.0

22.0

32.0

0.0

2.0

4.0

6.0

8.0

13.0

18.0

23.0

28.0

33.0

38.0

* Sample Blows obtained
with an automatic
hammer.  Reported
Sample Blows have been
corrected to equivalent
N60 energy.

Groundwater was judged
to be encountered at a
depth of approximately 10
feet during drilling.

** - Weight of Hammer

Elevation: ± Ground Surface Drilling Method: Mud Rotary
Hammer Type: Automatic

Froehling & Robertson, Inc.

Client: Michael Baker, Jr., Inc.

City/State: Portsmouth, Virginia
Project: Western Branch New 36-Inch RW Main

*Number of blows required for a 140 lb hammer dropping 30" to drive 2" O.D., 1.375" I.D. sampler a total of 18 inches in three 6" increments.
The sum of the second and third increments of penetration is termed the standard penetration resistance, N-Value.

Project No: 61N-0240
Total Depth: 100.0'
Boring Location: See F&R Drawing No. 2

BORING LOG
Boring: B-03  (1 of 3)

N-Value
(blows/ft)

Driller: FDI
Sample
Depth
(feet)

Depth
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BlowsElevation RemarksDescription of Materials

(Classification)

Date Drilled: 4/5/12

BO
RI

N
G_

LO
G 

 6
1N

-0
24

0 
(B

AK
ER

 - 
W

ES
TE

RN
 B

RA
N

CH
 L

IN
E)

.G
PJ

  F
&

R.
GD

T 
 5

/1
0/

12



7

8

8

8

11

9

11

45

40.0

45.0

50.0

55.0

60.0

65.0

70.0

75.0

4-3-4
-7

3-4-4
-4

3-4-4
-8

4-4-4
-7

5-4-7
-12

5-4-5
-8

5-4-7
-13

25-25-20
-16

Stiff to Firm, Gray, Silty CLAY with trace fine sand
and trace marine shell fragments, wet (CL)

Loose, Gray, Silty Fine SAND with little clay and
trace marine shell fragments, wet (SM)

Stiff, Gray, Fine Sandy CLAY with thin lenses of
fine sand and trace marine shell fragments, wet
(CL)

Dense, Gray, Fine to Medium SAND and MARINE
SHELL FRAGMENTS, wet (SM/SHELL)

0.0

0.0

0.0

57.0

62.0

77.0

43.0

48.0

53.0

58.0

63.0

68.0

73.0

78.0

* Sample Blows obtained
with an automatic
hammer.  Reported
Sample Blows have been
corrected to equivalent
N60 energy.

Elevation: ± Ground Surface Drilling Method: Mud Rotary
Hammer Type: Automatic

Froehling & Robertson, Inc.

Client: Michael Baker, Jr., Inc.

City/State: Portsmouth, Virginia
Project: Western Branch New 36-Inch RW Main

*Number of blows required for a 140 lb hammer dropping 30" to drive 2" O.D., 1.375" I.D. sampler a total of 18 inches in three 6" increments.
The sum of the second and third increments of penetration is termed the standard penetration resistance, N-Value.

Project No: 61N-0240
Total Depth: 100.0'
Boring Location: See F&R Drawing No. 2

BORING LOG
Boring: B-03  (2 of 3)

N-Value
(blows/ft)

Driller: FDI
Sample
Depth
(feet)

Depth

R

* Sample
BlowsElevation RemarksDescription of Materials

(Classification)

Date Drilled: 4/5/12
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14

8

8

16

80.0

85.0

90.0

95.0

100.0

9-5-9
-17

3-3-5
-8

4-4-4
-8

7-7-9
-17

Dense, Gray, Fine to Medium SAND and MARINE
SHELL FRAGMENTS, wet (SM/SHELL)

Stiff to Firm, Gray, CLAY with little marine shell
fragments and trace fine sand, wet (CL)

Loose to Medium Dense, Gray, Silty Fine SAND
with little clay and trace to little marine shell
fragments, wet (SM)

Boring Terminated at a Depth of 100 Feet

0.0

0.0

0.0

82.0

92.0

100.0

83.0

88.0

93.0

98.0

* Sample Blows obtained
with an automatic
hammer.  Reported
Sample Blows have been
corrected to equivalent
N60 energy.

Elevation: ± Ground Surface Drilling Method: Mud Rotary
Hammer Type: Automatic

Froehling & Robertson, Inc.

Client: Michael Baker, Jr., Inc.

City/State: Portsmouth, Virginia
Project: Western Branch New 36-Inch RW Main

*Number of blows required for a 140 lb hammer dropping 30" to drive 2" O.D., 1.375" I.D. sampler a total of 18 inches in three 6" increments.
The sum of the second and third increments of penetration is termed the standard penetration resistance, N-Value.

Project No: 61N-0240
Total Depth: 100.0'
Boring Location: See F&R Drawing No. 2

BORING LOG
Boring: B-03  (3 of 3)

N-Value
(blows/ft)

Driller: FDI
Sample
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(Classification)

Date Drilled: 4/5/12
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Michael Baker, Jr., Inc.  Western Branch New 36-Inch RW Line 
F&R Record No. 61N-0240  Chesapake & Portsomouth, Virginia 
F&R Report Serial No. N0240-GEO1  May 10, 2012 

KEY TO BORING LOG SOIL CLASSIFICATIONS 
 
Particle Size and Proportion 
 
 Verbal descriptions are assigned to each soil sample or stratum based on estimates of the particle size of each 
component of the soil and the percentage of each component of the soil. 
 

Particle Size Proportion/ 

Descriptive Terms Descriptive Terms 

Soil Component Particle Size Component Term Percentage 

Boulder 
Cobble 

Gravel-Coarse 
-Fine   

Sand-Coarse 
-Medium 

-Fine   
Silt (non-cohesive) 

Clay (cohesive) 

> 12 inch 
3 - 12 inch 
3/4 - 3 inch 
#4 - 3/4 inch 
#10 - #4 
#40 - #10 
#200 - #40 
< #200 
< #200 

Major 
 
 

Secondary 
 
 

Minor 

Uppercase Letters 
(e.g., SAND, CLAY) 

 
Adjective 

(e.g., sandy, clayey) 
 

Some 
Little 
Trace 

> 50% 
 
 
20%-50% 
 
 
15%-25% 
5%-15% 
0%-5% 

Notes: 1. Particle size is designated by U.S. Standard Sieve Sizes. 
 2. Because of the small size of the split-spoon sampler relative to the size of gravel, the true  
  percentage of gravel may not be accurately estimated. 

 
 
Density or Consistency 
 
 The standard penetration resistance values (N-values) are used to describe the density of coarse-grained 
 soils (GRAVEL, SAND) or the consistency of fine-grained soils (SILT, CLAY).  Sandy silts of very low plasticity 
 may be assigned a density instead of a consistency. 
 

DENSITY CONSISTENCY 

Term N-Value Term N-Value 

Very Loose 
Loose 

Medium-Dense 
Dense 

Very Dense 

0 - 4 
5 - 10 
11 - 30 
31 - 50 
> 50 

Very Soft 
Soft 

Firm 
Stiff 

Very Stiff 
Hard 

0 - 1 
2 - 4 
5 - 8 
9 - 15 
16 - 30 
> 30 

Notes: 1. The N-value is the number of blows of a 140 lb. Hammer freely falling 30 inches required to 
  drive a standard split spoon sampler (2.0 in. O.D., 1 3/8 in. I.D.) 12 inches into the soil after 
  properly seating the sampler six inches. 
 2. When encountered, gravel may increase the N-value of the standard penetration test and may 
  not accurately represent the in-situ density or consistency of the soil sample. 
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COVER SHEET

PROJECT NAME

DATE: TEST HOLE #

PROJECT NO. LOCATION TEST HOLE CREW

1/16/2015

NORFOLK RAW WATER LINE
BRUCE ROAD 12440-12-2 RW, JJBRUCE STATION

CHESAPEAKE, VA.

1 & 2

VICINITY SKETCH   SCALE: 1" =2000'

SITE

UTILITY TESTHOLE.dwg SHEET      OF  6

SURVEY NOTES:

1. HORIZONTAL DATUM IS REFERENCED TO THE VIRGINIA STATE
PLANE COORDINATE SYSTEM OF 1983, SOUTH ZONE, NAD
1983/1994 HARN.  COORDINATE VALUES ARE SHOWN IN U.S.
SURVEY FEET.  CITY OF CHESAPEAKE GEODETIC CONTROL
STATION NO. 157 WAS UTILIZED TO ESTABLISH THE COORDINATE
VALUES FOR THIS SURVEY.

2. VERTICAL DATUM IS REFERENCED TO THE NORTH AMERICAN
VERTICAL DATUM OF 1988(NAVD88).  ELEVATIONS ARE SHOWN IN
FEET.  CITY OF CHESAPEAKE GEODETIC CONTROL STATION NO.
157 WAS UTILIZED TO ESTABLISH THE ELEVATIONS FOR THIS
SURVEY.  STATION NO. 157 ELEVATION=8.6'.

3. THIS TEST HOLE DATA SHEET IS BASED ON A TOPOGRAPHIC
SURVEY PREPARED BY ROUSE-SIRINE ASSOCIATES ON MAY 6,
2011 AND UPDATED ON APRIL 17, 2014.

4. UNDERGROUND UTILITIES SHOWN HEREON ARE BASED ON
QUALITY LEVEL "B" FIELD MARKINGS AND UTILITY DRAWINGS OF
RECORD.  RSA CANNOT GUARANTEE THE EXISTENCE OR
NON-EXISTENCE OF ANY UNDERGROUND UTILITIES SHOWN ON
THIS SURVEY. FURTHERMORE, RSA CANNOT GUARANTEE UTILITY
LINES ARE LIVE OR ABANDONED. PRIOR TO CONSTRUCTION OR
EXCAVATION, CONTACT MISS UTILITY @ 811 OR 1-800-522-7001 TO
VERIFY THE LOCATION OF THE UNDERGROUND UTILITIES.

1

 www.rouse-sirine.com

BRUCE ROAD

BRUCE
STATION

TEST HOLE DATA SET

AT

NORFOLK RAW WATER LINE - BRUCE ROAD

CHESAPEAKE, VIRGINIA

FOR

Michael Baker Jr., Inc.



COVER SHEET

PROJECT NAME

DATE: TEST HOLE #

PROJECT NO. LOCATION TEST HOLE CREW

TEST HOLE NORTHING EASTING

LOCATION SKETCH   SCALE: 1" = 60'

01/16/2015

NORFOLK RAW WATER LINE
BRUCE ROAD 12440-12-2 RW, JJBRUCE STATION

CHESAPEAKE, VA.

1 & 2

TOP of UTILITY ELEVATION DESCRIPTION
#1 3,470,708.3 12,099,363.0 9.83'

#2 3,470,723.9 12,099,337.3 10.08'

SHEET      OF  62

36" WATER

36" WATER

B
R

U
C

E 
 R

O
A

D

TEST

HOLE

#2

 www.rouse-sirine.com

TEST

HOLE

#1

BRUCE  STATION
B

R
U

C
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 S
TA
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O

N



UTILITY TEST HOLE DATA FORM

PROJECT NAME

DATE: TEST HOLE #

PROJECT NO. LOCATION TEST HOLE CREW

SOIL DESCRIPTION

SURVEY MARKER LOCATION

PAVEMENT TYPE

SURVEY MARKER SET

RESTORATION

TARGET UTILITY

ASPHALT DEPTH

UTILITY FOUND

MATERIAL TYPE

DESCRIPTION

INSIDE DIAMETER

EXIST. GRADE

UTILITY 1 PROFILE

NOTES/REMARKS: TEST HOLE IS SITUATED 3.2' BEHIND BACK OF CURB

1/16/2015

NORFOLK RAW WATER LINE
BRUCE ROAD 12440-12-2 RW, JJBRUCE STATION

CHESAPEAKE, VA.

1

NONE NOTED OVER TEST HOLE

COMPACTED BACKFILL, REPLACE GRASS PLUG

12.6'

36"  I.D.

CONCRETE

36" WATER

CONDITION GOOD

36" WATER DRY, GRASS DIRT

N/A

TOP OF UTILITY
ELEVATION * 9.8'

* ELEVATION DATUM:

UTILITY 1

NAVD88

SHEET      OF  63

DEPTH TO TOP 2.83'

TEST HOLE #1

N    3,470,708.3
E  12,099,363.0

4

9

.

7

'

 www.rouse-sirine.com

B
R

U
C

E 
R

O
A

D

BRUCE STATION

62.9'

2.
83

UTILITY #1

LOCATION SKETCH   SCALE: 1" = 25'



UTILITY TEST HOLE PHOTOGRAPHS

PROJECT NAME

DATE: TEST HOLE #

PROJECT NO. LOCATION TEST HOLE CREW

1/16/2015

NORFOLK RAW WATER LINE
BRUCE ROAD 12440-12-2 RW, JJBRUCE STATION

CHESAPEAKE, VA.

1

DEPTH OF UTILITY #1

PRE-EXCAVATION

UTILITY #1

RESTORATION

SHEET      OF  64

 www.rouse-sirine.com

UTILITY #1

UTILITY #1



UTILITY TEST HOLE DATA FORM

PROJECT NAME

DATE: TEST HOLE #

PROJECT NO. LOCATION TEST HOLE CREW

SOIL DESCRIPTION

SURVEY MARKER LOCATION

PAVEMENT TYPE

SURVEY MARKER SET

RESTORATION

TARGET UTILITY

ASPHALT DEPTH

UTILITY FOUND

MATERIAL TYPE

DESCRIPTION

INSIDE DIAMETER

EXIST. GRADE

UTILITY 1 PROFILE

NOTES/REMARKS

1/16/2015

NORFOLK RAW WATER LINE
BRUCE ROAD 12440-12-2 RW, JJBRUCE STATION

CHESAPEAKE, VA.

2

NONE NOTED OVER TEST HOLE

COMPACTED BACKFILL, COLD ASPHALT PATCH

12.35'

36" I.D.

CONCRETE

36" WATER

CONDITION GOOD

36" WATER DRY, ASPHALT ROCK & DIRT

3"

TOP OF UTILITY
ELEVATION * 10.08'

* ELEVATION DATUM:

UTILITY 1

NAVD88

SHEET      OF  65

DEPTH TO TOP 2.27'

TEST HOLE #2

N     3,470,723.9
E   12,099,337.3

24.0'

 www.rouse-sirine.com

B
R

U
C

E 
R

O
A

D

69.4'

2.
27

'
UTILITY #1

LOCATION SKETCH   SCALE: 1" = 25'

BRUCE STATION

33.4'



UTILITY TEST HOLE PHOTOGRAPHS

PROJECT NAME

DATE: TEST HOLE #

PROJECT NO. LOCATION TEST HOLE CREW

1/16/2015

NORFOLK RAW WATER LINE
BRUCE ROAD 12440-12-2 RW, JJBRUCE STATION

CHESAPEAKE, VA.

2

DEPTH OF UTILITY #1

PRE-EXCAVATION

UTILITY #1

RESTORATION

SHEET      OF  66

 www.rouse-sirine.com

UTILITY #1

UTILITY #1
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Appendix J 
 
Contractor’s Use of Temporary Facilities and Staging Areas  
 
 

1. The Contractor shall provide at its own expense and without liability to the City 
any additional land and access thereto that the Contractor may desire for 
temporary construction facilities, staging areas, or storage of materials. The 
Contractor shall not use private property in connection with the Work unless prior 
written permission is obtained from the property owner.   

2. The Contractor’s use of the staging area will have the same requirements as the 
construction activity area in the Contract Documents.   

3. The Contractor’s use of the staging area shall be in compliance with all City 
ordinances to include: 

A. Vector Control – the contractor shall be responsible for keeping the grass 
mowed and keeping the area in a clean and orderly condition. 

B. Erosion Control – erosion control such as silt fence, inlet protection, etc. 
shall be provided at the site in accordance with City code and shall comply 
with the same requirements included in the contract documents.  

C. Noise Control – the Contractor shall be responsible for complying with 
City noise ordinances and shall comply with the same requirements 
included in the contract documents. 

D. Graffiti Control – the contractor shall remove/erase all graffiti and or other 
defilement of facilities on the staging area within two working days.   

4. The Contractor shall be responsible for the security and safety of all staging area 
facilities including, but not limited to, all equipment, materials, site structures, and 
construction thereon.  All security measures deemed necessary by the Contractor 
to comply with this requirement shall be at the Contractor’s expense and at no 
additional cost to the City.  The Contractor shall be responsible for all site 
security until final acceptance of the Work by the City. 

5. The Contractor shall maintain the staging area in an orderly and clean condition 
and shall at intervals of no more than three (3) days and at its expense, remove 
and legally dispose of accumulations of rubbish or refuse materials, surplus 
concrete, mortar and excavated materials not required on the project. Washings 
from concrete mixers or mixing boxes shall not be deposited directly or indirectly 
in the drainage or sewer system or on paved streets.   

6. The Contractor shall keep the site, inclusive of vehicular and pedestrian traffic 
routes through the site, free of dirt and dust by periodic blading, power brooming, 
watering or other approved means.  R oad surfaces adjacent to the area shall be 
cleaned of soil with mechanical brooms or other approved methods at the end of 
each working day. 

7. The Contractor shall confine all equipment, the storage of materials and 
equipment, and the operations of workmen to areas permitted by law, ordinances, 
permits, or the requirements of the Contract Documents.  
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8. Upon completion of the use of the staging area, the Contractor shall remove and 
legally dispose of all rubbish, surplus or discarded materials, false work, forms, 
temporary structures, field offices, signs, temporary erosion and siltation control 
measures, and equipment and machinery, and shall leave the site in the conditions 
existing before the Work was started, to the satisfaction of the City.  

9. The Contractor shall, during the progress of the Work and as directed by the City, 
remove from the City’s property and from all public and private property and 
rights-of-way, at its own expense, all temporary structures, rubbish, debris, piles 
of earth, foreign matter, and waste materials resulting from his operations.  The 
site of the Work shall be restored to the conditions existing before the Work was 
started, to the satisfaction of the Owner.  Lawns, pavements, sidewalks, and other 
surfaces shall be preserved where practicable, but if damaged, shall be fully 
restored. 

10. The Contractor shall be responsible for the safe storage of material furnished by 
him or to him, and accepted by him and intended for the work.   

11. Above ground fuel storage tanks, lubricants, oil, grease and other petroleum 
products shall be stored in a fashion to prevent spills.  T he contractor shall be 
responsible for cleaning up a ny spills and shall comply with all applicable 
regulations pertaining to storage and use of hazardous products. 

12. Construction staging areas shall not have more than 2 points of ingress/egress to 
the site. 

13. Construction staging areas shall have a 6 f oot high chain link fence around the 
perimeter and all activities associated with the staging shall be contained within 
the fenced area.  The fence shall have a g reen and black 8mil woven geotextile 
screening fabric 6 feet high securely attached to the fence every 24 inches at the 
top and bottom of the fence. 
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APPENDIX L 
 

Host City Approvals 
 

 City of Portsmouth, Wetlands Review 
Exclusion Letter 

 City of Portsmouth, Site Plan Approval 
 City of Chesapeake, Site Plan Approval 
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City of Portsmouth, Site Plan Approval 
 

(To Be Provided by Addendum when Received) 



 

 

 

 

 

 

 

 

 

 

 

 

THIS PAGE 

INTENTIONALLY 

LEFT BLANK 











36-Inch Raw Water Main Improvements- 
Replacement of Western Branch  
Elizabeth River Crossing (Line 2) 
February 2015 
City of Norfolk, Department of Utilities 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

APPENDIX M 
 

Regulatory Agency Approvals 
 

 Virginia Marine Resources Commission 
o Permit (Approved 3/24/15 – To Be 

Provided by Addendum when Received) 
o Letter Regarding Removal of Existing 

Raw Water Main 
 U.S. Army Corps of Engineers 
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DEPARTMENT OF THE ARMY 
US ARMY CORPS OF ENGINEERS 

NORFOLK DISTRICT 
FORT NORFOLK 

803 FRONT STREET 
NORFOLK VA  23510-1011 

 
NOVEMBER 17, 2014 

 

Reply to  
Attention of 

Eastern Virginia Regulatory Section 
NAO-2014-0062 (Western Branch Elizabeth River) 
  
City of Norfolk – Department of Utilities 
C/o Daniel Riley  
400 Granby Street 
Norfolk, VA 23510 
 
Dear Mr. Riley: 
  

This is in regard to your Department of the Army permit application number NAO-
2014-0062 (VMRC #14-1388) to temporarily impact wetlands and waters of the U.S. 
during the removal of approximately 750-feet of 36-inch iron pipe from the bottom of the 
river and the adjacent wetlands. In addition, the project includes the installation of 
approximately 1,900-feet of 36-inch pipe, via horizontal directional boring, for a new raw 
water main. Approx. 550-feet of the pipe will be beneath the Elizabeth River and will be 
installed a minimum of 45-feet below the natural river bottom. The new line will run from 
the intersection of Bruce Station and Bruce Road, Chesapeake; under the Elizabeth 
River; to 12 Sandie Point Lane in Portsmouth, Virginia.  These impacts are detailed on 
the enclosed drawings entitled “Contract Drawings for Construction of 36-inch Raw 
Water Main Improvements – Replacement of Western Branch Elizabeth River Crossing 
(Line 2) Chesapeake and Portsmouth, VA” Sheets 1-14, prepared and submitted on 
behalf of the applicant by Michael Baker Jr., Inc. and dated May 2014 and date stamped 
as received by this office on September 17, 2014 (attached).   
 

Your proposed work as outlined above satisfies the criteria contained in the Corps 
Nationwide Permit (12), attached.  The Corps Nationwide Permits were published in the 
February 21, 2012 Federal Register notice (77 FR 10184) and the regulations governing 
their use can be found in 33 CFR 330 published in Volume 56, Number 226 of the 
Federal Register dated November 22, 1991.    

 
The permittee understands and agrees that, if future operations by the United 

States require the removal, relocation, or other alteration, of the structure or work herein 
authorized, or if, in the opinion of the Secretary of the Army or his authorized 
representative, said structure or work shall cause unreasonable obstruction to the free 
navigation of the navigable waters, the permittee will be required, upon due notice from 
the Corps of Engineers, to remove, relocate, or alter the structural work or obstructions 
caused thereby, without expense to the United States.  No claim shall be made against 
the United States on account of any such removal or alteration. 

 
Provided the Nationwide Permit General Conditions (enclosed) are met, an 

individual Department of the Army Permit will not be required.  In addition, the Virginia 
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Department of Environmental Quality has provided a conditional §401 Water Quality 
Certification for Nationwide Permit Number 12. Your project meets the terms of this 
certification; therefore no additional action is necessary.  A permit may be required from 
the Virginia Marine Resources Commission and/or your local wetlands board, and this 
verification is not valid until you obtain their approval, if necessary.  This authorization 
does not relieve your responsibility to comply with local requirements pursuant to the 
Chesapeake Bay Preservation Act (CBPA), nor does it supersede local government 
authority and responsibilities pursuant to the Act.  You should contact your local 
government before you begin work to find out how the CBPA applies to your project. 

 
Enclosed is a "compliance certification" form, which must be signed and returned 

within 30 days of completion of the project, including any required mitigation.  Your 
signature on this form certifies that you have completed the work in accordance with the 
nationwide permit terms and conditions. 
 

This verification is valid until the NWP is modified, reissued, or revoked.  All of the 
existing NWPs are scheduled to be modified, reissued, or revoked prior to March 18, 
2017.  It is incumbent upon you to remain informed of changes to the NWPs.  We will 
issue a public notice when the NWPs are reissued.  Furthermore, if you commence or 
are under contract to commence this activity before the date that the relevant 
nationwide permit is modified or revoked, you will have twelve (12) months from the 
date of the modification or revocation of the NWP to complete the activity under the 
present terms and conditions of this nationwide permit unless discretionary authority 
has been exercised on a case-by-case basis to modify, suspend, or revoke the 
authorization in accordance with 33 CFR 330.4(e) and 33 CFR 330.5 (c) or (d).  Project 
specific conditions listed in this letter continue to remain in effect after the NWP 
verification expires, unless the district engineer removes those conditions.  Activities 
completed under the authorization of an NWP which was in effect at the time the activity 
was completed continue to be authorized by that NWP.   
 

If you have any questions, please contact me at (757) 201-7182 or 
Sage.L.Joyce@usace.army.mil. 

 
 Sincerely,       
  

  
 Sage Joyce  
 Project Manager/Environmental Scientist 
 Eastern Virginia Regulatory Section 

 
Enclosures: NWP, Drawings, Compliance Certificate 
 
Cc:  Wetlands Board 
 VMRC 
 VA DEQ, Tidewater Office 



DEPARTMENT OF THE ARMY 
US ARMY CORPS OF ENGINEERS 

NORFOLK DISTRICT 
FORT NORFOLK 

803 FRONT STREET 
NORFOLK VA  23510-1011 

 

 

Reply to  
Attention of 

 
CERTIFICATE OF COMPLIANCE  

WITH  
ARMY CORPS OF ENGINEERS PERMIT 

 
 
 
Permit Number: NAO-2014-0062 
 
Name of Permittee: City of Norfolk, Daniel Riley / G. Donald Gartrell  
 
Date of Issuance:  November 17, 2014 
 
Permit Type: Nationwide Permit 12  
 
 
Within 30 days of completion of the activity authorized by this permit and any mitigation 
required by the permit, sign this certification and return it to the following address: 
 
Norfolk District Corps of Engineers 
Regulatory Branch 
ATTN: Sage Joyce 
803 Front Street 
Norfolk, Virginia 23510-1096 
 
Please note that your permitted activity is subject to a compliance inspection by a U.S. 
Army Corps of Engineers representative.  If you fail to comply with this permit you are 
subject to permit suspension, modification or revocation. 
 
I hereby certify that the work authorized by the above referenced permit has been 
completed in accordance with the terms and conditions of the said permit, and required 
mitigation has been completed in accordance with the permit conditions. 
 
 
 
 
 
_____________________________ __________________________ 
Signature of Permittee Date 
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	Indicate if DEQ may transmit general permit correspondence electronically Yes: On
	No: Off
	Existing General Permit Registration Number for renewals only: N/A
	Status of the Construction Activity check only one Federal: Off
	State_4: Off
	Public: On
	Private: Off
	Name of the Receiving Waters and Hydrologic Unit Code HUC: Utility line - replacement of existing raw water main with approximately 2,150 of new main, installed under the Western Branch of the Elizabeth River by horizontal directional drill
	Name_4: Hampton Roads
	Name_5: 
	HUC: 020802080205 (HUC 12), JL55 (VAHU6)
	HUC_2: 
	Estimated Project Start and Completion Date: City of Chesapeake, VA and City of Portsmouth, VA
	Start Date mmddyyyy: 08/01/2013
	Completion Date mmddyyyy: 05/01/2014
	Total Land Area of Development to the nearest onehundredth acre: 3.8
	Estimated Area to be Disturbed to the nearest onehundredth acre: 3.8
	10 Is the area to be disturbed part of a larger common plan of development or sale Yes: Off
	No_2: On
	Name: City of Norfolk, Virginia - Department of Utilities    
	Contact: Ms. Cherryl F. Barnett P.E., Phone 757-664-6745 
	Mailing Address: c/o Michael Baker Jr., Inc. (Attn: Don Gartrell)  272 Bendix Road, Suite 400
	City: Virginia Beach
	State: VA
	Zip: 23452
	Phone:  (757) 631-5427
	Email address if available: DGartrell@mbakerintl.com
	Name_2: 36-Inch Raw Water Main Improvements, Replacement of Western Branch Elizabeth River Crossing - Line 2
	Address if available: Between 2980 Bruce Station in Chesapeake and 14 Sandie Point Lane in Portsmouth
	City_2: Portsmouth  |  Chesapeake   
	State_2: VA
	Zip_2: 23321  |  23701
	County if not located within a City: 
	Latitude decimal degrees: 36o 50' 00"                               
	Longitude decimal degrees:    -76o 23' 15"
	General Permit Registration Number: 
	A Necessary permanent control measures included in the SWPPP for the site are in place and functioning effectively and final: On
	B Another operator has assumed control over all areas of the site that have not been finally stabilized and obtained coverage: Off
	C Coverage under an alternative VPDES or state permit has been obtained or: Off
	D For residential construction only temporary soil stabilization has been completed and the residence has been transferred to: Off
	Type of Permanent Control Measure: None - N/A
	Date Functional: 
	Address if available_2: N/A
	City_3: N/A
	State_3: N/A
	Zip_3: N/A
	County if not located within a City_2: N/A
	Latitude decimal degrees_2: N/A
	Longitude decimal degrees_2: N/A
	Receiving Water: 
	Total Acres Treated: 
	Impervious Acres Treated: 
	Type of Permanent Control Measure_2: N/A
	Date Functional_2: 
	Address if available_3: 
	City_4: 
	Zip_4: 
	County if not located within a City_3: 
	Latitude decimal degrees_3: 
	Longitude decimal degrees_3: 
	Receiving Water_2: 
	Total Acres Treated_2: 
	Impervious Acres Treated_2: 
	Type of Permanent Control Measure_3: N/A
	Date Functional_3: 
	Address if available_4: 
	City_5: 
	State_5: 
	Zip_5: 
	County if not located within a City_4: 
	Latitude decimal degrees_4: 
	Longitude decimal degrees_4: 
	Receiving Water_3: 
	Total Acres Treated_3: 
	Impervious Acres Treated_3: 
	Type of Regional Stormwater Management Facility: N/A
	Address if available_5: 
	City_6: 
	State_6: 
	Zip_6: 
	County if not located within a City_5: 
	Latitude decimal degrees_5: 
	Longitude decimal degrees_5: 
	Total Site Acres Treated: 
	Impervious Site Acres Treated: 
	Name_3: N/A
	Perpetual Nutrient Credits Acquired lbsacreyear: 
	Printed Name: Cherryl F. Barnett, P.E. 
	Title:    Engineering Manager
	Date: 


